
ROUGH ORDER OF MAGNITUDE OF PROBABLE COSTS: HUMBOLDT WIND TERMINAL

CATEGORY

Phase 0            
(pre‐development 
and mitigation 
construction)

Phase 1         
(North Area)

Phase 2          
(Central Area)

Phase 3          
(South Area) TOTAL

PRE‐CONSTRUCTION
0S: Permitting and 30% Design $8,000,000 NA NA NA $8,000,000
Property Acquisition $3,350,000 NA NA NA $3,350,000
0F: Final Design $36,000,000 NA NA NA $36,000,000
PRE‐CONST. SUB‐TOTAL $47,350,000 $0 $0 $0 $47,350,000

CONSTRUCTION  
0A: Eelgrass and Aquatic Mitigation/Restoration $30,000,000 NA NA NA $30,000,000
0B: Wetland and Terrestrial Mitigation/Restoration $2,000,000 NA NA NA $2,000,000
0C: North Access Road $3,000,000 NA NA NA $3,000,000
0D: South Access Road $4,000,000 NA NA NA $4,000,000
Site Preparation and Remediation NA $13,000,000 $13,000,000 $12,000,000 $38,000,000
1A: North: Staging/Integration Wharf (800 LF) and Berth NA $140,000,000 $140,000,000
1B: North: Staging/Integration Laydown Area (65‐acres) NA $90,000,000 $90,000,000
2A: Central: Component Shipping Wharf (800 LF) & Berth NA $140,000,000 $140,000,000
3A: South: Staging/Integration Wharf (800 LF) and Berth NA $200,000,000 $200,000,000
3B: South: Staging/Integration Laydown Area (70‐acres) NA $75,000,000 $75,000,000
3C: South: Manufacturing Expansion Area (28 acres) NA $29,000,000 $29,000,000
CONSTRUCTION SUB‐TOTAL $39,000,000 $243,000,000 $153,000,000 $316,000,000 $751,000,000
TOTAL $86,350,000 $243,000,000 $153,000,000 $316,000,000 $798,350,000

See next page for concept map of preliminary phasing strategy.
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