NOTICE TO BIDDERS
SPECIAL PROVISIONS
PROPOSAL AND CONTRACT

FOR

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON
MYRTLE AVENUE (F3K300) PM 1.55-3.77

PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

45 WORKING DAYS

FOR USE WITH Standard Specifications dated 2025,
Standard Plans dated 2025, Prevailing Wage Rates,
Labor Surcharge and Equipment Rental Rates

BIDS OPEN: APRIL 14, 2026 AT 2:00 PM

1106 Second Street ® Eureka ® CA ¢ 95501 » (707) 445-7377

County of Humboldt
Department of Public Works
1106 Second Street
Eureka, CA 95501
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Note: To register as a plan-holder, prospective bidders must email a request
to the Department of Public Works Contact Person. Failure to register as a
plan-holder with the Department of Public Works may result in a nonresponsive
bid.
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STANDARD PLANS LIST - 2025

The standard plan sheets applicable to this Contract include those listed below.
When applicable, revised standard plans (RSPs) listed below are included in the

project plans.
ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND
A3A Abbreviations (Sheet 1 of 3)
A3B Abbreviations (Sheet 2 of 3)
A3C Abbreviations (Sheet 3 of 3)
A10A Legend - Lines and Symbols (Sheet 1 of 5)
A10B Legend - Lines and Symbols (Sheet 2 of 5)
A10C Legend - Lines and Symbols (Sheet 3 of 5)
A10D Legend - Lines and Symbols (Sheet 4 of 5)
A10E Legend - Lines and Symbols (Sheet 5 of 5)
PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT
MARKINGS
A20A Pavement Markers and Traffic Lines - Typical Details
A20B Pavement Markers and Traffic Lines - Typical Details
A20C Pavement Markers and Traffic Lines - Typical Details
A20D Pavement Markers and Traffic Lines - Typical Details
A24A Pavement Markings - Arrows
A24B Pavement Markings - Arrows and Symbols
A24C Pavement Markings - Symbols and Numerals
A24D Pavement Markings - Words
A24E Pavement Markings - Words
A24H Pavement Markings - Arrows
A24K Pavement Markings - Bicycle Obstruction Markings
OBJECT MARKERS, DELINEATORS, CHANNELIZERS, AND
BARRICADES
AT3A Object Markers
A73B Markers
A73C Delineators, Channelizers and Barricades
SURVEYS
A74 Survey Monuments
CURBS, DRIVEWAYS, DIKES, CURB RAMPS AND ACCESSIBLE
PARKING
A87B Hot Mix Asphalt Dikes
TEMPORARY TRAFFIC CONTROL SYSTEMS
T13 Traffic Control System with Reversible Control on Two Lane

Conventional Highways
TEMPORARY WATER POLLUTION CONTROL

TS53 Temporary Water Pollution Control Details (Temporary Cover)

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll)

T57 Temporary Water Pollution Control Details (Temporary Check Dam)

T61 Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

ROADSIDE SIGNS
RS1 Roadside Signs - Typical Installation Details No. 1
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RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2
RS4 Roadside Signs - Typical Installation Details No. 4



COUNTY OF HUMBOLDT
DEPARTMENT OF PUBLIC WORKS

NOTICE TO BIDDERS

Sealed proposals will be received by (and all bids should be mailed or delivered to) the

Department of Public Works
SEALED BID for (Project Name)
County of Humboldt

1106 Second Street

Eureka, California, 95501

until 2:00 PM, TUESDAY, APRIL 14, 2026, at which time they will be publicly opened by the
Department of Public Works of the County of Humboldt at a public meeting located at the parking lot of
the building on 1106 Second Street, Eureka CA, for performing work as follows:

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE

AVENUE (F3K300) PM 1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

Bids are required for the entire work as described herein:

The work to be done consists of traffic control systems, gabions, underdrains, cold plane asphalt, hot mix
asphalt, curb and gutter, HMA dike, shoulder reconstruction, thermoplastic striping, and erosion control
items. Bidders are advised that the work must be completed within 45 working days. The Engineer’s
Estimate for this work is: $2,442,000.

Plans, Special Provisions and Proposal Forms may be viewed at the Humboldt County Department of
Public Works, 1106 Second Street, Eureka, California, 95501, at area plan centers and on the County’s
website at: http://humboldtgov.org/Bids.aspx.

To receive electronic bid documents and to register as a plan-holder, prospective bidders must email a
request to the Department of Public Works at PWEngineering@co.humboldt.ca.us or call the Department
of Public Works at (707) 445-7377. Failure to register as a plan-holder with the Department of Public
Works may result in a nonresponsive bid.

Printed copies of the contract documents may be obtained by prospective Bidders upon ADVANCE
payment of a non-refundable printing and service charge in the amount of $17.00. All checks shall be
made payable to COUNTY OF HUMBOLDT and should be mailed along with the request for Plans to
the Humboldt County Department of Public Works, 1106 Second Street, Eureka, California, 95501.
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To submit questions regarding the plans and special provisions or request a copy of the latest plan holders
list, email the request to PWEngineering@co.humboldt.ca.us or contact the Department of Public Works
at (707) 445-7377.

Plans and Special Provisions reference the Caltrans Standard Specifications and Standard Plans dated
2025. Provisions that reference federal-aid contracts are applicable.

The successful Bidder shall furnish a Payment Bond and a Performance Bond.
The Contractor shall possess a CLASS "A” Contractors License at the time this contract is awarded.
No pre-bid meeting is scheduled for this project.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to
Government Code, Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be
communicated as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after
bid opening, will not be treated as a bid protest.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties,
in which the work is to be done have been determined by the Director of the California Department of
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project,
available at County of Humboldt, 1106 2" Street, Eureka, CA. 95501 and available from the California
Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. Addenda to
modify the Federal minimum wage rates, if necessary, will be issued to planholders that have purchased
bid documents from the Department of Public Works at 1106 Second Street, Eureka, California, 95501.
Future effective general prevailing wage rates which have been predetermined and are on file with the
California Department of Industrial Relations are referenced but not printed in the general prevailing wage
rates.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.
The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

TRACY DAMICO
Clerk of the Board of Supervisors
County of Humboldt, State of California DATED:




COUNTY OF HUMBOLDT
DEPARTMENT OF PUBLIC WORKS

SPECIAL PROVISIONS
FOR

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE
AVENUE (F3K300) PM 1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

DIVISION | GENERAL PROVISIONS

1 GENERAL

Add to section 1-1.01:

The work embraced herein shall be done in accordance with the STANDARD SPECIFICATIONS dated
2025, and the STANDARD PLANS dated 2025, and revisions thereto, of the State of California,
Department of Transportation insofar as the same may apply and in accordance with the following special
provisions. In case of conflict between the Standard Specifications and these special provisions, the
special provisions shall take precedence over and be used in lieu of such conflicting portions.

Replace the following definitions in section 1-1.07B with:
DEPARTMENT, DIRECTOR: Humboldt County Department of Public Works.

ENGINEER: The Director of Public Works of Humboldt County or his authorized agent working within
the scope of his authority.

STATE: County of Humboldt, a political subdivision of the State of California.

Add to section 1-1.07B:

LABORATORY: Materials and Testing Laboratory of the Humboldt County Department of Public
Works.




ANNANAANANANANAAANANANAANANANAANANANANAANANANAANANANANAANANANAANANANANAN

2 BIDDING

Add to section 2-1.06A:

Plans, Special Provisions (not including documents included by reference) and Proposal Forms may be
viewed by prospective Bidders at the Humboldt County Department of Public Works, 1106 Second Street,
Eureka, California.

Plans, Special Provisions and Supplemental Project Information may be viewed on the County of
Humboldt web site: http://humboldtgov.org/Bids.aspx. Current Standard Specifications are available for
review at the Department of Public Works, 1106 Second Street, Eureka, California or on Caltrans web
page of the Office Engineer/ Engineering. (https://dot.ca.gov/programs/design/ccs-standard-plans-and-
standard-specifications)

Note that Plans, Special Provisions, and Proposal Forms posted on the County’s web site may be used to
submit a bid, however prospective bidders must register as a plan-holder. Failure to register as a plan-
holder with the Department of Public Works may result in a nonresponsive bid.

To register as a plan-holder, prospective bidder may email a request to the following project contact:
Department of Public Works at PWEngineering(@co.humboldt.ca.us or the engineering division (707)
445-73717.

Add between the Ist and 2nd paragraphs of section 2-1.06B:

The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Available for inspection at the Public e Myrtle Avenue PM 3.24-3.77 Phase 1 As-

Works Office: Builts

1106 2" Street e Myrtle Avenue PM 2.36-3.26 Phase II As-

Eureka, CA 95501 Builts

Telephone No.: (707)445-7377 e Myrtle Avenue PM 2.13-2.36 Phase III As-
Builts

And available for inspection at: e Myrtle Avenue PM 1.55-2.13 Phase IV As-

http://humboldtgov.org/Bids.aspx Builts

Add to section 2-1.06C:

All bid proposals and materials submitted in response to this Notice to Bidders shall become the County’s
property and are subject to disclosure under the Public Records Act, California Government Code Sections
6250, et seq. All bid proposals submitted in response hereto, are considered public information, except
for specifically identified trade secrets, which will be handled according to any and all applicable local,
state and federal laws and regulations. Any portion of a bid proposal that is deemed to be a trade secret
by the bidder shall be clearly marked “PROPRIETARY INFORMATION” at the top of the page in at
least one-half inch (1/2”) letters. Specifically identified proprietary information will not be released, if
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the bidder agrees to indemnify and defend the County in any action brought to disclose such information.
By submitting a bid proposal in response to this Notice to Bidders, the bidder agrees that the County’s
failure to contact the bidder prior to the release of any proprietary information contained therein will not
be a basis for liability by the County or any employee thereof. Items considered public information will
be available for review after the bid opening.

Add to section 2-1.43:
BID OPENING
The County publicly opens and reads bids at the time and place shown on the Notice to Bidders.

Add to section 2-1.50:
BID RIGGING

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.
The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

ANANANAANANANANANANAANANAANAANAANAANANAANAAANANAANAANANAN

3 CONTRACT AWARD AND EXECUTION

Replace the 1st paragraph in section 3-1.04 with: Bid Protest. Any bid protest must be in writing and
must be received by the Department Director at 1106 Second Street, Eureka, CA, 95501 (Fax: (707)
445-7409), before 5:00 p.m. no later than three (3) working days following bid opening (the “Bid Protest
Deadline) and must comply with the following requirements:

1.  Only a bidder who has actually submitted a Bid Proposal is eligible to submit a bid protest against
another bidder. Subcontractors are not eligible to submit bid protests. A bidder may not rely on the
bid protest submitted by another bidder, but must timely pursue its own protest.

2. The bid protest must contain a complete statement of the basis for the protest and all supporting
documentation. Material submitted after the Bid Protest Deadline will not be considered. The
protest must refer to the specific portion or portions of the Contract Documents upon which the
protest is based. The protest must include the name, address and telephone number of the person
representing the protesting bidder if different from the protesting bidder.

3. A copy of the protest and all supporting documents must also be transmitted by fax or by e-mail, by
or before the Bid Protest Deadline, to the protested bidder and any other bidder who has a reasonable
prospect of receiving an award depending upon the outcome of the protest.

4.  The protested bidder may submit a written response to the protest, provided the response is received
by the Department Director before 5:00 p.m., within two (2) working days after the Bid Protest
Deadline or after receipt of the bid protest, whichever is sooner (the “Response Deadline”). The
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response must include all supporting documentation. Material submitted after the Response Deadline
will not be considered. The response must include the name, address and telephone number of the
person representing the protested bidder if different from the protested bidder.

5. The procedure and time limits set forth in this section are mandatory and are the bidder’s sole and
exclusive remedy in the event of bid protest. The bidder’s failure to comply with these procedures
shall constitute a waiver of any right to further pursue a bid protest, including filing a Government
Code Claim or initiation of legal proceedings. Any addenda or bulletins issued during the time of
bidding, or forming a part of the documents issued to the Bidder for the preparation of his bid, shall
be covered in the bid, and shall become a part of the Agreement.

Any addenda or bulletins issued during the time of bidding, or forming a part of the documents issued to
the Bidder for the preparation of his bid, shall be covered in the bid, and shall become a part of the
Agreement.

No person, firm or corporation shall be allowed to make or file, or be interested in, more than one bid for
the same work, unless alternate bids are called for. A person, firm, or corporation who has submitted a
subproposal to a Bidder, or who has quoted prices on materials to a Bidder, is not thereby disqualified
from submitting a subproposal or quoting prices to other Bidders.

Replace the 2nd paragraph in section 3-1.04 with:

CONTRACT AWARD
If the County awards the contract, the award is made to the lowest responsible and responsive bidder.

Replace section 3-1.05:

The successful Bidder, simultaneously with the execution of the Agreement, will be required to furnish a
Payment Bond in an amount equal to one hundred (100%) percent of the contract price, and a faithful
Performance Bond in an amount equal to at least one hundred (100%) percent of the contract price;
said Bonds shall be secured from a surety company satisfactory to the Humboldt County Board of
Supervisors. The Payment Bond shall comply with Section 3248 of the Civil Code of the State of
California. The Payment Bond and the faithful Performance Bond shall each be in a form which is
satisfactory to the County Counsel of the County of Humboldt. A copy of an acceptable format is attached
to the Agreement forms included in the proposal section of these specifications.

Replace section 3-1.06 with:

CONTRACTOR LICENSE

The Contractor must be properly licensed as a contractor from contract award through Contract acceptance
(Public Contract Code § 10164).

Replace section 3-1.07 with:

I.  THIS CONTRACT/AGREEMENT SHALL NOT BE EXECUTED BY COUNTY and the
CONTRACTOR is not entitled to any rights, unless certificates of insurance, or other sufficient
proof that the following provisions have been complied with, and such certificate(s) are filed with
the Clerk of the Humboldt County Board of Supervisors.

II.  Without limiting Contractor’s indemnification provided herein, Contractor shall and shall require
any of its subcontractors to take out and maintain, throughout the period of this Agreement, the
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following policies of insurance placed with insurers with a current A.M. Bests rating of no less than
A:VII or its equivalent against injury/death to persons or damage to property which may arise from
or in connection with the activities hereunder of Contractor, its agents, employees or subcontractors:

A.

Comprehensive or Commercial General Liability Insurance at least as broad as Insurance
Services Office Commercial General Liability coverage (occurrence from CG 0001), in an
amount of $2,000,000 per occurrence. If work involves explosive, underground or collapse
risks, XCU must be included. If a general aggregate limit is used, either the general aggregate
limit shall apply separately to this project or the general aggregate shall be twice the required
occurrence limit. Said policy shall contain, or be endorsed with, the following provisions:

(1) The County, its officers, employees and agents, are covered as additional insured for
liability arising out of the operations performed by or on behalf of Contractor. The
coverage shall contain no special limitations on the scope of protection afforded to the
County, its officers, agents, and employees.

(2) The policy shall not be canceled or materially reduced in coverage without thirty (30)
days prior written notice (10 days for non-payment of the premium) to County by
certified mail.

(3) The inclusion of more than one insured shall not operate to impair the rights of one
insured against another insured, and the coverage afforded shall apply as though separate
policies had been issued to each insured, but the inclusion of more than one insured shall
not operate to increase the limits of the insurer’s liability.

(4) For claims related to this project, the Contractor’s insurance is primary coverage to the
County, and any insurance or self-insurance programs maintained by the County are
excess to Contractor’s insurance and will not be called upon to contribute with it.

(5) Any failure to comply with reporting or other provisions of the parties, including breach
of warranties, shall not affect coverage provided to County, its officers, employees, and
agents.

Automobile liability insurance with coverage at least as broad as Insurance Services Office
form CA 0001 06092, Code 1 (any auto), for vehicles used in the performance of this
Agreement with minimum coverage of not less than $1,000,000 per accident combined single
limit (CSL). Such policy shall contain or be endorsed with the provision that coverage shall
not be canceled or materially reduced in coverage without thirty (30) days prior written notice
(10 days for non-payment of premium) to County by certified mail.

Workers’ Compensation insurance meeting statutory limits of the California Labor Code which
policy shall contain or be endorsed to contain a waiver of subrogation against County, its
officers, agents, and employees and provide for thirty (30) days prior written notice in the event
of cancellation.

Contractor shall furnish County with certificates and original endorsements effecting the
required coverage prior to execution of this Agreement by County. The endorsements shall be
on forms as approved by the County’s Risk Manager or County Counsel. Any deductible or
self-insured retention over $100,000 shall be disclosed to and approved by County. If
Contractor does not keep all required policies in full force and effect, County may, in addition
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to other remedies under this Agreement, take out the necessary insurance, and Contractor
agrees to pay the cost of said insurance.

The County may elect to treat a failure to maintain the requisite insurances as a breach of
contract/agreement and terminate the contract/agreement as provided herein.

ITII. Contractor shall indemnify and hold harmless County and its Board, officers, officials, employees,

and volunteers from and against all claims, damages, losses, and expenses including attorney fees
arising out of the performance of the work described herein, caused in whole or in part by any
negligent act or omission by the contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, except where caused
by the active negligence, sole negligence, or willful misconduct of the County.

ANAANAANAANANANANANAANANANAANAANAANANAANAAANANAANANANAN

4 SCOPE OF WORK

Add to section 4-1.06:
CHANGED CONDITIONS

A. Differing Site Conditions

1.

B.

During the progress of the work, if subsurface or latent physical conditions are encountered at
the site differing materially from those indicated in the contract or if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in the work provided for in the contract, are encountered at
the site, the party discovering such conditions shall promptly notify the other party in writing
of the specific differing conditions before the site is disturbed and before the affected work is
performed.

Upon written notification, the engineer will investigate the conditions, and if it is determined
that the conditions materially differ and cause an increase or decrease in the cost or time
required for the performance of any work under the contract, an adjustment, excluding
anticipated profits, will be made and the contract modified in writing accordingly. The
engineer will notify the contractor of the determination whether or not an adjustment of the
contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the
contractor has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused on unchanged
work.

Suspensions of Work Ordered by the Engineer

If the performance of all or any portion of the work is suspended or delayed by the engineer in
writing for an unreasonable period of time (not originally anticipated, customary, or inherent
to the construction industry) and the contractor believes that additional compensation and/or
contract time is due as a result of such suspension or delay, the contractor shall submit to the
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engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to
resume work. The request shall set forth the reasons and support for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that
the cost and/or time required for the performance of the contract has increased as a result of
such suspension and the suspension was caused by conditions beyond the control of and not
the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract
in writing accordingly. The contractor will be notified of the engineer's determination whether
or not an adjustment of the contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for
adjustment within the time prescribed.

4. No contract adjustment will be allowed under this clause to the extent that performance would
have been suspended or delayed by any other cause, or for which an adjustment is provided or
excluded under any other term or condition of this contract.

C. Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the work, such changes
in quantities and such alterations in the work as are necessary to satisfactorily complete the
project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

2. If the alterations or changes in quantities significantly change the character of the work under
the contract, whether such alterations or changes are in themselves significant changes to the
character of the work or by affecting other work cause such other work to become significantly
different in character, an adjustment, excluding anticipated profit, will be made to the contract.
The basis for the adjustment shall be agreed upon prior to the performance of the work. If a
basis cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the character of the work
to be performed under the contract, the altered work will be paid for as provided elsewhere in
the contract.

4. The term “‘significant change” shall be construed to apply only to the following circumstances:

. When the character of the work as altered differs materially in kind or nature from that
involved or included in the original proposed construction; or

° When a major item of work, as defined elsewhere in the contract, is increased in excess
of 125 percent or decreased below 75 percent of the original contract quantity. Any
allowance for an increase in quantity shall apply only to that portion in excess of 125
percent of original contract item quantity, or in case of a decrease below 75 percent, to
the actual amount of work performed.

ANANANAANANANANANANAANANAANAANAANAANANANAAANAANAANAANANAN

5 CONTROL OF WORK
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Replace section 5-1.13E with:

5-1.13E Prompt Payment
Section 5-1.13E applies to all contracts.

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§ 10262
and 10262.5. Pay duly authorized motor carriers of property in dump trucks for transportation charges
under Bus & Prof Code § 7108.6. Pay other entities, such as material suppliers, within 30 days of receipt
of each progress payment.

Each month, after the 15th and prior to 20th, submit the following payment information through the
Department’s prompt payment monitoring system at https://caltrans.dbesystem.com:

1. Subcontractor’s or entity’s business name

2. Description of work performed

2.1. Bid item numbers or change order numbers
2.2. Written narrative of work performed

Value of work performed

Amount paid to subcontractor or entity

Withhold amount, if applicable

Explanation of withhold reasoning, if applicable

SNk w

Your subcontractors and other entities may validate payments received using the prompt payment
monitoring system.

If a subcontractor’s or other entity’s work is in dispute, provide a written withhold notification to the
subcontractor or entity and the Engineer no later than 7 days after receipt of the corresponding progress
payment that includes the following:

Value of the disputed work

Amount of the withhold being taken

Bid item numbers or change order numbers associated with the disputed work
Explanation of the deficiencies of the disputed work and how the corresponding value was
calculated

5. Corrective actions to be taken for release of withheld amount

P

The Department may request additional documentation from you to evaluate whether you applied the
withhold in good faith. Submit requested documents within 10 days of receipt of request.

The Department may withhold the same amount of your withhold from a future progress pay estimate if
the Department determines any of the following has occurred:

Withhold was not applied in good faith

Requested additional withhold documentation records were not provided

Payment information was not submitted through the prompt payment monitoring system
Required withhold notification was not provided

alb e

The Department may also apply a 2 percent penalty on the withhold amount for every month payment is
not made.
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Add to section 5-1.36C:

5-1.36C(2) Nonhighway Facility Protection

The utilities shown in the following table may interfere with the work and must be exposed or protected
in place. Make arrangements with the utility owner (1) to conduct or witness all exposures or (2) to request
temporary deactivation of the utility.

Utilities to Be Exposed and/or Protected in Place During Construction

Utility Location

HCSD 8” AC Water Main Sta X+XX to Sta X+XX — Do not use
compaction equipment near AC Water
main

HCSD Water Valves 25 locations - Do not turn-on/turn off
contact HCSD. Contractor to adjust to
grade

HCSD Air Release Valves X locations - Protect in Place

HCSD Fire Hydrants X locations - Protect in Place

Utility Contact Information: Phone Number

HCSD — Kush Rawal (707) 443-4558

The utility information shown is incomplete. Utility location activities must be concurrent with
construction activities. Make arrangements with the utility owners to coordinate activities.

ANNANAANANANANAAANANANAANANANAANNANANAANANANAANANANANAANANANAANANANANAN

6 CONTROL OF MATERIALS

Add to section 6-1.03:
6-1.03B Submittals

6-1.03B(1) General
Not Used

6-1.03B(2) Work Plan

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and
culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California
jurisdiction, submit a local material plan for each material at least 60 days before placing the material.
The local material plan must include:

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a
professional geologist licensed as a professional geologist by the State stating:
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I am aware local material from a noncommercial source or a source not regulated under CA
jurisdiction must be sampled and analyzed for pH and lead and may require sampling and analysis
under section 6-1.03B(3) for other constituents of concern based on the land use history. I am
aware that local material sources must not contain ADL at concentrations greater than 80 mg/kg
total lead or equal to or greater than 5 mg/L soluble lead as determined by the Waste Extraction
Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. I am aware that a maximum
quantity of material may be excavated at the site based on the minimum number of samples taken
before excavating at the site under section 6-1.03B(3).

Land use history of the local material location and surrounding property

Sampling protocol

Number of samples per volume of local material

QA and QC requirements and procedures

Qualifications of sampling personnel

Stockpile history

Name and address of the analytical laboratory that will perform the chemical analyses
Analyses that will be performed for lead and pH

. Other analyses that will be performed for possible hazardous constituents based on:

10.1. Source property history
10.2. Land use adjacent to source property
10.3. Constituents of concern in the ground water basin where the job site is located

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a
professional geologist licensed as a professional geologist by the State.

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of
receiving comments. Allow 7 days for the review.

6-1.03B(3) Analytical Test Results

Atleast 15 days before placing local material, submit analytical test results for each local material obtained
from a noncommercial source or a source not regulated under CA jurisdiction. The analytical test results
must include:

1.

[98)

Certification signed by an engineer who is registered as a civil engineer in the State or a professional
geologist licensed as a professional geologist by the State stating:

The analytical testing described in the local material plan has been performed. I performed a
statistical analysis of the test results using the US EPA's ProUCL software with the applicable 95
percent upper confidence limit. I certify that the material from the local material source is suitable
for unrestricted use at the job site, it has a pH above 5.0, does not contain soluble lead in
concentrations equal to or greater than Smg/l as determined by the Waste Extraction Test (WET)
Procedures, 22 CA Code of Regs § 66261.24(a)(2) App 11, does not contain lead in concentrations
above 80 mg/kg total lead, is free from all other contaminants identified in the local material plan,
and will comply with the job site's basin plan and water quality objectives of the RWQCB.

Chain of custody of samples

Analytical results no older than 1 year

Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence
limit
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5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin
plan requirements and water quality objectives for the job site location

6-1.03B(4) Sample and Analysis
Sample and analyze local material from a (1) noncommercial source or (2) source not regulated under CA
jurisdiction:

1. Before bringing the local material to the job site
2. As described in the local material plan
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846)

The sample collection must be designed to generate a data set representative of the entire volume of
proposed local material.

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical tests
for the corresponding maximum volume of local material as shown in the following table:

Minimum Number of Samples and Analytical Tests for Local Material

Maximum volume of imported
borrow (cu yd)
< 5,000 8
5.000-10,000 12 for the 'ﬁrst 5,000 cu yd plus 1 for each additional 1,000 cu
yd or portion thereof

17 for the first 10,000 cu yd plus 1 for each additional 2,500
cu yd or portion thereof
21 for the first 20,000 cu yd plus 1 for each additional 5,000
cu yd or portion thereof
25 for the first 40,000 cu yd plus 1 for each additional 10,000
cu yd or portion thereof
29 for the first 80,000 cu yd plus 1 for each additional 20,000
cu yd or portion thereof

Minimum number of samples and analytical tests

10,000-20,000

20,000-40,000

40,000-80,000

> 80,000

Do not collect composite samples or mix individual samples to form a composite sample.

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All
chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental Laboratory
Accreditation Program (ELAP).

The analytical test results must demonstrate that the local material:

1. Is not a hazardous waste

2. Has apH above 5.0

Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or
below 80 mg/kg

4. TIs free of possible contaminants identified in the local material plan

Complies with the RWQCB's basin plan for the job site location

6 Complies with the RWQCB's water quality objectives for the job site location

(98]

9]

6-1.03C Local Material Management
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Do not place local material until authorized.

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests
possible contamination, sample and analyze the material. The sampling and analysis is change order work
unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material does not
comply with section 6-1.03B(3).

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class Il or CA Class
IIT facility. You are the generator of noncompliant local material.

Replace the 4th paragraph in section 6-2.01 with:
QUALITY ASSURANCE

The County uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the
Contract.

The County may examine the records and reports of tests the prime contractor performs if they are
available at the job site. Schedule work to allow time for QAP.

ANNANAANANANANAAANANANAANANANAANNANANAANANANAANANANANAANANANAANANANANAN

8 PROSECUTION AND PROGRESS

Replace the row for Schedule in the table in the 2nd paragraph of section 8-1.03 with:

| Schedule | Baseline schedule and weekly statement of working days report |

Replace section 8-1.04B, paragraph 1&2:
BEGINNING OF WORK

The Contractor shall begin work within fifteen calendar days after the contract has been executed by the
Board of Supervisors of the County of Humboldt, provided he has received a written "Notice to Proceed"
from the Engineer in accordance with Section 4 of the contract Agreement.

Replace section 8-1.05, paragraph 2:
TIME OF COMPLETION

Said work shall be diligently prosecuted to completion before the expiration of:

45 WORKING DAYS

Tabulation of working days shall begin on the fifteenth calendar day after execution of the contract by the
Board of Supervisors of the County of Humboldt. If said fifteenth calendar day falls on a Saturday,
Sunday, or legal Holiday, then the first working day for beginning tabulation will be the first working day
prior to said Saturday, Sunday or Holiday.

19



Replace section 8-1.10A4, paragraph 1:

The County of Humboldt specifies liquidated damages (Pub. Cont. Code § 10226). Liquidated damages,
if any, accrue starting on the Ist day after the expiration of the working days through the day of Contract
acceptance

Neither the Contract, nor any moneys due or to become due under the Contract, may be assigned by the
Contractor without the prior consent of the Contractor's surety or sureties, unless such surety or sureties
have waived their right to notice of assignment. The performance of the Contract may not be assigned
without prior written consent of the County of Humboldt.

Add to section 8-1.10A:
LIQUIDATED DAMAGES

The Contractor shall pay to the County of Humboldt the sum of $5,200 per day, for each and every
calendar days’ delay in finishing the work in excess of the number of working days prescribed above.

ANAANAANANANANANANAANANAANAANAANAANANAANAAAANANAANANANAN

9 PAYMENT

Replace section 9-1.17B:

After Contract acceptance by the Board of Supervisors of the County of Humboldt, the Department pays
you based on the Engineer-prepared estimate that includes retention, withholds and the balance due after
deduction of previous payments.

Replace sections 9-1.17(D) through 9-1.22, with the following:

FINAL PAYMENT AND CLAIMS
9-1.17D Final Payment and Claims

9-1.17D(1)
Sections 9-1.17D through 9-1.22 of the Standard Specifications shall be replaced with the following
provisions as required by California Public Contract Code Section 9204 .

9-1.17D(2)
For purposes of this section:

1. “Claim” means a separate demand by a contractor sent by registered mail or certified mail with
return receipt requested, for one or more of the following:

1.1 A time extension, including, without limitation, for relief from damages or penalties for delay
assessed by a public entity under a contract for a public works project.

1.2 Payment by the public entity of money or damages arising from work done by, or on behalf
of, the contractor pursuant to the contract for a public works project and payment for which is
not otherwise expressly provided or to which the claimant is not otherwise entitled.
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2.

1.3 Payment of an amount that is disputed by the public entity.

“Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with
Section 7000) of Division 3 of the California Business and Professions Code who has entered into
a direct contract with a public entity for a public works project.

“Public entity” means, without limitation, except as provided herein, a state agency, department,
office, division, bureau, board, or commission, the California State University, the University of
California, a city, including a charter city, county, including a charter county, city and county,
including a charter city and county, district, special district, public authority, political subdivision,
public corporation, or nonprofit transit corporation wholly owned by a public agency and formed
to carry out the purposes of the public agency. However, the term “public entity” shall not include
any of the following:

3.1 The Department of Water Resources as to any project under the jurisdiction of that department.
3.2 The Department of Transportation as to any project under the jurisdiction of that department.

3.3 The Department of Parks and Recreation as to any project under the jurisdiction of that
department.

3.4 The Department of Correction and Rehabilitation with respect to any project under its
jurisdiction pursuant to Chapter 11 (commencing with section 7000) of Title 7 of Part 3 of the
California Penal Code.

3.5 The Military Department as to any project under the jurisdiction of that department.

3.6 The Department of General Services as to all other projects.

3.7 The High-Speed Rail Authority.

“Public works project” means the erection, construction, alteration, repair, or improvement of any
public structure, building, road, or other public improvement of any kind.

“subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with
Section 7000) of Division 3 of the California Business and Professions Code who either is in direct
contract with a contractor or is a lower tier subcontractor.

9-1.17D(3)(a)

Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a
written statement identifying what portion of the claim is disputed and what portion is undisputed. Upon
receipt of a claim, a public entity and a contractor may, by mutual agreement, extend the time period
provided in this subdivision.

9-1.17D(3)(b)
The claimant shall furnish reasonable documentation to support the claim.

9-1.17D(3)(c)
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If the public entity needs approval from its governing body to provide the claimant a written statement
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not
meet within the 45 days or within the mutually agreed to extension of time following receipt of a claim
sent by registered mail or certified mail, return receipt requested, the public entity shall have up to three
days following the next duly publicly noticed meeting of the governing body after the 45-day period, or
extension, expires to provide the claimant a written statement identifying the disputed portion and the
undisputed portion.

9-1.17D(3)(d)

Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after
the public entity issues its written statement. If the public entity fails to issue a written statement,
paragraph (3) shall apply.

9-1.17D(4)(a)

If the claimant disputes the public entity's written response, or if the public entity fails to respond to a
claim issued pursuant to this section within the time prescribed, the claimant may demand in writing an
informal conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand
in writing sent by registered mail or certified mail, return receipt requested, the public entity shall schedule
a meet and confer conference within 30 days for settlement of the dispute.

9-1.17D(4)(b)

Within 10 business days following the conclusion of the meet and confer conference, if the claim or any
portion of the claim remains in dispute, the public entity shall provide the claimant a written statement
identifying the portion of the claim that remains in dispute and the portion that is undisputed. Any
payment due on an undisputed portion of the claim shall be processed and made within 60 days after the
public entity issues its written statement. Any disputed portion of the claim, as identified by the contractor
in writing, shall be submitted to nonbinding mediation, with the public entity and the claimant sharing the
associated costs equally. The public entity and claimant shall mutually agree to a mediator within 10
business days after the disputed portion of the claim has been identified in writing. If the parties cannot
agree upon a mediator, each party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion of the claim. Each party shall bear the
fees and costs charged by its respective mediator in connection with the selection of the neutral mediator.
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable
procedures outside this section.

9-1.17D(4)(c)

For purposes of this section, mediation includes any nonbinding process, including, but not limited to,
neutral evaluation or a dispute review board, in which an independent third party or board assists the
parties in dispute resolution through negotiation or by issuance of an evaluation. Any mediation utilized
shall conform to the timeframes in this section.

9-1.17D(4)(d)

Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after
litigation has been commenced.

9-1.17D(4)(e)

This section does not preclude a public entity from requiring arbitration of disputes under private
arbitration or the Public Works Contract Arbitration Program, if mediation under this section does not
resolve the parties' dispute.
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9-1.17D(5)

Failure by the public entity to respond to a claim from a contractor within the time periods described in
this subdivision or to otherwise meet the time requirements of this section shall result in the claim being
deemed rejected in its entirety. A claim that is denied by reason of the public entity's failure to have
responded to a claim, or its failure to otherwise meet the time requirements of this section, shall not
constitute an adverse finding with regard to the merits of the claim or the responsibility or qualifications
of the claimant.

9-1.17D(6)
Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum.

9-1.17D(7)

If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf
of a subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on his or
her own behalf or on behalf of a lower tier subcontractor, that the contractor present a claim for work
which was performed by the subcontractor or by a lower tier subcontractor on behalf of the subcontractor.
The subcontractor requesting that the claim be presented to the public entity shall furnish reasonable
documentation to support the claim. Within 45 days of receipt of this written request, the contractor shall
notify the subcontractor in writing as to whether the contractor presented the claim to the public entity
and, if the original contractor did not present the claim, provide the subcontractor with a statement of the
reasons for not having done so.

9-1.17D(8)

A waiver of the rights granted by this section is void and contrary to public policy, provided, however,
that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed
directly to the commencement of a civil action or binding arbitration, as applicable, and (2) a public entity
may prescribe reasonable change order, claim, and dispute resolution procedures and requirements in
addition to the provisions of this section, so long as the contractual provisions do not conflict with or
otherwise impair the time frames and procedures set forth in this section.

9-1.18-9-1.22 RESERVED
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DIVISION Il GENERAL CONSTRUCTION

10 GENERAL

Replace section 10-1.03 with:

10-1.03 TIME CONSTRAINTS
Construction activity is limited from post mile 1.55 to post mile 3.77 from August 20 to June 11, by the
following condition:
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Freshwater Elementary School begins at 8:30 AM and ends at 3 PM. Lane closures may not begin until
after 8:45am while school is in session. Last day of school is June 11, 2026. First day of School is
tentatively August 20, 2026.

Contact information for Freshwater Elementary School:
General: (707) 442-2969
Maintenance/Bus: John Andrae (707) 616-5279

Contact information for Garfield Elementary school:
General: (707) 442-5471
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12  TEMPORARY TRAFFIC CONTROL

Replace the section 12-1.04 with:

Contractor is responsible for the flagging costs.

Replace the last paragraph of section 12-4.01 with:

Notify the local authorities in writing of your intent to begin work at least 5 days before work is to start.
Submit a copy of the notice and send it to the local authorities before commencement of construction.
Cooperate with local authorities to handle traffic through the area and make arrangements to keep the
working area clear of parked vehicles. The local authorities must consist of:

1. Humboldt County Sheriff Department - (707) 445-7251

If work vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, close the shoulder
area with fluorescent-orange traffic cones or portable delineators. Place the cones or delineators on a taper
in advance of the parked vehicles or equipment and along the edge of the traveled way at 25-foot intervals
to a point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or
delineators for the taper. Place advance warning signs as specified in section 12-4.02C(8).

Keep a minimum of 1 traffic lane at least 10 feet wide open for traffic, except the full width of the traveled
way must be open when construction operations are not active or an approved traffic control plan is in
place.

Add to the end of the 1st paragraph of section 12-4.02C(7)(a):

except you may use a moving closure during traffic striping and pavement marker placement using a
bituminous adhesive. Do not use a moving lane closure when grinding for recessed striping and recessed
markers.
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Add to the end of section 12-4.02C(7)(a):

After placing components of a stationary traffic control system, you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Add to the end of section 12-4.02C(7)(b):
Concurrent stationary closures in the same direction of travel must be spaced no closer than 5 miles apart.

Closure spacing is the distance between the last cone of the upstream closure and the temporary sign W20-
1 of the downstream closure. The number of lanes open in the upstream closures must be less than or
equal to the number of lanes open in the downstream closures. For multiple closures in each direction of
travel, pick up the downstream closures first.

For a stationary one-way-reversing traffic-control lane closure, you may stop traffic in 1 direction for
periods not to exceed 15 minutes. After each stoppage, all accumulated traffic for that direction must pass
through the work zone before another stoppage is made.

The maximum length of a single stationary one-way-reversing traffic-control lane closure is 1 mile
between flaggers.

For traffic under one-way-reversing traffic control on unpaved areas, the cones shown along the centerline
are not required.

You may use a pilot car to control traffic. If a pilot car is used to control traffic, the cones shown along
the centerline are not required. Pilot cars must have cellular or radio contact with other pilot cars and
personnel in the work zone. The maximum speed of the pilot cars convoying or controlling traffic through
the traffic control zone is 25 mph. Pilot cars must only use traffic lanes open to traffic.
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13 WATER POLLUTION CONTROL

Insert into section 13-1.01:
Preliminary calculations by the Engineer indicate that the project’s disturbed soil area is_0.7 acres
including stockpile and/or Contractor’s staging area.

Add between the 4th and 5th paragraphs of section 13-2.01C:
The following RWQCBs will review the authorized WPCP:

1. North Coast RWQCB Region 1.
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14 ENVIRONMENTAL STEWARDSHIP
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Add to the 1st paragraph of section 14-6.03A:

This project is within or near habitat for the regulated species shown in the following table:

Regulated Species

[ 1. Migratory Birds |

Add to section 14-6.03B:

Contractor shall notify the County two weeks prior to start of clearing and grubbing activities.

The bird nesting season is from February 1* through August 31%. If vegetation removal or ground
disturbance cannot be confined to work during the non-breeding season, the County will have a qualified
biologist conduct preconstruction surveys within the vicinity of the impact area, to check for nesting
activity of native birds and to evaluate the site for presence of raptors and special-status bird species.
The biologist will conduct a preconstruction survey within the seven-day period prior to vegetation
removal and ground-disturbing activities. If ground disturbance and vegetation removal work lapses for
seven days or longer during the breeding season, a supplemental avian survey will be required before
project work is reinitiated.

If an active nest is found, the biologist will determine the extent of an appropriate construction free
buffer zone to be established around the nest and/or operational restrictions in consultation with CDFW.
Buffer zones will be delineated with flagging and maintained until the nests have fledged or nesting
activity has ceased.

ANAANAANAANANANANANAANANANAANAANAANANAANAAANANAANANANAN

DIVISION Il EARTHWORK AND LANDSCAPE

19 EARTHWORK

Replace paragraphs 3 and 4 of Section 19-2.03B with:

Surplus excavated material shall become the property of the Contractor and shall be disposed of outside
the highway right of way in accordance with the provisions in Section 5-1.20B(4) of the Standard
Specifications.

ANANANANANAANANANNANAANAANAANANANAANANANAANANANANAANANANAANANANAAANANANANAN

21 EROSION CONTROL
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Add to Section 21-2.02F:

Seed shall consist of the following native species or equivalent approved by Engineer:

. Percentage Percentage
(]é(:)tlzlllllllllflzill 11;1:::::) Purity Germination Llfél}:er
(minimum) (minimum) —_—
Bromus Carinatus
(California Brome) =3 » 35
Vulpia microstachys
(Small Fescue or Three Weeks 98 85 6
Fescue)

Trifolium wildenovii
(Tomcat Clover) 78 80 4
Hordeum vulgare (Barley)

or 95 90 80
Triticum aestivum (Wheat)

Seed shall be mixed on the project site in the presence of the Engineer.

Straw shall be verified weed free and applied at 2 ton/acre.
Install fiber rolls in accordance with Section 21-2.02P and 21-2.03P

Add after the Ist sentence in the Ist paragraph of section 21-2.02P:

Straw must be certified weed free from the harvest site by the local County Agricultural Commission or
the Department of Food and Agriculture.

AANANANANAANANANNANAANANANAANANANAANANANAANANANANAANANANAANANANAAANANANANAN

DIVISION IV SUBBASES AND BASES

26 AGGREGATE BASES

Add to section 26-1.02B:

The aggregate shall have at least 50% crushed particles with at least one fractured face.

ANANANAANANAANANANAANAANANAANAANANANAANANAANANAANANAANANAANAN
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DIVISION V SURFACINGS AND PAVEMENTS
39 ASPHALT CONCRETE

Replace Reserved in section 39-2.02B(3) with:
The grade of asphalt binder for Type A HMA must be PG 64-16.

The aggregate gradation for Type A HMA must be 1/2 inch.

For Type A HMA using RAP substitution of greater than 15 percent of the aggregate blend, the virgin
binder grade must comply with the PG binder grade specified above with 6 degrees C reduction in the
upper and lower temperature classification.

For Type A HMA using RAP substitution of 15 percent or less of the aggregate blend, the grade of the
virgin binder must comply with the PG binder grade specified above.

Add to the beginning of section 39-2.02C:

Use a material transfer vehicle when placing Type A HMA if:
1. Quantity of HMA to be paved is greater than 1,000 tons.
2. Any of the following exists:
2.1.  Paving is allowed and the ambient air temperature is below 70 degrees F.
2.2.  Time from discharge to truck at the HMA plant until transfer to the paver's hopper is 90
minutes or greater.
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Replace Table in Section 39-2.02B(2) with:

Type A HMA Mix Design Requirements

Quality characteristic Test method Requirement
Air voids content (%) AASHTO T 269 Ninitial > 8.0
Ndesign =40 (iZO%)
(Ndesign = 5.0 for 1-inch aggregate)
Ninax > 2.0
Gyration compaction (no. of gyrations) AASHTO T 312 Ninitial = 8
Ndesign =85.0
Nmax = 130
Voids in mineral aggregate (min, %)° MS-2
Gradation: Asphalt Mixture
No. 4 Volumetrics 16.5-19.5
3/8-inch 15.5-18.5
1/2-inch 14.5-17.5
3/4-inch 13.5-16.5
1-inch
with NMAS = 1-inch 13.5-16.5
with NMAS = 3/4-inch 14.5-17.5
Dust proportion MS-2
Asphalt Mixture 0.6-1.3
Volumetrics
Hamburg wheel track (min number of passes AASHTO T 324
at 0.55-inch rut depth) (Modified)®
Binder grade:
PG 58 10,000
PG 64 15,000
PG 70 20,000
PG 76 or higher 25,000

dCalculate the air voids content of each specimen using AASHTO T 275, Method A, to determine bulk
specific gravity. Use AASHTO T 209, Method A, to determine theoretical maximum specific gravity.
Use a digital manometer and pycnometer when performing AASHTO T 209.

®Measure bulk specific gravity using AASHTO T 275, Method A.

“Test plant-produced Type A HMA.
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Replace Table in Section 39-2.02B(4)(a) with:

Aggregate Quality
Quality characteristic Test method Requirement

Percent of crushed particles:
Coarse aggregate (min, %)

One-fractured face 90

‘ Two-fractured.faces AASHTO T 335 85

Fine aggregate (min, %)

(Passing No. 4 sieve

and retained on No. 8 sieve.)

One-fractured face 70
Los Angeles Rattler (max, %)

Loss at 100 Rev. AASHTO T 96 12

Loss at 500 Rev. 40
Sand equivalent (min)? AASHTO T 176 47
Flat and elongated particles (max, % by weight at 5:1) ASTM D4791 10
Fine aggregate angularity (min, %)° AASHTO T 304, Method A 45

aThe reported value must be the average of 3 tests from a single sample. Use of a sand reading indicator
is required as shown in AASHTO T 176, Figure 1. Sections 4.7, "Manual Shaker," 7.1.2, "Alternate
Method No. 2," and 8.4.3, "Hand Method," do not apply. Prepare the stock solution as specified in section
4.8.1, "Stock solution with formaldehyde," except omit the addition of formaldehyde.

"The Engineer waives this specification if the Type A HMA contains 10 percent or less of
nonmanufactured sand by weight of total aggregate, except if your JMF fails verification. Manufactured
sand is fine aggregate produced by crushing rock or gravel.

ANANNANANAANANANNANAANANANAANANANAANANANAANANANANAANANANAANANANAANANAANNAN

DIVISION VII DRAINAGE FACILITES
68 SUBSURFACE DRAINS

Replace the 3rd paragraph of section 68-2.02F (1) with:

Use class 1 permeable material for underdrains.

Add to section 68-2.04 Payment:

The payment quantity for the 6” underdrain includes pipe, permeable material and fabric.

The payment for the 4” underdrain includes excavation, pipe, permeable material and fabric.

ANANANAANANANANANANANAANANANAANAANAANANANAAAANANAANANANAN
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PROPOSAL

TO
THE COUNTY OF HUMBOLDT
FOR

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON
MYRTLE AVENUE (F3K300) PM 1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

Name of Bidder:

(Name must be exactly as it appears [or will appear] on Contractor's license)

Business Address:

Telephone No.:

Place of Residence:

The work for which this proposal is submitted is for construction in accordance with the special provisions
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage
rates), the project plans described above, including any addenda thereto, the contract annexed hereto and
also in accordance with the California Department of Transportation Standard Plans dated 2025, the
Standard Specifications dated 2025, and the Labor Surcharge and Equipment Rental Rates in effect at the
time the work is performed.

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will
be the total of all items of the base bid or the base bid plus the additive option if the additive option
is awarded.

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each
lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that
purpose. In the case of unit basis items, the amount set forth under the "Item Total" column shall be the
product of the unit price bid and the estimated quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price
shall prevail, except as provided in (a) or (b), as follows:

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the
same as the amount as the entry in the item total column, then the amount set forth in the item total
column for the item shall prevail and shall be divided by the estimated quantity for the item and
the price thus obtained shall be the unit price;
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(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off
by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total,
the discrepancy will be resolved by using the entered unit price or item total, whichever most
closely approximates percentagewise the unit price or item total in the County of Humboldt’s Final
Estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may
be deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear,
or is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a
clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in
establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums will
be interpreted according to the number of digits and, if applicable, decimal placement. Cents symbols
also have no significance in establishing any unit price or item total since all figures are assumed to be
expressed in dollars and/or decimal fractions of a dollar. Bids on lump sum items shall be item totals
only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items
total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to
cover every omission, inconsistency, error or other irregularity which may occur in a bid. Any situation
not specifically provided for will be determined in the discretion of the County of Humboldt, and that
discretion will be exercised in the manner deemed by the County of Humboldt to best protect the public
interest in the prompt and economical completion of the work. The decision of the County of Humboldt
respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be final.

All bid proposals and materials submitted in response to this Notice to Bidders shall become the County
of Humboldt’s property and are subject to disclosure under the Public Records Act, California
Government Code Sections 6250, et seq. All bid proposals submitted in response hereto, are considered
public information, except for specifically identified trade secrets, which will be handled according to any
and all applicable local, state and federal laws and regulations. Any portion of a bid proposal that is
deemed to be a trade secret by the bidder shall be clearly marked “PROPRIETARY INFORMATION” at
the top of the page in at least one-half inch (1/2”) letters. Specifically identified proprietary information
will not be released, if the bidder agrees to indemnify and defend the County of Humboldt in any action
brought to disclose such information. By submitting a bid proposal in response to this Notice to Bidders,
the bidder agrees that the County of Humboldt’s failure to contact the bidder prior to the release of any
proprietary information contained therein will not be a basis for liability by the County of Humboldt or
any employee thereof. Items considered public information will be available for review after the bid
opening.

If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the
2 bonds in the sums required by the State Contract Act, with surety satisfactory to the County of Humboldt,
within 8 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice
from the County of Humboldt that the contract has been awarded, the County of Humboldt may, at its
option, determine that the bidder has abandoned the contract, and thereupon this proposal and the
acceptance thereof shall be null and void and the forfeiture of the security accompanying this proposal
shall operate and the same shall be the property of the County of Humboldt.

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals
are those named herein; that this proposal is made without collusion with any other person, firm, or
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corporation; that he has carefully examined the location of the proposed work, the annexed proposed form
of contract, and the plans therein referred to; and he proposes, and agrees if this proposal is accepted, that
he will contract with the County of Humboldt, in the form of the copy of the contract annexed hereto, to
provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work
and furnish all the materials specified in the contract, in the manner and time therein prescribed, and
according to the requirements of the Engineer as therein set forth, and that he will take in full payment
therefor the following prices, to wit:
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BID FORM (EXHIBIT A) PAGE 1 OF 2

REHABILITATION, OVERLAY AND BIKE
IMPROVEMENTS ON MYRTLE AVENUE (F3K300) PM 1.55-

3.77

PROJECT NO.: RPL-5904(188

CONTRACT NO.: 221060 & 342001
BASE BID
ILEM (.;10-%“2 ITEM DESCRIPTION UNIT | QUANTITY PL::(I:TE TOTAL

1 |120090| |[CONSTRUCTION AREA SIGNS EA 16
2 |120100| |TRAFFIC CONTROL SYSTEM LS 1
3 |128651| |PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 2
4 |130100| (JOB SITE MANAGEMENT LS 1
5 |130201| |WATER POLLUTION CONTROL PROGRAM LS 1
6 |130620| |TEMPORARY DRAINAGE INLET PROTECTION EA 8
7 |170103| |CLEARING AND GRUBBING (LS) LS 1
8 [190101| |ROADWAY EXCAVATION CYy 938
9 |190185| |SHOULDER BACKING TON 381
10 |192001|F|STRUCTURE EXCAVATION CYy 377
11 1260202| |CLASS 2 AGGREGATE BASE (TON) TON 488
12 |390132| |HOT MIXASPHALT (TYPE A) TON 8,292
13 |394073| |PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 1,013
14 |397005| |TACK COAT TON 23
15 398100 |REMOVE ASPHALT CONCRETE DIKE LF 1,220
16 |398200| |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 18,176
17 |680901| |4" PERFORATED PLASTIC PIPE UNDERDRAIN LF 60
18 |680902| |6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 360
19 |722020|F|GABION CY 232
20 [729011| |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 464
21 1723100 FB{)O(?I_Iéﬁ;_OPE PROTECTION (20 LB, CLASS |, METHOD TON 8
22 [731504| |MINOR CONCRETE (CURB AND GUTTER) CYy 28
23 [780250| |ADJUST MONUMENT COVER TO GRADE EA 34
24 1810150| |RESET MARKERS AND DELINEATORS EA 17
25 [810230| |PAVEMENT MARKER (RETROREFLECTIVE) EA 1,163
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BID FORM (EXHIBIT A) PAGE 2 OF 2

REHABILITATION, OVERLAY AND BIKE
IMPROVEMENTS ON MYR"I:;I?}; AVENUE (F3K300) PM 1.55-
PROJECT NO.: RPL-5904(188
CONTRACT NO.: 221060 & 342001

26 [820510| |RESET ROADSIDE SIGN (ONE POST) EA 8
27 |820840| |ROADSIDE SIGN - ONE POST EA 9
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

28 |840502) |\ 57 VISIBILITY) LF| sns
29 (840515 |THERMOPLASTIC PAVEMENT MARKING SQFT| 937

30 [846033| |REMOVE TRAFFIC STRIPE LF 190

31 [999990| |MOBILIZATION LS 1

BASE BID TOTAL

ADDITIVE OPTION A

A1 |780254| |ADJUST ACCESS BOX FRAME AND COVER (UTILITY) | EA 25

ADDITIVE OPTION A TOTAL

(Bidder’s Signature)

(Title)
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PROPOSAL SIGNATURE PAGE

Accompanying this proposal is

(NOTICE: INSERT THE WORDS "CASH ($___)", "CASHIER'S CHECK",
"CERTIFIED CHECK", OR "BIDDERS’S BOND", AS THE CASE MAY BE.)

in the amount of at least TEN PERCENT (10%) of the total bid.

The names of all persons interested in the foregoing proposal as Principals are as follows:

(NOTE: If a Bidder or other interested person is a Corporation, state the legal name of the corporation, also names of the president,
secretary, treasurer, and manager thereof; if a Co-partnership, state the true name of the firm, also state the names of all individual
copartners composing the firm, if the Bidder or other interested person is an Individual, state the first and last names in full.)

Licensed in accordance with an act providing for the registration of Contractors,

LICENSE NO. Classification(s)

Note: It is optional to provide your contractor’s license number at this time. You are not required to provide your
contractor’s license number until the time that the contract is to be awarded.

ADDENDA

This Proposal is submitted with respect to the changes to the contract included in addenda number/s

(Fill in addenda numbers if addenda have received and insert, in this Proposal any Engineer’s Estimate sheets that were received
as part of the addenda.)

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California,
that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1
are true and correct and that the bidder has complied with the requirements of Section 8103 of the Fair
Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative Code).
By my signature on this proposal I further certify, under penalty of perjury under the laws of the State of
California and the United States of America, that the Noncollusion Affidavit required by Title 23 United States

Code, Section 112, and Public Contract Code Section 7106; and the Title 49 Code of Federal Regulations, Part
29 Debarment and Suspension Certification are true and correct.

Date:

Sign

=

Here

Signature and Title of Bidder

Bidder's Business Address

Place of Business

Place of Residence
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BIDDER’S BOND
COUNTY OF HUMBOLDT, DEPARTMENT OF PUBLIC WORKS

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE
AVENUE (F3K300) PM 1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

for which bids are to be opened on TUESDAY, APRIL 14, 2026, at 2:00 PM, at the Department of Public
Works, 1106 Second Street, Eureka 95501, California.

Know all men by these presents: That we

, as

PRINCIPAL, and ,

as SURETY, are held and firmly bound unto the County of Humboldt in the penal sum of TEN PERCENT
(10%) OF THE TOTAL AMOUNT OF THE BID of the PRINCIPAL named above, submitted by said
PRINCIPAL to the County of Humboldt for the work described above, for the payment of which sum is lawful
money of the United States, well and truly to be made, to the Director of the Department to which said bid was
submitted, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly
by these presents. In no case shall the liability of the SURETY hereunder exceed the sum of:

$

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the PRINCIPAL has submitted the
above mentioned bid to the County of Humboldt, as aforesaid, for the construction as specifically described
above,

NOW, THEREFORE, if the aforesaid PRINCIPAL is awarded the contract, and within the time and manner
required under the Specifications, after the prescribed forms are presented to him for signature, enters into a
written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Department,
one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required
by law, then this obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this

day of , 20
(seal)
(seal)
PRINCIPAL
(seal)
(seal)
SURETY
Address:

Note: Signatures of those executing for SURETY must be properly acknowledged.
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CONTRACTOR’S CERTIFICATE REGARDING WORKER’S COMPENSATION

Labor Code Section 3700.

"Every employer except the State and all political subdivisions or institutions thereof, shall secure the payment
of compensation in one or more of the foregoing ways:

A. By being insured against liability to pay compensation by one or more insurers duly
authorized to write compensation insurance in this State.

B. By securing from the Director of Industrial Relations a certificate of consent of self-
insure, which may be given upon furnishing proof satisfactory to the Director of
Industrial Relations of ability to self-insure and to pay any compensation that may
become due to his employees."

I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be insured
against liability for worker's compensation or to undertake self-insurance in accordance with the provisions of
that code, and that I will comply with such provisions before commencing the performance of the work of this
contract.

Sign
e Ea—

|

Here

(In accordance with Article 5 [commencing at Section 1860 ], Chapter 1, Part 7, Division 2, ofthe
Labor Code, the above certificate must be signed and filed with the awarding body prior to commencing any
work under this contract. )
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby
declares under penalty of perjury under the laws of the State of California that the bidder has ~ , hasnot
been convicted within the preceding three years of any offenses referred to in that section, including any charge
of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in
connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public
Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including
the Regents of the University of California or the Trustees of the California State University. The term "bidder"
is understood to include any partner, member, officer, director, responsible managing officer, or responsible
managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The
above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the
certifier to criminal prosecution.

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury,
the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the
bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state,
or local government project because of a violation of law or a safety regulation?

YEs () No (9

If the answer is yes, explain the circumstances in the following space.
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued
against the Contractor within the immediately preceding two-year period because of the Contractor's failure to
comply with an order of a federal court which orders the Contractor to comply with an order of the National

Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature of this Statement and Questionnaire.
Bidders are cautioned that making a false certification may subject the certifier to criminal

prosecution.

40



DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated
therewith in the capacity of owner, partner, director, officer, manager:

* is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility
by any Federal agency;

*  has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal
agency within the past 3 years;

* does not have a proposed debarment pending; and

* hasnot been indicted, convicted, or had a civil judgement rendered against it by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates
of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Certification.
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS
PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION
OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed
subcontractor , hereby certifies that
he has , has not , participated in a previous contract or subcontract subject to the equal opportunity

clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with
the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administering agency, or the former President's Committee on Equal Employment

Opportunity, all reports due under the applicable filling requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only
in connection with contracts and subcontracts which are subject to the equal opportunity clause.
Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR
60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that 41
CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor submits a
report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.
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NONCOLLUSION AFFIDAVIT

(Title 23 United States Code Section 112 and
Public Contract Code Section 7106)

To the COUNTY OF HUMBOLDT, DEPARTMENT OF PUBLIC WORKS:

In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder declares
that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly
or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or
to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any
advantage against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted
his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization,

bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Note: The above Noncollusion Affidavit is part of the Proposal. Signing this Proposal on the signature portion
thereof shall also constitute signature of this Noncollusion Affidavit.
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
IN-USE OFF-ROAD DIESEL-FUELED VEHICLE LIST

DOT DES-OE-0102.14 (NEW 09/2023)

CONTRACT NO. BIDDING FIRM

Under 13 CCR § 2449 et seq., list the fleet name and Off-Road Diesel Fleet Identification (DOORS ID) number for every fleet used by you or your
subcontractor to perform the work below.

D Check here if all fleets used to perform work are not subject to 13 CCR § 2449 ef seq. Submit the blank form as part of the bid.

Fleet Name DOORS ID Number

ADA Notice Thisdocumentis available in alternative accessible formats. For more information, please contact the Forms Management Unit at (279) 234-2284, TTY
711, in writing at Forms Management Unit, 1120 N Street, MS-89, Sacramento, CA 95814, or by email at Forms.Management.Unit@dot.ca.gov.
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LIST OF SUBCONTRACTORS
REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE AVENUE
(F3K300) PM 1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

The Bidder must list the name and address, Contractor license number; and description of portion of work
subcontracted to each subcontractor to whom the Bidder proposes to subcontract portions of the work, as
required by the provisions of the Standard Specifications and the Special Provisions.

Contractor

California Division of Percentace of

Business Name Contractor Industrial Description of Portion Bid Items cnas
) ) . Bid Item
and Location License Relations of Work Numbers

i . Subcontracted

Number Registration
Number

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL CONSTITUTES AN
ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL)
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AGREEMENT

This is an AGREEMENT made and entered into this day

of , 20 , by and between the County of Humboldt, a

political subdivision of the State of California (hereinafter referred to as COUNTY)

and

a corporation organized and existing under the laws of the State of ;

a partnership consisting of

an individual doing business as

in the State of California,

hereinafter referred to as "CONTRACTOR".

Section 1 - SCOPE OF WORK
Contractor shall furnish all Labor, Tools and Materials and perform all the work for the:

REHABILITATION, OVERLAY AND BIKE
IMPROVEMENTS ON MYRTLE AVENUE (F3K300) PM
1.55-3.77
PROJECT NO.: RPL-5904(188)
CONTRACT NO.: 221060 & 342001

in accordance with the contract documents referred to in Section 3 of this Agreement.

Section 2 - CONTRACT PRICE

County shall pay, and Contractor shall accept Contractor's Bid Prices, as shown on EXHIBIT "A" attached
hereto and made a part hereof, as full compensation for furnishing all materials and for doing all the work
contemplated and embraced in this Agreement; also for all loss or damage, arising out of the work aforesaid,
or from the actions of the elements, or from any unforeseen difficulties or obstructions which may arise or be
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encountered in the prosecution of the work until its acceptance by County, and for all risks of every description
connected with the work; also for all expenses incurred by or in consequence of the suspension or
discontinuance of the work and for well and faithfully completing the work, and the whole thereof, in the
manner and according to the Plans and Specifications, and the requirements of the Engineer.
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Section 3 - CONTRACT DOCUMENTS

The complete contract between the parties hereto shall consist of the following, hereinafter referred to as the
CONTRACT DOCUMENTS:

- Notice to Bidders - Performance Bond
- Plans and Drawings - Payment Bond

- Bid Form - This Agreement

- Bidder's Bond - Special Provisions

- Supplemental Project Information - Supplemental Project Information

And, as published by the Department of Transportation, State of California, except as modified by the Special
Provisions:

- Standard Plans - dated 2025
- Standard Specifications - dated 2025
- Equipment Rental Rates in effect at the time the work is performed

And, as published by the California Department of Industrial Relations, and the California Business,
Transportation and Housing Agency:

- General Prevailing Wage Rates
- Labor and Surcharge Rates

And any addenda to any of the above documents, all of which are on file in the office of the Director of Public
Works of the County of Humboldt. Each of said CONTRACT DOCUMENTS is incorporated and made a
part of this Agreement by the reference contained in this Section.

All rights and obligations of the County and the Contractor are fully set forth and described in the Contract
Documents. All of the above named documents are intended to be complimentary, so that any work called
for in one, and mentioned in the other is to be performed and executed the same as if mentioned in all said
documents.

Section 4 - BEGINNING OF WORK

Following receipt and full execution and approval of the Contract Documents, and posting of the requisite
Bonds as called for therein, the COUNTY will issue a "Notice to Proceed". Under no circumstances shall the
CONTRACTOR enter upon the site of work until receipt of the "Notice to Proceed", or unless so authorized
in writing by the COUNTY.
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Section S - TIME OF COMPLETION

The work called for in this Agreement shall be commenced within fifteen (15) days of receipt of Notice to
Proceed by COUNTY and shall be fully completed within a period of 45 working days beginning
on the fifteenth calendar day after the date of said approval of contract.

Section 6 - PREVAILING WAGE

Copies of the prevailing wage rates of per diem wages are on file in the Humboldt County Public Works office
at 1106 Second Street, Eureka, California and are available to any interested person on request.

Section 7 - WORKERS' COMPENSATION

By my signature hereunder, as CONTRACTOR, I certify that I am aware of the provisions of Section 3700
of the Labor Code which requires every employer to be insured against liability for Workers' Compensation
or to undertake self insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the work of this contract.

Section 8 - COMPLIANCE WITH LAWS

The Contractor agrees to comply with all local, state, and federal laws and regulations, including but not
limited to the Americans With Disabilities Act. The Contractor further agrees to comply with any applicable
federal, state or local licensing standards, any applicable accrediting standards, and any other applicable
standards or criteria established locally or by the state or federal governments.

This agreement shall be governed by and construed in accordance with the laws of the State of California.

Section 9 - NOTICES

All notices shall be in writing and delivered in person or transmitted by mail. Notices required to be given to
the COUNTY shall be addressed as follows:

Humboldt County Department of Public Works

1106 Second Street, Eureka, California, 95501

Notices required to be given to CONTRACTOR shall be addressed as follows:
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IN WITNESS WHEREOF, The parties hereto have entered into this Agreement as of the date first above set
forth.

COUNTY OF HUMBOLDT

BY
(SEAL) Chair, Board of Supervisors
of the County of Humboldt,
State of California

ATTEST:

TRACY DAMICO
Clerk of the Board of Supervisors
of the County of Humboldt,
State of California

BY
Clerk of the Board

CONTRACTOR

BY

TITLE

BY

TITLE

(Two Signatures Required For Corporation)

APPROVED AS TO FORM:

BY
Deputy County Counsel

INSURANCE CERTIFICATES REVIEWED
AND APPROVED:

BY

Risk Management
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

THAT WHEREAS, the County of Humboldt, by its order made ,
20, has awarded to
hereinafter designated as the "Principal," a contract for the work described as follows:

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE
AVENUE (F3K300) PM 1.55-3.77

NOW, THEREFORE, we the Principal and

, Surety, are held and firmly bound unto the

County of Humboldt in the penal sum of
Dollars ($ ), lawful money of the United States of America for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors,
heirs, executors, administrators, successors, or assigns, shall fail to pay any of the persons named in Section
3181 of the Civil Code, or amounts due under the Unemployment Insurance Code, with respect to work or
labor performed by claimant, or for any amounts required to be deducted, withheld, and paid over to the
Franchise Tax Board from the wages of employees of the Contractor and his subcontractors pursuant to
Section 18806 of the Revenue and Taxation Code with respect to such work and labor as required by Sections
3247 et seq. of the Civil Code of California, then said Surety will pay for the same, in or to an amount not
exceeding the amount hereinafter set forth, and also will pay in case suit is brought upon this bond, such
reasonable attorney's fees, as shall be fixed by the court, awarded and taxed as in the above-mentioned statutes
provided.

AND, the said Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the contract, or to
the work, or to the specifications.

IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety above named, on
the day of , 20

PRINCIPAL
BY

SURETY
BY

Attorney-in-fact
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PERFORMANCE BOND

COUNTY OF HUMBOLDT, DEPARTMENT OF PUBLIC WORKS

Bond No.

WHEREAS, the County of Humboldt, acting by and through the Department of Public Works, has awarded
to Contractor , hereafter designated as the
“Contractor”, a contract for the work described as follows:

REHABILITATION, OVERLAY AND BIKE IMPROVEMENTS ON MYRTLE
AVENUE (F3K300) PM 1.55-3.77

AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, guaranteeing
the faithful performance thereof:

NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the County of
Humboldt in the sum of § dollars
S ), to be paid to said County or its certain attorney, its successors and assigns: for which
payment, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall in all
things stand to and abide by, and well and truly keep and perform the covenants, conditions and agreements
in the foregoing contract and any alteration thereof made as therein provided, on his or their part to be kept
and performed at the time and in the manner therein specified, and in all respects according to their intent and
meaning, and shall indemnify and save harmless the County of Humboldyt, its officers and agents, as therein
stipulated, then this obligation shall become and be null and void; otherwise it shall be and remain in full force
and virtue.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this day of ,
20

Correspondence or claim relating to this bond
should be sent to the surety at the following
address:

Contractor

Name of Surety (SEAL)

By: Attorney-in-Fact

NOTE: Signatures of those executing for the surety must be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT

State of California, City / County of SS
On this day of in the year 20 before me ,a
Notary public in and for the City / County of , personally appeared

, known to me to be the person whose name is subscribed to this

Attorney-in-fact
instrument and known to me to be the attorney-in-fact of and acknowledge to
me that he/she subscribed the name of the said company thereto as surety, and his/her own name as attorney-in-
fact.

(SEAL) NOTARY PUBLIC
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