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NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

NOTICE TO CONTRACTORS

SECTION 00 00 20

NOTICE IS HEREBY GIVEN that informal sealed bids are invited by the County Administrative
Office/Purchasing Agent of Humboldt County, a public body, corporate and politic, for the performance of
all the work and the furnishing of all the labor, materials, supplies, tools, and equipment for the following
project:

CONSTRUCTION OF
COURTHOUSE ACCESSIBILITY IMPROVEMENTS
COUNTY OF HUMBOLDT
PROJECT NUMBER: 2020-102

Pursuant to the Contract Documents on file with the County Administrative Office of Humboldt County.

A pre-bid meeting is scheduled for 2:00 PM, Pacific Daylight Time, March 22, 2023_at the Humboldt
County Courthouse Conf. Room A, 825 5th Street, Eureka, California. Contract Documents, Plans, and
Specifications will be available on March 14, 2023.

Each Bid must be contained in a sealed envelope addressed as set forth in said Bid Documents, and filed
at the office of the Clerk of the Board of Supervisors of Humboldt County, 825 5th Street, Room 111,
Eureka, California at or before 2:00 PM, Pacific Daylight Time, on April 18, 2023. All Bids will be publicly
opened and summary amounts read aloud. The officer whose duty it is to open the Bids will decide when
the specified time for the opening of Bids has arrived.

Plans and Specifications and other Contract Document forms will be available for examination at the
County Administrative Office, Room 112, 825 5t Street, Eureka, CA, Phone: (707) 445-7266. Plans will
also be available for viewing at area plan centers. Or you can visit humboldtgov.org/bids.

Each Bid shall be submitted on the forms furnished by the County within the Bid Documents. All forms
must be completed.

Each Bid shall be accompanied by one of the following forms of Bidder's Security to with a certified check
or a cashier's check payable to the County, U.S. Government Bonds, or a Bid Bond executed by an
admitted insurer authorized to issue surety bonds in the State of California (in the form set forth in said
Contract Documents). The Bidder’s security shall be in the amount equal to at least ten percent (10%) of
the Bid.

The successful Bidder will be required to furnish and pay for a satisfactory faithful performance bond and
a satisfactory payment bond in the forms set forth in said Bid Documents.

The County reserves the right to reject any or all Bids or to waive any informalities in any Bid. No Bid shall
be withdrawn for a period of one-hundred (100) calendar days subsequent to the opening of Bids without
the consent of the County.

All Bidders will be required to certify that they are eligible to submit a Bid on this project and that they are
not listed either (1) on the Controller General's List of Ineligible Bidders/Contractors, or (2) on the
debarred list of the Labor Commissioner of the State of California.

The successful Bidder shall possess a valid Contractor’s license in good standing, with a classification of
"B” (General Building Contractor) at the time the contract is awarded.
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NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

The successful Bidder will be required to comply with all equal employment opportunity laws and
regulations both at the time of award and throughout the duration of the Project.

The Contractor and all Subcontractors are required to be registered with the Department of Industrial
Relations pursuant to labor code section 1725.5.This project is subject to compliance monitoring and
enforcement by the Department of Industrial Relations. A Contractor or Subcontractor shall not be
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public
Contract Code, or engage in the performance of any contract for public work, as defined in this chapter,
unless currently registered and qualified to perform pubic work pursuant to Section 1725.5. It is not a
violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1
of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the Contractor is registered to perform public work pursuant to Section 1725.5 at the time the
contract is awarded.

The Contractor, and each subcontractor participating in the Project, shall be required to pay the prevailing
wages as established by the Department of Industrial Relations, Division of Labor Statistics and Research,
P.0O. Box 420603, San Francisco, CA, Phone: (415) 703-4780.

The attention of Bidders is directed to the fact that the work proposed herein to be done will be financed in
whole or in part with State and County funds, and therefore all of the applicable State and County statutes,
rulings and regulations will apply to such work.

In the performance of this contract, the Contractor will not discriminate against any employee or applicant
for employment in accordance with the provisions of the California Fair Employment and Housing Act.
(Government Code section 12900et seq)

In accordance with the provisions of Section 22300 of the Public Contractor's Code, the Contractor may

elect to receive 100% of payments due under the contract from time to time, without retention of any
portion of the payment, by entering into an Escrow Agreement for Security Deposits In Lieu of Retention.

NMR Project 17-6430 000020-20f2 NOTICE TO CONTRACTORS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

INSTRUCTIONS TO BIDDERS

SECTION 00 01 00

Formal Sealed Bids will be received by the Clerk of the Board of Supervisors of the County of Humboldt,
Humboldt County Courthouse, 825 5th Street, Room 111, Eureka, California 95501, until 2:00 PM, Pacific
Daylight Time, on April 18, 2023 at which time they will be publicly opened by the Clerk of the Board of the
County of Humboldt at a public meeting in the Office of the Clerk of the Board, for performance of the
following work:

CONSTRUCTION OF
HUMBOLDT COUNTY COURTHOUSE ACCESSIBILITY IMPROVEMENTS
PROJECT NUMBER: 2020-102

1. SECURING DOCUMENTS
Plans and Specifications and other Contract Document forms will be available for examination at the

County Administrative Office, Room 112, 901 5th Street, Eureka, CA, Phone: (707) 445-7266. Plans will
also be available for viewing at area plan centers. Or you can visit humboldtgov.org/bids.

2. BASIC INFORMATION

These instructions pertain to the work (as hereinafter defined) to be performed under Agreement with the
County of Humboldt (hereinafter sometimes called "Owner"):

Owner Humboldt County Board of Supervisors
825 Fifth Street
Eureka, CA 95501

Owner’s Lead Agency: County Administrative Office/Purchasing Agent
County of Humboldt
825 5 Street
Eureka, California 95501
Phone: (707) 445-7266
Fax: 445-7299

Project Location: Humboldt County Courthouse
825 5" Street
Eureka, CA 95501
Humboldt County, California

Architect: Nichols, Melburg & Rossetto
300 Knollcrest Drive
Redding, California 96002
Phone: (530) 222-3300

3. RECEIPT OF BIDS. Each bidder should mark its bid as “Bid for the Construction of Humboldt County
Courthouse Accessibility Improvements.” Bids shall be deemed to include the written responses to the
bidder to any questions or requests for information of County made as part of bid evaluation process
after submission of bid. Telephone and telefax proposals will not be accepted. County will reject all bids
received after the specified time and will return such bids to bidders unopened.

4. DETERMINATION OF APPARENT LOW BIDDER. Apparent low bid will be based on the amount of
the base bid listed of the Bid Form.

5. REQUIRED BID FORM. All bidders must submit bids on the Section 00 30 00, the “Bid Form.” County
will reject as non-responsive any bid not submitted on the required form. Bids must be full and

NMR Project 17-6430 000100-10f3 INSTRUCTIONS TO BIDDERS
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complete. Bidders must complete all bid items and supply all information required by the bidding
documents and specifications. County reserves the right in its sole discretion to reject any bid as non-
responsive as a result of any error or omission in the bid. Bidders may not modify the Bid Form or
qualify their bids. Bidders must submit clearly and distinctly written bids. Bidders must clearly make any
changes in their bids by crossing out original entries, entering new entries and initialing new entries.
County reserves the right to reject any bid not clearly written. The Bid Form shall be signed by the
bidder’s legal representative as indicated on the Bid Form. If the bid is made by an individual, it shall be
signed and his/her full name and his/her address shall be given; if it is made by a partnership, it shall
be signed with the co-partnership name by a member of the firm, who shall sign his/her own name and
provide the name and address of each member; and if it is by a corporation, the bid shall show the
name of the corporation and the state under the laws of which the corporation was chartered. When
the bid is signed by the duly authorized officer or officers of the corporation, it shall be attested by the
corporate seal, and the names and titles of the principal officers of the corporation shall be given.
When a bid is signed by an agent, other than the officer or officers of a corporation authorized to sign
contracts on its behalf or a member of a partnership, a “Power of Attorney” must be filed with the
County prior to opening bids or shall be submitted with the bid; otherwise, the bid may be rejected as
irregular and unauthorized. Bids submitted as joint ventures must so state and be signed by each
venturer.

6. CONTENTS OF BID ENVELOPE. The bid envelope shall contain all of the following:
Section 00 30 00 - Bid Form
Section 00 41 00 - Bid Security Form (Bid Bond)
Section 00 43 00 - Subcontractor List
Section 00 44 00 - Non-collusion Affidavit
Section 00 45 00 - Responsibility/Non-responsibility
Section 00 46 00 - Public Contract Code 10232 Statement
Section 00 47 00 - Workers' Compensation Certification
Section 00 48 00 - Debarment and Suspension Certification

7. BID OPENING. The County will stamp bids with the date and time of receipt. Bids will be opened and
read publicly at the time and place indicated in Section 1 above. Bidders or their authorized agents may
be present. After opening of bids, the County will review all bids for accuracy and reserves the right to
correct obvious errors. Upon completion of review, the bids will be ranked by the bid amount and the
apparent low bidder will be determined and notified.

8. FAILURE TO EXECUTE AND DELIVER DOCUMENTS. IF the bidder to whom the Contract is
awarded shall fail or neglect , with ten (10) calendar days from the date of the receipt of a notice of
award, to execute and deliver all required Contract Documents and file all required bonds, insurance
certificates and other documents, County may, in its sole discretion, deposit bidder’s surety bond,
cashier’s check or certified check for collection, and retain the proceeds thereof as liquidated damages
for bidder’s failure to enter into the Contract Documents. Bidder agrees that calculating the damages
County may suffer as a result of bidder’s failure to execute and deliver all required Contract Documents
would be extremely difficult and impractical and that the amount of bidder’s required bid security shall
be the agreed and presumed amount of County’s damages.

9. BIDDER’S BOND, PERFORMANCE BOND AND PAYMENT BOND. Bid security must be submitted
with the bid. The successful bidder, prior to execution of the Contract, must submit a Performance
Bond in the full amount of the Contract. The successful bidder, prior to execution of the Contract, must
submit a Payment Bond in the full amount of the Contract.

10. INSURANCE. It is highly recommended that bidders confer with their respective insurance carriers or
brokers to determine in advance of bid submission the availability of the insurance certificates and
endorsements required. A bidder, who executes the Contract and thereafter fails to comply strictly with
the insurance requirements, will be deemed to be in breach of Contract.

11. RESERVATION OF RIGHTS: County specifically reserves the right, in its sole discretion, to reject any
or all bids, or re-bid, or to waive minor irregularities from bid requirements. If no bids are received, the
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12

13.

14.

15.

16.

17.

18.

County reserves the right to identify interested contractor(s) and negotiate directly without re-bidding.

SECURITIES IN LIEU OF RETENTION: Public Contract Code Section 22300 gives the Contractor
for option to deposit securities with an escrow agent as a substitute for retention earnings to be
withheld by the County.

PRE-BID MEETING: The Pre-Bid Meeting is scheduled for 2:00 PM, Pacific Daylight Time March 22,
2023 at the Humboldt County Courthouse Conference Room A, 825 5th Street, Eureka, California.

WITHDRAWAL OF BIDS. Any bidder may withdraw his/her bid, either personally or by written
request, any time prior to the scheduled closing time for receipt of bids.

QUESTIONS AND CLARIFICATIONS. In order to avoid any misinterpretation or misrepresentation
between the Bidder, the Architect and the County as regards the plans and specifications for the
Project, neither the County nor Architect will respond to any verbal or telephone inquiries, however
Bidders may submit written inquiries for clarifications or questions by email to the attention of Deven
Carter, Project Architect. Nichols Melburg & Rossetto. Email: carter@nmrdesign.com. Any responses
to written Bidder inquiries will be at the full discretion of the County, and any responses will be in
writing in the form of an Addendum to these Contract Documents, which will be sent to all Bidders.

ADDENDA OR BULLETINS. Any Addenda or Bulletins issued during the time of bidding or forming a
part of the Documents loaned to the Bidder, for the preparation of his Bid, shall be covered in the Bid,
and shall be made a part of the Contract.

BIDDERS INTERESTED IN MORE THAN ONE BID.

No person, firm, or corporation shall be allowed to make or file, or be interested in more than one bid
for the same work, unless alternate bids are called for. A person, firm, or corporation, who has
submitted a subproposal to a bidder, is not thereby disqualified from submitting a subproposal or
quoting prices to the other bidders.

VISITING THE SITE & KNOWLEDGE OF PLANS & SPECIFICATIONS

Before submitting a bid for the work, it is recommended that the Bidder inspect the sites and inform
himself as to the conditions under which he will be obligated to execute the work. A Pre-Bid meeting
and walk-through are scheduled for this project. See Paragraph "13" above.

No allowance will be subsequently made for failure to inspect, and the Bidder will be solely responsible
for the consequences of his negligence or lack of diligence. Before submitting any proposal, each
Bidder shall examine the General Conditions, Plans, Specifications, as well as these Instructions to
Bidders, and the forms appended hereto and made a part hereof.

END OF SECTION
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SPECIAL CONDITIONS

SECTION 00 01 10

1. PROJECT DESCRIPTION

This project is located in Humboldt County in the City of Eureka. It consists of accessibility
improvements for the Humboldt County Courthouse. The courthouse will remain in operation
during the entire project.

A. Project Location:
Humboldt County Courthouse
825 5th Street
Eureka, CA 95501
Humboldt County, California

2. ENGINEER’S ESTIMATE:
The engineer’s estimate for the Tier 1 bid is $1.8 million, Tier 2 bid is $1,008,000 and for Tier 3 bid
is $480,000. This is an estimate only and bidders should not rely upon this figure when preparing or
submitting their bids.

3. TIME FOR COMPLETION

The Contractor shall complete the entire project within 365 calendar days from the County's
issuance of the "Notice to Proceed".

4. LIQUIDATED DAMAGES

As actual damages for any delay in completion are impossible to determine, the Contractor and
their sureties shall be liable for and shall pay to the County of Humboldt the sum of $750.00 as
fixed, agreed and liquidated damages for each calendar day of delay beyond the overall contract
completion date until the work is completed and accepted.

5. SUBSTITUTIONS

A. All pre-bid substitution requests for "equal" products or systems shall be submitted to the
Owners Representative. 10 days prior to the contract bid opening date. All pre-bid substitution
requests shall be submitted on the PRE-BID SUBSTITUTION REQUEST FORM - SECTION
00158, see Section 00 70 00, GC 27,B.

B. Product substitution requests for products that are “equal” to specified products but not
produced by an “Acceptable Manufacturer”, per each technical specification shall be submitted
within 35 days after the contract is awarded. All product substitution requests shall be submitted
on the PRODUCT SUBSTITUTION REQUEST FORM; see Section 01 60 00, “Product
Requirements.”

6. ADDENDA
No addenda shall be issued within 48 hours of the designated Bid opening time. Any addenda

resulting in material changes, addition, or deletion shall be issued at least 72 hours before the
designated Bid opening time, otherwise the Bid time shall be extended by not less than 72 hours.

NMR Project 17-6430 000110-10f3 SPECIAL CONDITIONS
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7. COMMUNICATIONS

A. All notices, demands, requests, instructions, approvals, proposals, and claims must be in
writing.

B. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the
office of the Contractor stated on the signature page of the Contract or at such other office as
Contractor may from time to time designate in writing to the County of Humboldt or deposited
in the United States mail in a sealed postage-prepaid envelope, or if delivered with charges
prepaid to any delivery company for transmission, in each case addressed to such office.

C.  All papers required to be delivered to the County shall, unless otherwise specified in writing to
the Contractor, be delivered to the County and any notice to or demand upon the County of
Humboldt shall be mailed in a sealed, postage-prepaid envelope, or delivered with charges
prepaid to any delivery company for transmission to the County of Humboldt at such address,
or to such other representatives of the County of Humboldt or to such other address as the
County may subsequently specify in writing to the Contractor for such purpose.

D.  Any such notice shall be deemed to have been given as of the time of actual delivery; or, in
the case of mailing, when the same should have been received in due course of post; or, in
case of any delivery company, at the time of actual receipt.

8. MINIMUM RATES OF PAY

A schedule of the minimum rates of pay applicable to this Contract is on file at the principal office of
Humboldt County Public Works at 1106 Second Street, Eureka, California, and shall be made
available to any interested party on request.

9. JOB OFFICES

A.  The Contractor must designate an area to serve the posting requirements of this contract. On
this board will be posted EEO and wage information in compliance with the General
Conditions of this contract.

B.  The Contractor and their subcontractors may maintain such office and storage facilities on the
site as may be necessary for the proper conduct of the work. These shall be located so as to
cause no interference with any work to be performed on the site. The Owner’s
Representative shall be consulted with regard to locations.

C.  Upon completion of the project, or as directed by the County of Humboldt, Owner’s
Representative, the Contractor shall remove all such temporary structures and facilities from
the site, same to become their property, and leave the premises in the condition required by
the County.

D.  The Contractor shall furnish and maintain, during construction of the project, adequate
facilities at the site to be designated by the County of Humboldt for the use of the County of
Humboldt and the Architect.

10. PERFORMANCE AND PAYMENT BONDS
The company providing the required performance and payment bonds must be listed in U.S.
Treasury Circular No. 570 as a surety approved to issue bonds securing Government contracts in
the State of California.
11. NOISE ABATEMENT PROVISIONS
A. Noise Affecting Existing Courthouse:
1. The ground and second floor of the adjacent building contains an active courthouse

including courtrooms, judge’s offices and court operations. These areas are operated
by the Superior Court of California, not by Humboldt County. Contractor’s work shall not
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impact the court’s operations. For all work that may impact the court’s operations,
including excessive noise and vibration, the contractor shall coordinate and schedule in
advance with the Owner’s Representative and receive approval from the Owner’s
Representative.

2. The Owner’s Representative and the Owner shall be the sole judges of permissible
noise and vibration levels and they have the right to designate times when specific
items of equipment may be used.

C.  Vibration Control: Provide ten (10) working days notice before conducting construction
activities that might cause vibration, such as, but not limited to, drilling, demolition,
compaction, etc.

D. Noise Levels: Do not exceed an average continuous sound level of 72 dBA, measured at the
perimeter of the work area, and do not exceed an impact noise level of 100 dBA measured at
the perimeter of the work area, and only two impact occurrences between 72 dBA and 100
dBA are permitted in a one-hour period.

E. Objectionable discernible noise transmitting is prohibited during normal Courthouse hours.

END OF SECTION
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SECTION 00 01 26
ALTERNATES

PART 1 - GENERAL

1.

SUMMARY

Related Documents:
1. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

Section Includes:
1. Administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An alternate is an amount proposed by bidders and stated on the Bid Form that will be
added to or deducted from Base Bid amount if the Owner decides to accept a corresponding
change in either scope of work or in products, materials, equipment, systems or installation
methods described in Contract Documents.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate

work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing,
of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred
for later consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A listing of Bid Alternates is included on the Bid Form. Specification sections
referenced in the Schedule contain requirements for materials necessary to achieve the Work
described under each alternate.

1. Include as part of each alternate, miscellaneous devices, appurtenances and similar
items incidental to or required for a complete installation whether or not mentioned as part
of the alternate.

2. State on the Bid Form amounts that will be ADDED to or DEDUCTED from the Basic Bid
amount for the work described in the listing of Bid Alternates included on the Bid Form

END OF SECTION
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NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

BID CHECKLIST
SECTION 00 01 40

The following documents shall be submitted by each Bidder, as part of their complete Bid:
1. Section 00 30 00 - Bid Form
2. Section 00 41 00 - Bid Security Form (Bid Bond)
3. Section 00 43 00 - Subcontractor List
4. Section 00 44 00 - Non-collusion Affidavit
5. Section 00 45 00 - Responsibility/Non-responsibility
6. Section 00 46 00 - Public Contract Code 10232 Statement
7. Section 00 47 00 - Workers' Compensation Certification

8. Section 00 48 00 - Debarment and Suspension Certification

END OF SECTION
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PRE-BID SUBSTITUTION FORM
SECTION 00 15 80

PROJECT: Humboldt County Courthouse Accessibility Improvements DATE:

Project Number: 2020-102

Note to Contractor: All substitution requests for "equal” products or systems shall be submitted to the
Owner’s Representative, (10) ten days prior to the contract bid date.

We hereby submit for your consideration the following product in lieu of the specified item for the above
project.

SECTION: Paragraph:

Specified Item:

Proposed Substitution:

Attach completed technical data, including laboratory tests, if applicable.

Include complete information on changes to Drawings and/or Specifications which proposed substitution
will require for its proper installation.

Does the substitution affect dimensions shown on Drawings? (Yes) (No)

Will the undersigned pay for changes to the building design, including detailing costs caused by the
requested substitution? (Yes) (No)

What effect does substitution have on other trades?

Differences between proposed substitution and specified item?

NMR Project 17-6430 001580-10f2 SUBSTITUTION REQUEST FORM
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ARCHITECTS

Manufacturer's guarantees of the proposed and specified items are:

Same

Different (Explain on attachment)

HUMBOLDT COUNTY COURTHOUSE
ACCESSIBILITY IMPROVEMENTS

The undersigned states that the function, appearance and quality are equivalent or superior to the

specified item.

Submitted By:

Signature:

Firm:

Address:

Telephone:

FOR USE BY ARCHITECT:

Accepted Accepted as Noted
Not Accepted Received Too Late
By: Date:
Remarks:
END OF SECTION

NMR Project 17-6430
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BID FORM

SECTION 00 30 00

TO
THE COUNTY OF HUMBOLDT

CONSTRUCTION OF HUMBOLDT COUNTY COURTHOUSE ACCESSIBILITY IMPROVEMENTS
CONTRACT NUMBER 2020-102

Name of Bidder:

Business Address:

Telephone Number:

Residence Address:

The work to be done shall be constructed in accordance with the Contract Documents, prepared by NMR
Architects, Dated 02/15/2023 , the Agreement annexed hereto and the General Prevailing Wage
provisions as specified in the "Notice to Contractors".

Bids are submitted for the entire work. The amount of “The Bid” for comparison purposes will be the
determination of the apparent low bid as specified in Section 00 01 00, “Instructions to Bidders”.

The Bidder shall set forth for the Base Bid and each Alternate, if any, in clearly legible figures, a written
lump sum price and a numeric lump sum price.

In case of a discrepancy between the two notated prices, the written price shall prevail, unless, however, if
the amount set forth in writing is ambiguous, unintelligible or uncertain for any cause, or is omitted, then
the amount set forth in the numeric column for the item shall prevail.

If this proposal shall be accepted and the undersigned shall fail to enter into the Contract and to give the
two required bonds in the sums to be determined as aforesaid, with surety satisfactory to the Department
of Public Works, within seven (7) days, not including Sundays and legal Holidays, after the Bidder has
received notice from the Department that the contract has been awarded, the County may, at its option,
determine that the Bidder has abandoned the Contract, and thereupon this Proposal and the acceptance
thereof shall be null and void and the forfeiture of such security accompanying this Proposal shall operate
and the same shall be the property of the County of Humboldt.

The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any other person, firm,
or corporation; that Bidder has carefully examined the location of the proposed work, the annexed
proposed form of contract, and the plans therein referred to; and proposes and agrees if this proposal is
accepted, that Bidder will contract with the County of Humboldt, in the form of the copy of the contract
annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction,
and to do all the work and furnish all the material specified in the contract, in the manner and time therein
prescribed, and according to the requirements of the Architect as therein set forth, and that he will take in
full payment therefor the following item prices to wit:
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Receipt and compliance with the following Addenda to the Contract Documents is acknowledged:

1. Addendum No. Dated
2. Addendum No. Dated
3. Addendum No. Dated
4. Addendum No. Dated
5. Addendum No. Dated

L, , as an agent for

, declare under penalty of perjury under the laws of the
State of California, that the information contained in this Bid is true and correct.

Executed at , California, on , 2019

The project shall be complete within the time limits specified in Section 00 01 10, “Special Conditions.’
The undersigned is aware the Contract includes provisions for liquidated damages as specified in Section
00 01 10, “Special Conditions,” if the Project is not completed within the agreed time of completion.

THE UNDERSIGNED, as Bidder, proposes the following:

BASE BID:

To furnish and complete the entire work as shown on the drawings and listed in the specifications,

including required contract bonds and insurance, without additions or subtractions on account of specified
alternates, for the sum of:
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Base Bid (Lump Sum):

$
Total Amount in Words Total
BID ALTERNATES:
Additive Alternate No. 1 (Lump Sum):
$
Total Amount in Words Total
Additive Alternate No. 2 (Lump Sum):
$
Total Amount in Words Total

Proposal Signature Page

Accompanying this proposal is

(Insert the words "Cash ($)", "Cashier's Check", "Certified Check", or "Bidder's Bond", as the case may
be)

in the amount of at least ten percent (10%) of the total Bid Price submitted. The names of all persons
interested in the foregoing proposal as Principals are as follows:
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(NOTE: If a Bidder or other interested person is a Corporation, state the legal name of the corporation,
also names of the president, secretary, treasurer, and manager thereof; if a Co-partnership, state the true
name of the firm, also state the names of all individual co-partners composing the firm; if the Bidder or
other interested person is an Individual, state the first and last names in full.)

Licensed in accordance with an Act providing for the registration of Contractors:

License No.: Expiration Date:
By my signature on this proposal | certify, under penalty of perjury under the laws of the State of California,
that the foregoing questionnaire and statements of Public Contract Code Section 10162, and 10232, are
true and correct and that the bidder has complied with the requirements of Section 8102 of the Fair
Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative
Code). By my signature on this proposal | further certify, under penalty of perjury under the laws of the
State of California and the United States of America, that the Noncollusion Affidavit required by Title 23
United States Code, Section 112 and Public Contract Code Section 7106; and the Title 49 Code of
Federal Regulation, Part 29 Debarment and Suspension Certification are true and correct.

Signature of Bidder Date
If a Bidder is a Corporation or a Co-partnership:

Name of Corporation or Firm Name of Co-partnership

Signatures of officer(s) or partners authorized to sign contracts on behalf of the Corporation or Co-

partnership, Corporations require signature by 2 (two) corporate officers:

Name Title

Name Title
If Signature is by an agent, other than an officer of a corporation or a member of a partnership, a Power of
Attorney must be on file with the Department prior to opening Bids or may be submitted with the Bid;

otherwise the Bid will be disregarded as irregular and unauthorized.

Bidder's Business Address:

Place of Residence:

Date:

END OF SECTION 00 30 00
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BID SECURITY FORM
SECTION 00 41 00

LET THE FOLLOWING BE KNOWN:

That , as Principal, and
, a corporation, organized and existing under and by virtue of the laws of the State of
and authorized to do surety business in the State of California, as Surety, are held and firmly bound unto the
, State of California, as Obligee, in the sum of
, Dollars ($ ), for the payment of which sum well and truly to be made, we, and each
of us, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly
by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid to
the County of Humboldt, State of California, for all work specifically described in the accompanying bid;

NOW, THEREFORE, if the aforesaid Principal is awarded the contract, and within the time and
manner required under the specifications, after the prescribed forms are presented to Principal for signature,
enters into a written contract in the prescribed form, in accordance with the bid, and files the two bonds, one
guaranteeing faithful performance and the other guaranteeing payment for labor and materials as required by
law, or if the said Principal shall fully reimburse and save harmless the Obligee from any damage sustained by
the Obligee through failure of the Principal to enter into the written contract and to file the required
performance and labor and material bonds, then this obligation shall be null and void; otherwise, it shall be and
remain in full force and effect.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall
pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the
Court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day
of , 20
By: By:

Principal (Seal) Surety (Seal)

NOTE: (1) Signature of those executing for the surety must be properly acknowledged.
(2) This bond must be in an amount equal to as least ten (10%) percent of the amount bid.
(3) Bidders must use this form unless the surety company form is substantially the same.

END OF SECTION
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SUBCONTRACTOR LIST
SECTION 00 43 00

LIST OF SUBCONTRACTORS
PROJECT NAME: HUMBOLDT COUNTY COURTHOUSE ACCESSIBILITY IMPROVEMENTS
PROJECT NUMBER: 2020-102

The Bidder shall list all Subcontractors in accordance with Article 18 of the Supplementary General
Conditions. All Subcontractors shall be listed with the Department of Industrial Relations to work on public
works projects.
Description of Work
Name of Subcontractor, CA Address to be Performed
Contractor License
Number.
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Name of Subcontractor, CA Address Description of Work
Contractor License to be Performed
Number & Dir. Reg.
Number

END OF SECTION
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NONCOLLUSION AFFIDAVIT

SECTION 00 44 00

TO THE COUNTY OF HUMBOLDT, DEPARTMENT OF PUBLIC WORKS

Non-Collusion Affidavit

(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

In accordance with Title 23 United States Code Section 112 and Public Contract Code 7106 the Bidder
declares that the Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that
the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid,
and they have not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone
else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price
of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that
of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone
interested in the proposed contract; that all statements contained in the bid are true; and further, that the
Bidder has not directly or indirectly, submitted their bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid depository, or to any member of agent
thereof to effectuate a collusive or sham bid.

Signature of Bidder

Date

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

END OF SECTION
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RESPONSIBILITY/NONRESPONSIBILITY

SECTION 00 45 00

1. DETERMINATION OF BIDDER RESPONSIBILITY

A. Aresponsible bidder is a bidder who has demonstrated the attribute of trustworthiness, as well as
quality, fitness, capacity and experience to satisfactorily perform the contract. Itis the County's
policy to conduct business only with responsible contractors. (Ord. 2291, § 1, 01/07/2003)

B. Bidders are hereby notified that the County may determine whether the bidder is responsible
based on a review of the bidder's performance on any contracts, including but not limited to
County contracts. Particular attention will be given to violations of labor laws related to employee
compensation and benefits, and evidence of false claims made by the bidder against public
entities. This will include subcontractors and their employees as well.(Ord. 2291, § 1, 01/07/2003)

C. The County may declare a bidder to be non-responsible for the purpose of this contract, if the
Board of Supervisors, in its discretion, finds that the bidder has done any of the following: (1)
committed any act or omission which negatively reflects on the bidder's quality, fithess or capacity
to perform this contract with the County or a contract with any other public entity, or engaged in a
pattern or practice which negatively reflects on same; (2) committed an act or omission which
indicates a lack of business integrity or business honesty; or (3) made or submitted a false claim
against the County or any other public entity. (Ord. 2291, § 1, 01/07/2003)

D. If there is evidence that the apparent low bidder may not be responsible, the department shall
notify the bidder in writing of the evidence relating to the bidder's responsibility, and its intention to
recommend to the Board of Supervisors that the bidder be found not responsible. The
department shall provide the bidder and/or the bidder's representative with an opportunity to
present evidence as to why the bidder should be found to be responsible and to rebut evidence
which is the basis for the department's recommendation. If the bidder fails to avalil itself of the
opportunity to rebut the department's evidence, the bidder may be deemed to have waived all
rights of appeal. (Ord. 2291, § 1, 01/07/2003)

E. If the bidder presents evidence in rebuttal to the department, the department shall evaluate the
merits of such evidence, and based on that evaluation, make a recommendation to the Board of
Supervisors. The final decision concerning the responsibility of the bidder shall reside with the
Board of Supervisors. (Ord. 2291, § 1, 01/07/2003)

F. These terms shall also apply to proposed [subcontracts/ subconsultants] of bidders on County
contracts. (Ord. 2291, § 1, 01/07/2003)

2. DETERMINATION OF BIDDER DEBARMENT

A. The bidder is hereby notified that the County may debar the bidder from bidding on other County
contracts for a specified period of time, not to exceed three (3) years, and the County may
terminate any or all of the bidder's existing contracts with the County, if the Board of Supervisors
finds, in its discretion, that the bidder has done any of the following: (1) violated any term of a
contract with the County; (2) committed any act or omission which negatively reflects on the
bidder's quality, fithess, or capacity to perform a contract with the County or any other public
entity, or engaged in a pattern or practice which negatively reflects on same; (3) committed an act
or offense which indicates a lack of business integrity or business honesty; or (4) made or
submitted a false claim against the County or any other public entity. (Ord. 2291, § 1,
01/07/2003)
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B. If there is evidence that the apparent low bidder may be subject to debarment, the department
shall notify the bidder in writing of the evidence which is the basis for the proposed debarment,
and shall advise the bidder of the scheduled date for a debarment hearing before the Contractor
Hearing Board (CHB). (Ord. 2291, § 1, 01/07/2003)

C. The CHB shall conduct a hearing where evidence on the proposed debarment is presented. The
bidder and/or the bidder's representative shall be given an opportunity to submit evidence at that
hearing. After the hearing, the CHB shall prepare a proposed decision, which shall contain a
recommendation regarding whether the bidder should be debarred, and, if so, the appropriate
length of time of the debarment. If the bidder fails to avail itself of the opportunity to submit
evidence to the CHB, the bidder may be deemed to have waived all rights of appeal. (Ord. 2291,
§ 1, 01/07/2003)

D. Arecord of the hearing, the proposed decision and any other recommendation of the CHB shall
be presented to the Board of Supervisors, by the department head. The Board of Supervisors
shall have the right to modify, deny or adopt the proposed decision and recommendation of the
hearing board.(Ord. 2291, § 1, 01/07/2003)

E. These terms shall also apply to proposed [subcontractors/ subconsultants] of bidder's on County
contracts.(Ord. 2291, § 1, 01/07/2003)

EVIDENCE OF RESPONSIBILITY / NONRESPONSIBILITY
(Humboldt County Code Sections 2141 et seq.)

The bidder shall, under penalty of perjury, answer each of the questions below and provide supporting
documentation. The term “bidder” shall include any person associated with the bidder in the capacity of
owner, partner, director, officer or manager.

1. Is the bidder under suspension, debarment, or determination of ineligibility by any federal, state
orlocalagency? _ No __ Yes (explain)

2. Has the bidder been suspended, debarred, or determined ineligible by any federal, state or
local agency within the preceding 5years: ___ No __ Yes (explain)

3. Is there pending against the bidder any proposed debarment or suspension proceeding?
___No __ Yes (explain)

4. Has the bidder been indicted, charged with, or convicted, or assessed civil or administrative
penalties, or had a civil judgment rendered against it, in any matter involving:

(a) fraud, false claims, or dishonesty;

(b) any serious or wilful violation of the California Occupational Safety and Health Act of
1973 (Labor Code Sections 6300 et seq) or the Federal Occupational Safety and
Health Act of 1970;

(c) violation of the state workers’ compensation laws;

(d) violation of the Contractor’s State License Law (Bus & Prof Code Sections
7000 et seq.)

(e) violation of prevailing wage laws;

(f) violation of state or federal environmental laws;

(g) violation of local laws related to permits, land use, or waste disposal?

__No __ Yes (explain)

5. Has the bidder defaulted on a construction contract within the preceding 10 years?
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__No __ Yes (explain)

6. Provide information concerning any bankruptcy or receivership of bidder, and information
regarding all legal claims, disputes, or lawsuits (including administrative matters) arising from
any construction project performed within the preceding 5 years, including information
regarding any work completed by a surety.

NOTE: This information will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. Bidders are cautioned that making a false certification may subject the bidder to
criminal prosecution.

Signature of Bidder

Date
END OF SECTION
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

SECTION 00 46 00

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of
perjury, that no more than one final unappealable finding of contempt of court by a Federal court has been
issued against the Contractor within the immediately preceding two year period because of the
Contractor's failure to comply with an order of a Federal court which orders the Contractor to comply with
an order of the National Labor Relations Board.

Signature of Bidder

Date

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

END OF SECTION
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WORKERS’ COMPENSATION CERTIFICATE

SECTION 00 47 00

Labor Code Section 3700.

"Every employer except the State shall secure the payment of compensation in one or more of the
foregoing ways:

(a) By being insured against liability to pay compensation in one or more insurers
duly authorized to write compensation insurance in this state.

(b) By securing from the Director of Industrial Relations a certificate of consent to
self-insure either as an individual employer, or as one employer in a group of
employers, which may be given upon furnishing proof satisfactory to the Director
of Industrial Relations of ability to self-insure and to pay any compensation that
may become due to their employees."

| am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the
provisions of that code, and that | will comply with such provisions before commencing the performance of
the work of this contract.

Signature of Contractor:

Date:

In accordance with Article 5 [commencing at Section 1860], Chapter 1, Part 7, Division 2, of the Labor
Code, the above certificate must be signed and filed with the awarding body prior to commencing any
work under this contract.

END OF SECTION
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DEBARMENT AND SUSPENSION CERTIFICATION

SECTION 00 48 00

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The CONTRACTOR, under penalty of perjury, certifies that, except as noted below, he/she or any

other person associated therewith in the capacity of owner, partner, director, officer, manager:

1. is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal, State or local agency;

2. has not been suspended, debarred, voluntarily excluded or determined ineligible by any
Federal, State or local agency within the past 3 years;
does not have a proposed debarment pending; and
has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past 3
years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder

responsibility. For any exception noted above, indicate below to whom it applies, initiating agency,

and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Proposal on the signature portion
thereof shall also constitute signature of this Certification.

Signature of Contractor:

Date:

END OF SECTION
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AGREEMENT

SECTION 00 50 00

This is an AGREEMENT made and entered into this day of

, 2022 by and between the County of Humboldt, a political subdivision of the State of California

(hereinafter referred to as COUNTY) and , @ corporation organized and

existing under the laws of the State of

a partnership consisting of

an individual doing business as in the State of

California, (hereinafter referred to as "CONTRACTOR").
County and Contractor for the consideration hereinafter named agree as follows:

SECTION 1 - SCOPE OF WORK

Contractor shall furnish all labor, tools and materials and perform all the work for the construction of:

HUMBOLDT COUNTY COURTHOUSE ACCESSIBILITY IMPROVEMENTS
PROJECT NUMBER: 2020-102

in accordance with the Contract Documents referred to in Section 3 of this Agreement.

The scope of work includes the work included in the “Base Bid” for the project and the following bid
alternatives:
SECTION 2 - CONTRACT PRICE

County shall pay, and Contractor shall accept Contractor's Price, as follows:
Dollars and /100 ($ )

as full compensation for furnishing all materials and for doing all the work contemplated and embraced in
this Agreement; also for all loss or damage, arising out of the work aforesaid, or from the actions of the
elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the
prosecution of the work until its acceptance by County, and for all risks of every description connected with
the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of the
work and for well and faithfully completing the work, and the whole thereof, in the manner and according
to the Plans and Specifications, and the requirements of the Owner.

SECTION 3 - CONTRACT DOCUMENTS

The complete contract between the parties hereto shall consist of the following, hereinafter referred to as
the CONTRACT DOCUMENTS:

- Notice to Contractors - General Conditions

- Bid Form - Supplementary General Conditions
- Bid Security Form - General Requirements

- This Agreement - Technical Specifications

- Payment Bond - Plans and Drawings

- Performance Bond - Subcontractor List

- Insurance Certificates - Non collusion Affidavit
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- Public contract code Statement - Evidence Of Responsibility/Non-responsibility
- Special Conditions - Debarment suspension certification

And, as published by the California Department of Industrial Relations:
- General Prevailing Wage Rates

And any addenda to any of the above documents, all of which are on file in the office of the Director of
Public Works of the County of Humboldt. Each of said CONTRACT DOCUMENTS is incorporated and
made a part of this Agreement by the reference contained in this Section.

All rights and obligations of the County and the Contractor are fully set forth and described in the Contract
Documents. All of the above named documents are intended to be complementary, so that any work
called for in one, and mentioned in the other is to be performed and executed the same as if mentioned in
all said documents.

SECTION 4 - BEGINNING OF WORK

Following receipt and full execution and approval of the Contract Documents, and posting of the requisite
Bonds as called for therein, the COUNTY will issue a "Notice to Proceed". Under no circumstances shall
the CONTRACTOR enter upon the site of work until receipt of the "Notice to Proceed", unless so
authorized in writing by the COUNTY.

SECTION 5 - TIME OF COMPLETION

The work called for in this Agreement shall be commenced within ten (10) calendar days of the date of
receipt by Contractor of the Notice to Proceed and shall be fully completed within 365 calendar days
following receipt of the Notice to Proceed by the Contractor.

SECTION 6 - PREVAILING WAGE

Pursuant to Section 1770 of the Labor Code, the County has determined the Prevailing Wage Rate to be
as listed by the Department of Industrial Relations, Division of Labor Statistics and Research, P.O. Box
420603, San Francisco, CA, 94101, Phone: (415) 703-4780. Complete Certified Payrolls must be
submitted to the OWNER together with each application for progress payment. Electronic submittal
directly to DIR may be required.

SECTION 7 - WORKERS' COMPENSATION

By my signature hereunder, as CONTRACTOR, | certify that | am aware of the provisions of Section 3700
of the Labor Code which requires every employer to be insured against liability for Workers'
Compensation or to undertake self insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the work of this contract.

SECTION 8 - NOTICES

All notices shall be in writing and delivered in person or transmitted by mail. Notices required to be given
to the COUNTY shall be addressed as follows:

County Administrative Office
825 5t Street, Eureka, California, 95501

Notices required to be given to CONTRACTOR shall be addressed as follows:
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SECTION 9 - NUCLEAR FREE HUMBOLDT COUNTY ORDINANCE COMPLIANCE

Neither the Contractor, his Subcontractors or their suppliers are Nuclear Weapons Contractors, and are
not knowingly or intentionally engaged in the research, development, production, or testing of nuclear
warheads, nuclear weapons systems, or nuclear weapons components, as defined by the Nuclear Free
Humboldt County Ordinance. Contractor, his Subcontractors and/or their suppliers agree to notify Owner
immediately if they become a nuclear weapons contractor as defined above.

/
/
/
/
/
/
/
/
/

/

//
IN WITNESS WHEREOF, The parties hereto have entered into this Agreement as of the date first above

set forth.
COUNTY OF HUMBOLDT

(SEAL)

By:
Chairperson, Board of Supervisors of the County of Humboldt, State of California

ATTEST:

By:
Clerk of the Board of Supervisors of the County of Humboldt, State of California
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CONTRACTOR: Corporations require signature by 2 (two) corporate officers

By:

Title:

By:

Title:

APPROVED AS TO FORM:

By:
Deputy County Counsel

INSURANCE CERTIFICATES REVIEWED AND APPROVED:

By:
Risk Manager

END OF SECTION
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SECTION 00 61 13

CONSTRUCTION PERFORMANCE BOND

This Construction Performance Bond (“Bond”) is dated , is in the penal sum of

and is entered into by and between the parties listed below to ensure the faithful performance of the
Construction Contract identified below. This Bond consists of this page and the Bond terms and
Conditions, Paragraphs 1 through 13, attached hereto. Any singular reference to

(“Contractor”), ("Surety"), the County of Humboldt (“Owner”) or other party
shall be considered plural where applicable.

CONTRACTOR: SURETY:

Name Name

Address Principal Place of Business and Address
County of Humboldt

c/o Humboldt County Public Works CONSTRUCTION CONTRACT:

825 5" Street [PROJECT NAME]

Eureka, California 95501

Attn: PROJECT MANAGER
DATED , 20 ,in
the amountof §$

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corp. Seal) Company: (Corp. Seal)
Signature: Signature:

Name and Title: Name and Title:

Address

BOND TERMS AND CONDITIONS
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1.

3.

The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to Owner for the complete and proper performance of the
Construction Contract, which is incorporated herein by reference.

If the Contractor completely and properly performs all of its obligations under the Construction
Contract, the Surety and the Contractor shall have no obligation under this Bond.

The Surety's obligation under this Bond shall arise after Owner has declared a Contractor Default

under the Construction Contract pursuant to the terms of the Construction Contract.

Upon declaring the Contractor in default, the Owner shall make the Balance of the undisputed Contract
Sum available to the Surety for completion of the work on the Project under the Construction Contract.

4.

5.

When Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly, and in no
event later than fifteen (15) working days after receipt of the notice of default, and at the Surety’s
sole expense, confirm in writing as to its election to take one of the following actions:

A. Arrange for the Contractor, with consent of Owner, to perform and complete the
Construction Contract (but Owner may withhold consent in its sole discretion (with or
without cause), in which case the Surety must immediately elect option 4B, 4C or 4D,
below), and that such performance shall commence within an additional thirty (30)
calendar days; or

B. Undertake to perform and complete the Construction Contract itself, through its agents or
through independent contractors (other than the Contractor), and that such performance
shall commence within an additional thirty (30) calendar days; or

C. As promptly as reasonably possible, obtain bids from qualified, responsible contractors
(other than the Contractor) acceptable to Owner for a contract for performance and
completion of the Construction Contract, and, upon determination by Owner that the
contractor selected with Owner’s concurrence is responsible, and subject to full
compliance with all applicable laws as may be required (including, without limitation, any
applicable competitive bidding and public contracting and procurement requirements
pursuant to California and/or Federal laws, if applicable), arrange for a contract to be
prepared for execution by Owner and the contractor selected with Owner's concurrence,
to be secured with performance and payment bonds executed by a qualified surety
equivalent to the bonds issued on the Construction Contract and subject to the consent of
Owner; and, if the Surety's obligations defined in Paragraph 6 exceed the Balance of the
Contract Sum, then the Surety shall pay to Owner the amount of such excess; or

D. Waive its right to perform and complete, arrange for completion, or obtain a new
contractor, and subject to its investigation and consultation with Owner, determine in good
faith the amount for which it may then be liable to Owner under Paragraph 6 for the
performance and completion of the Construction Contract and, within ten (10) additional
calendar days, tender payment therefor to Owner with full explanation of the payment's
calculation. If Owner accepts the Surety's tender under this paragraph 4(D), the Surety
shall remain liable for future damages, then unknown or unliquidated, and including,
without limitation, additional costs incurred to complete the Construction Contract and any
unsatisfied liquidated damages, resulting from the Contractor Default. If Owner disputes
the amount of Surety's tender under this paragraph 4(D), Owner may exercise all
remedies available to it at law to enforce the Surety's liability under paragraph 6.

If the Surety does not proceed as provided in Paragraph 4, then the Surety shall be deemed to be
in default on this Bond ten (10) calendar days after receipt of an additional written notice from
Owner to the Surety demanding that the Surety perform its obligations under this Bond. At all
times Owner shall be entitled to enforce any remedy available to Owner at law or under the
Construction Contract including, without limitation, and by way of example only, rights to perform
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10.

11.

12.

13.

work, protect work, mitigate damages, or coordinate work with other consultants or contractors.

The Surety's monetary obligations under this Bond are commensurate with the obligations of the
Contractor under the Construction Contract. The Surety's obligations shall include, but are not
limited to:

A. The responsibilities of the Contractor under the Construction Contract for completion of
the Construction Contract and correction of defective, deficient and/or non-compliant
work;

B. The responsibilities of the Contractor under the Construction Contract to pay liquidated
damages, and for damages for which no liquidated damages are specified in the
Construction Contract, actual damages, and all damages caused by non-performance or
lack of proper performance of the Construction Contract, including but not limited to, all
valid and proper backcharges, offsets, payments, indemnities, and/or other damages;

C. Additional administrative, management, legal, design professional and delay costs
resulting from the Contractor Default or resulting from the actions or failure to act of the
Surety under Paragraph 4.

No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs,
executors, administrators, or successors.

The Surety hereby waives notice of any change, alteration or addition to the Construction Contract
or to related subcontracts, purchase orders and other obligations, including changes of time. The
Surety consents to all terms of the Construction Contract, including provisions on changes to the
Contract. No extension of time, change, alteration, modification, deletion, or addition to the
Contract Documents, or of the work required thereunder, shall release or exonerate Surety on this
Bond or in any way affect the obligations of Surety on this Bond.

Any proceeding, legal or equitable, under this Bond shall be instituted in the Superior Court for the
County of Humboldt.

As a part of the obligation secured under this Bond, and in addition to the face amount specified
therefore, there shall be included costs and reasonable expenses and fees, including reasonable
attorney’s fees and expert costs, incurred by the County in successfully enforcing any obligation
arising under this Bond, all to be taxed as costs and included in any judgment rendered

Notice to the Surety, Owner or the Contractor shall be mailed or delivered to the address shown
on the signature page.

Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed
deleted herefrom and provisions conforming to such statutory requirement shall be deemed
incorporated herein.

Definitions.

A. Balance of the Contract Sum: The total amount payable by Owner to the Contractor
pursuant to the terms of the Construction Contract after all proper adjustments have been
made under the Construction Contract, for example, deductions for progress payments
made, and increases/decreases for approved modifications to the Construction Contract.

B. Construction Contract: The agreement between Owner and the Contractor identified on
the signature page, including all Contract Documents and changes thereto.

C. Contractor Default: Material failure of the Contractor, which has neither been remedied
nor waived, to perform or otherwise to comply with the terms of the Construction Contract.
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END OF DOCUMENT
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PAYMENT BOND

SECTION 00 62 00

LET THE FOLLOWING BE KNOWN, THAT WHEREAS, the County of Humboldt, by its order
made , 20 , has awarded to

hereinafter designated as the “Principal,” a contract for the work described as follows:

NOW, THEREFORE, we the Principal and , Surety, are held and fir

THE CONDITION OF THIS OBLIGATION IS SUCH that is said Principal, his/her or its heirs,
executors, administrators, successors or assigns, shall fail to pay any of the persons named in Section
9100 of the Civil Code, or amounts due under the Unemployment Insurance Code with respect to work or
labor performed by any such claimant, or for any amounts required to be deducted, withheld, and paid
over to the Franchise Tax Board from the wages of employees of the Contractor and their subcontractors
pursuant to Section 18806 of the Revenue and Taxation Code with respect to such work and labor as
required by Sections 9550 et seq. of the Civil Code of California, then said Surety will pay for the same, in
or to an amount not exceeding the amount hereinafter set forth, and also will pay in case suit is brought
upon this bond, such reasonable attorney's fees, as shall be fixed by the court, awarded and taxed as in
the above-mentioned statutes provided.

AND, the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any wise affect its obligations on this bond, and it does
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
contract, or to the work, or to the specifications.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety above
named, on the day of ,20 .

PRINCIPAL SURETY

BY: BY
ATTORNEY-IN-FACT

END OF SECTION

NMR Project 17-6430 006200 -1 of 1 PAYMENT BOND



NICHOLS, MELBURG & ROSSETTO
ARCHITECTS

HUMBOLDT COUNTY COURTHOUSE

ACCESSIBILITY IMPROVEMENTS

GENERAL CONDITIONS

SECTION 00 70 00

INDEX TO GENERAL CONDITIONS

GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC
GC

GC
GC

NMR Project 17-6430 007000 - 1 of 30

—_—

© ® N o o k~ 0 D

N N N N N N A A A a a a a «a «a -
o R W N 2 O © ® N o o s w0 N =2 O

NN
NS

DEFINITIONS

CONTRACT

BONDS

INSURANCE REQUIREMENTS
TERMINATION OF CONTRACT
NON-CONTINUANCE OF WORK
ASSIGNMENT OF CONTRACT
SEPARATE CONTRACTS
CONFERENCES

TERMS OF PAYMENT

CONFLICTS OR ERRORS

CHANGES TO PLAN AND SPECIFICATIONS
GUARANTEE

INTERPRETATIONS

DECISIONS BY ARCHITECT AND / OR OWNER’S REPRESENTATIVE
ADMINISTRATION OF THE CONTRACT
NON-CONFORMING WORK
OWNERSHIP OF DOCUMENTS
DOCUMENTS FURNISHED

DRAWING DIMENSIONS

DETAILED DRAWINGS

SUBMITTALS

SURVEY AND LAYOUT

UNITY OF DOCUMENTS

INSPECTION BY CONTRACTOR

DEVIATION FROM PLANS OR SPECIFICATIONS
STANDARDS OF MATERIALS

o © © ©O© 0o o N N o o o o b b~ v »w

- A A A A A A A A A
a A A WO WO DN DD N -~

-
(S NG|

GENERAL CONDITIONS



NICHOLS, MELBURG & ROSSETTO

ARCHITECTS
GC 28.
GC 20.
GC 30.
GC 31.
GC 32.
GC 33.
GC 34.
GC 35.
GC 36.
GC 37.
GC 38.
GC 39.
GC 40.
GC 41.
GC 42.
GC 43.
GC 44,
GC 45.
GC 46.
GC 47.
GC 48.
GC 49.
GC 50.
GC 51.
GC 52.

NMR Project 17-6430 007000 - 2 of 30

HUMBOLDT COUNTY COURTHOUSE

ACCESSIBILITY IMPROVEMENTS

QUALITY OF MATERIALS AND LABOR

16

SUFFICIENT LABOR OR MATERIALS 16
OLD MATERIAL 16
TESTS 17
PATENT RIGHTS, COPYRIGHTS, TRADE NAMES AND ROYALTIES 17
COMPLIANCE WITH BUILDING LAWS 17
PERMITS AND LICENSES 17
TEMPORARY FACILITIES 18
LIABILITY FOR ACCIDENTS 19
ACCIDENT PREVENTION 19
EXISTING PREMISES AND IMPROVEMENTS 19
USE OF PREMISES AND CLEAN-UP 20
DIRECTION OF THE WORK 21
CUTTING, FITTING AND PATCHING 23
RIGHT TO OCCUPY OR USE 24
CHANGE OF CONTRACT TIME LIMIT & LIQUIDATED DAMAGES 25
HOURS OF WORK 26
PREVAILING WAGE RATES & PAYROLL RECORDS 27
TAXES 29
SUBCONTRACTORS 29
RECORDS, ACCOUNTS AND SEGREGATED PRICES 30
LIABILITY FOR TREES 31
LIABILITY FOR SURVEY MARKS 31
CLAIMS PROCEDURES 31
ATTORNEY'S FEES 32

GENERAL CONDITIONS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE

ARCHITECTS ACCESSIBILITY IMPROVEMENTS

GC 1. DEFINITIONS

A. COUNTY: The term "County", or pronouns in place of same where used herein, shall mean
Humboldt County acting through its Board of Supervisors.

B. BOARD: The term "Board", or pronouns in place of same where used herein, shall mean the
Humboldt County Board of Supervisors.

C. OWNER: The "Owner" is the person or entity identified as such in the Owner-Contractor
Agreement; the term Owner means the Owner or their authorized representative.

D. ARCHITECT: The term "Architect" shall mean, Nichols, Melburg & Rossetto as employed by the
Owner.

E. CONTRACTOR: The term "Contractor", where used herein, shall mean the Contractor to whom
the contract for the work described and specified herein has been awarded by the Board.

F. PLANS AND SPECIFICATIONS: The term "Plans and Specifications", where used herein, shall
mean and include all specifications and provisions of every kind, whether general, detailed or
otherwise, relating to the equipment, material of work, and the installation thereof, and the plans
and drawings accompanying same which are made a part thereof. Such Plans and Specifications
are recognized as instruments of professional service.

G. OWNER’S REPRESENTATIVE: The term “Owner’'s Representative” shall mean agent assigned
to the Project by Humboldt County Department of Public Works.

H. PROJECT INSPECTOR: The term “Project Inspector” shall mean agent assigned to the Project
by Humboldt County Department of Public Works.

GC 2, CONTRACT

A. The Contract Documents include all documents identified as such in the Agreement
(Section 00500), any amendments and Change Orders thereto

B. In the execution of the work or any portion thereof, Contractor shall operate as an independent
contractor and not as the agent of Owner or Architect.

C. No verbal agreement or conversation with any officer, agent, or employee of Owner or Architect,
either before or after execution of the Agreement, shall affect or modify any terms or obligations of
the Contract unless duly incorporated into the Contract by written Change Order or amendment of
the Contract.

D. The Contract Documents shall not be construed to create any contractual relationship of any kind

between the Architect and the Contractor, but the Architect shall be entitied to performance of
obligations intended for their benefit, and to enforcement thereof. Nothing contained in the
Contract Documents shall create any contractual relationship between the Owner or the Architect
and any subcontractor or sub-subcontractor.
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GC 3. BONDS
A. The successful bidder, simultaneously with the execution of the Agreement, will be required to

GC

furnish a Payment Bond in an amount equal to one hundred (100%) percent of the contract price,
and a faithful Performance Bond in an amount equal to one hundred (100%) percent of the
contract price. The Contractor must submit a certificate from the Humboldt County Clerk’s Office
with all payment bonds. The Clerk’s certificate must indicate that the surety is admitted to transact
business in the State of California, and certify that the surety’s certificate of authority, issued by
the Insurance Commissioner, has not been suspended, revoked, canceled, or annulled.

The bonds shall comply with Section 9554 of the Civil Code of the State of California. The
payment Bond and the faithful Performance Bond shall each be in a form that is satisfactory to the
County Counsel, or Risk Management of the County of Humboldt. A copy of an acceptable format
is attached to the Agreement forms of these specifications.

4, INSURANCE REQUIREMENTS

THIS CONTRACT/AGREEMENT SHALL NOT BE EXECUTED BY COUNTY and the
CONTRACTOR is not entitled to any rights, unless certificates of insurance, or other sufficient
proof that the following provisions have been complied with, and such certificate(s) are filed with
the Clerk of the Humboldt County Board of Supervisors.

Without limiting Contractor’'s indemnification provided herein, Contractor shall and shall require
any of its subcontractors to take out and maintain, throughout the period of this Agreement, the
following policies of insurance placed with insurers with a current A.M. Bests rating of no less than
A:VII or its equivalent against injury/death to persons or damage to property which may arise from
or in connection with the activities hereunder of Contractor, its agents, employees or
subcontractors:

Comprehensive or Commercial General Liability Insurance at least as broad as Insurance

Services Office Commercial General Liability coverage (occurrence from CG 0001), in an amount

of $2,000,000 per occurrence. If work involves explosive, underground or collapse risks, XCU

must be included. If a general aggregate limit is used, either the general aggregate limit shall
apply separately to this project or the general aggregate shall be $5,000,000. Said policy shall
contain, or be endorsed with, the following provisions:

1. The County, its officers, employees and agents, are covered as additional insured for
liability arising out of the operations performed by or on behalf of Contractor. The
coverage shall contain no special limitations on the scope of protection afforded to the
County, its officers, agents, and employees.

2. The policy shall not be canceled or materially reduced in coverage without thirty (30) days
prior written notice (10 days for non-payment of the premium) to County by certified mail.
3. The inclusion of more than one insured shall not operate to impair the rights of one

insured against another insured, and the coverage afforded shall apply as though
separate policies had been issued to each insured, but the inclusion of more than one
insured shall not operate to increase the limits of the insurer’s liability.

4, For claims related to this project, the Contractor’s insurance is primary coverage to the
County, and any insurance or self-insurance programs maintained by the County are
excess to Contractor’s insurance and will not be called upon to contribute with it.

5. Any failure to comply with reporting or other provisions of the parties, including breach of
warranties, shall not affect coverage provided to County, its officers, employees, and
agents.

Automobile liability insurance with coverage at least as broad as Insurance Services Office form
CA 0001 06092, Code 1 (any auto), for vehicles used in the performance of this Agreement with
minimum coverage of not less than $1,000,000 per accident combined single limit (CSL). Such
policy shall contain or be endorsed with the provision that coverage shall not be canceled or
materially reduced in coverage without thirty (30) days prior written notice (10 days for non-
payment of premium) to County by certified mail.
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GC

Workers’ Compensation insurance meeting statutory limits of the California Labor Code which
policy shall contain or be endorsed to contain a waiver of subrogation against County, its officers,
agents, and employees and provide for thirty (30) days prior written notice in the event of
cancellation.

If applicable, Builder's Risk or Course of Construction, written on an “All-Risk” form, for 100% of
the completed value of the insurable part of the project. The Builder’s Risk policy shall provide for
losses to be payable to County and the Contractor as their interests may appear, and that in the
event of payment for any loss under the coverage provided, the insurer shall have no rights of
recovery against County and Contractor.

Contractor shall furnish County with certificates and original endorsements effecting the required
coverage prior to execution of this Agreement by County. The endorsements shall be on forms as
approved by the County’s Risk Manager or County Counsel. Any deductible or self-insured
retention over $100,000 shall be disclosed to and approved by County. If Contractor does not
keep all required policies in full force and effect, County may, in addition to other remedies under
this Agreement, take out the necessary insurance, and Contractor agrees to pay the cost of said
insurance.

SUBCONTRACTORS: Should contractor subcontract any portion of the work to be performed

under this Agreement, said subcontractors shall be required by contractor to:

1. Enter into a written contract with contractor acknowledging that no employee/employer
relationship exists between contractor and subcontractor and that no Workers'
Compensation, unemployment benefits, or other personnel benefits are required by or
available to subcontractor through contractor or County.

2. Hold harmless and to indemnify, defend and save harmless contractor and County, its
Board of Supervisors, officers, agents, employees and volunteers, from any and all claims
and losses accruing or resulting to any and all contractors, subcontractors, material
suppliers, laborers, and any other person, firm or corporation who may be injured or
damaged by subcontractor in the performance of this Agreement.

HOLD HARMLESS/INDEMNIFICATION CLAUSE

Pursuant to Government Code section 895.4, the parties to this Agreement shall indemnify,
defend and hold harmless the other parties hereto and their officers, agents, and employees, from
any and all claims, demands, losses, damages, and liabilities of any kind or nature, including
attorney’s fees, which arise by the virtue of its own acts or omissions (either directly or through or
by its officers, agents or employees) in connection with its duties and obligations under this
Agreement and any amendments hereto.

Acceptance of insurance, if required by this Agreement, does not relieve Contractor from liability
under this indemnification clause. This indemnification clause shall apply to all damages or
claims for damages suffered by Contractor’s operations regardless if any insurance is applicable
or not.

5. TERMINATION OF CONTRACT

Each of these general conditions, whether preceding or following this paragraph, is to be
considered material and failure to comply with any of such conditions by the Contractor will be
deemed a breach of contract.

Should the Contractor fail to perform any of the provisions of the Contract, the Owner shall have
the right, whether or not an alternative right is provided, to declare the Contract terminated. A
written notice by the Owner to the Contractor that the Contract is terminated shall be deemed a
complete termination of same.
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On the Contract being so terminated, the Contractor shall, provided Contractor is ordered to do so
by the Owner, immediately remove from the premises all or any materials and personal property
belonging to Contractor which have not been used in the construction of the Work or which is not
in place in the Work; and both Contractor and their surety shall be liable upon their bond for all
damages caused to the Owner by reason of failure to complete the Contract.

See GC Article 29, SUFFICIENT LABOR OR MATERIAL.
6. NON-CONTINUANCE OF WORK

Should the Contractor at any time during the progress of the Work refuse, neglect or be unable for
any reason, except the documented inability to supply a sufficiency of materials or workmen
necessary, to complete the Work within the time specified in the Contract, the Owner shall have
the power to terminate the Contract as prescribed.

7. ASSIGNMENT OF CONTRACT

The Contractor shall not assign or sublet the Contract in whole or in part without the prior written
consent of the Owner. The Contractor shall not assign any monies due or to become due to them
under the Contract without the prior written consent of the Owner.

Any assignments permitted under these documents or approved by the Owner shall, in addition,
have prior written approval of all sureties of the Contractor executing bonds or insurance in the
interest of this Contract.

If the Contractor seeks to assign any portions or monies as permitted, Contractor shall pay to the
Owner $1,000 to cover Owner's costs each time an assignment occurs.

8. SEPARATE CONTRACTS

The Owner reserves the right to let other contracts in connection with this Project. The Contractor
shall afford all other such contractors reasonable opportunity for storage of their materials; shall
provide that the execution of their work properly connects and coordinates with theirs; and shall
cooperate with them to the end of facilitating the Work.

The work performed or executed under other contracts in advance of work under this Contract
shall be inspected and determined to be in proper condition by the Contractor before permitting
related or connecting work to proceed under this Contract.

Contractor shall immediately notify Architect of any discrepancies, defects or other conditions
found unsuitable for proper execution of the work.

9. CONFERENCES

At any time during the progress of the Work, the Owner, Owner’s Representative, or Architect
shall have authority to require the Contractor to attend a conference of any or all of the contractors
engaged in the Work; and any notice of such conference shall be duly observed and complied
with by the Contractor.

10. TERMS OF PAYMENT
At the end of each calendar month, the Contractor shall submit to the Owner’s Representative a

statement of all materials actually placed in the building during the month, the labor expended
thereon, and the cost thereof; whereupon after verification by the Owner’'s Representative it is
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found to be acceptable, a certificate for the amount less five percent (5%) thereof will be issued by
the Owner's Representative except that no certificate will be issued for defective work and
materials until they have been removed, replaced and made good. The Owner will also pay the
costs of material on hand under the following conditions: Written approval is given by the Owner’s
Representative prior to requesting payment. Approved items have been inventoried by the
Owner’s Representative and they are stored in a safe and weather protected manner, and are
major items that delay in receiving will adversely affect the construction time schedules. The
Owner’'s Representative will issue a certificate for the certified invoice amount, less five percent
(5%) thereof. The Contractor shall be paid monthly as the work progresses, the amount of each
such certificate. Final payment shall be made in accordance with E. below.

As a basis for determining the amount of monthly payments, the Contractor shall, before
commencing the work, submit to the Owner’s Representative for approval a detailed statement of
all materials and labor included in their original estimate. This statement shall be so arranged that
the value of the work as it progresses may be readily determined. Payment for change order work
will be made if the change order work is complete and is approved prior to the Owner’s
Representative issuing the monthly certification of payment. The regular initial schedule of values
shall be prepared and submitted by Contractor twenty (20) calendar days in advance of the time
the first request for payment is due, allowing sufficient time for review, approval and modifications
as may be required prior to use for said first payment. The total sum of the schedule of values
shall equal the Contract Price.

Acceptance of any work and payments therefore shall be made upon written recommendation of
the Owner’s Representative and Architect.

Payments to the Contractor will be made within 30 days of an approved pay estimate in
accordance with Owner's regular approval and accounting procedures, based upon statements or
certificates received as issued or approved by the Owner's Representative, including written
certification that complete certified payroll records have been, or will be, submitted to the Labor
Commissioner as required by the California Labor Code.

Thirty-five (35) days after the acceptance of the work by the Owner’s Representative and Architect
(provided the project has been accepted by the Board of Supervisors), the Contractor shall be
entitled to the balance due for the completion and acceptance of the work, provided that all claims
for labor and materials have been paid, and that no claims shall have been filed with the County
based upon acts or omissions of the Contractor and that no stop notices have been filed.

1. CONFLICTS OR ERRORS

During construction, if any conflicts are discovered in the plans or specifications, they shall be
immediately submitted to the Owner’'s Representative who will render an interpretation on what
was intended and the Contractor agrees to furnish all things necessary by such interpretation to
the satisfaction of the Owner’s Representative without additional expense to the Owner.

The Contractor shall not contend that any error, delay or default in their work is due to omission or
ambiguity in said plans or specifications.

If errors are found in the Construction Documents that can not be termed conflicts (shown, sized
or called out differently in different places) the Contractor shall immediately notify the Owner’s
Representative within 15 calendar days following the discovery of any error so that a change order
can be prepared and the item corrected prior to construction.

Refer to G.C. 24, Unity of Documents.

12. CHANGES TO PLANS AND SPECIFICATIONS

No modification or deviation from plans and specifications will be permitted by the Contractor
without prior written consent of Owner. However, within the limits allowed by law, the Contractor
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agrees that Owner, without invalidating the Contract, may order extra work or make changes by
altering, adding to, or deducting from the Work, the contract sum being adjusted accordingly, and
that Contractor will enter into a modification of the original contract to make such changes by
means of a written Change Order.

Change Orders shall be signed by the Contractor, Architect and authorized representative of the
Owner.

All such work shall be executed under the conditions of the original contract except that any claim
for extension of time caused thereby shall be adjusted at the time of ordering such change. Both
parties agree that the credit to, or charge against the Owner shall be determined as follows:

1. In the event that a modification results in a reduction of the amount of labor and material
to be supplied by the Contractor, the Owner shall be given a credit equal to the actual
value of such labor and materials plus a reasonable amount for the use of tools, materials
and overhead and profit; or, in the event that a modification results in an increase in the
amount of labor and materials to be supplied by the Contractor, the Owner shall pay the
Contractor the actual value of such labor materials and equipment plus not more than
15% which shall cover the use of Contractor's overhead and profit. In no case shall the
total of any subcontractor(s) together with the Contractor's overhead, profit, bonds and
insurance exceed 15%. All costs shall be included as a lump sum price on change orders.

2. Cost Estimates for all changes shall be submitted by the Contractor to the Owner’s
Representative for checking by the Owner’s Representative and Architect. The Contractor
shall submit all Cost Estimates within 15 calendar days following the discovery of any
potential change. The Owner's Representative shall render a written decision as to
reasonable costs within 15 calendar days of receiving cost estimate unless more time is
agreed to by both Contractor and Owner’s Representative.

3. Any increases in cost or extension of time shall be approved by the Owner’s
Representative, Architect and Owner, on a signed change order.
4, In the event that the Contractor, for whatever reason, does not accept the dollar amount

of increase or decrease or extension of time to the contract amount in the decisions
rendered by the Owner, Contractor shall, upon receiving written order from the Owner,
proceed with the work called for in the Change Order on a force account basis. Any claim
for dollar increases or extension of time shall be made in writing to the Owner’s
Representative in accordance with the provisions of GC 51, Claims Procedures.

In response to a request for a proposed modification, Contractor shall promptly furnish within 15
calendar days, relevant cost breakdowns, time estimates and other information as may be
required to the Owner’s Representative.

13. GUARANTEE

The Contractor shall be held responsible to make-good any defects due to faulty, improper or
inferior workmanship or materials arising or discovered in any part of the Work within one (1) year
after the completion and final acceptance of the same by the Owner’s Representative, Architect
and Owner unless a longer period is called for in the Technical Specification Sections.

Acceptance of the Work by the Owner's Representative, Architect or Owner shall in no way
absolve the Contractor from the responsibility of complying with the provisions of the plans and
specifications and other contract documents, even though deviations may not be discovered
within the aforementioned one year period.

The bond for faithful performance furnished by the Contractor shall cover such defects and
protect the Owner against them and remain in force during the one year guarantee period.
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14. INTERPRETATIONS

The Contractor shall comply with the obvious intent and meaning of the plans and specifications
which shall be construed to include all material, measures and modes or work necessary to
complete the work required in a workmanlike manner, in strict accordance with these plans and
specifications, and to the satisfaction of the Owner.

Should any question arise as to the intent and interpretation of the plans or specifications, the
Contractor shall promptly, upon discovery thereof, refer the same in writing to the Owner’s
Representative, whose decision thereon shall be final.

15. DECISIONS BY ARCHITECT AND/OR OWNER’S REPRESENTATIVE

The Owner’s Representative shall, in all cases, determine whether the amount and quality of the
several kinds of work which are to be paid for under the Contract are in accordance with the plans
and specifications.

The Owner’s Representative shall have power to cause all or any part of the work to be expedited
with greater diligence when delayed or stopped.

When requested by the Owner’'s Representative, the Architect's decisions in matters relating to
artistic effect will be final if consistent with the intent of the Contract Documents.

Where not involving a change in the agreed Contract Price or Completion Time, and not

inconsistent with the intent of the Contract Documents, the Owner’'s Representative shall have

authority to:

1. Correct any errors or inconsistencies in, and make any deletions from or additions to the
drawings and specifications;

2. Order minor changes or adjustments in the work, whether by field order, notations on
Contractor's submittals, or other instructions;

3. Order certain portions of the work delayed when particularly involved with or affected by
any Change Order in process or being considered by Owner.

The Owner’s Representative will be the interpreter of the requirements of the Contract Documents
and the judge of the performance thereunder by both the Owner and Contractor.

The Architect through the Owner’s Representative will render interpretations necessary for the
proper execution or progress of the Work, with reasonable promptness and within fifteen calendar
days.

Claims, disputes and other matters in question between the Contractor and the Owner relating to
the execution or progress of the Work or the interpretation of the Contract Documents shall be
referred to the Owner’s Representative for decision which the Owner’s Representative will render
in writing with a reasonable promptness and within fifteen calendar days.

16. ADMINISTRATION OF THE CONTRACT

The Owner’s Representative will provide administration of the Contract. Maintenance of the
Project records for the contract shall be as prescribed by the Owner's Representative and as
hereinafter described.

The Owner’s Representative will be the representative of the Owner during construction and until
final payment is due. The Architect will advise and consult with the Owner’s Representative and
Owner. The Owner's instruction to the Contractor shall be forwarded through the Owner’s
Representative. The Owner’s Representative will have authority to act on behalf of the Owner
only to the extent provided in the Contract Documents, unless otherwise modified by written
instrument.
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The Owner’s Representative or Architect will not be responsible for and will not have control or
charge of construction means, methods, techniques, sequences or procedures, or for safety
precautions and programs in connection with the Work, and will not be responsible for the
Contractor's failure to carry out the Work in accordance with the Contract Documents. The
Owner’s Representative or Architect will not be responsible for or have control acts or omissions
of the Contractor, Subcontractors, or any of their agents or employees, or any other persons
performing any of the Work.

The Owner’s Representative and Architect shall at all times have access to the Work wherever it
is in preparation and progress. The Contractor shall provide facilities for such access so the
Owner’s Representative and Architect may perform their functions under the Contract Documents.

Based on the Owner's Representative and Architect's observations and an evaluation of the
Contractor's Applications for Payment, the Owner's Representative will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts as provided in GC
Article 10.

The Owner’s Representative shall, upon receipt of a complete submittal from the Contractor,
make the submission to the Architect. The Architect shall review and take appropriate action on
shop drawings, product data, samples, and other submittals required by the Contract Documents.
Such review shall be only for general conformance with the design concept and general
compliance with the information given in the Contract Documents. It shall not include review of
quantities, dimensions, weights or gauges, fabrication processes, construction methods,
coordination with the work of other trades, or construction safety precautions, all of which are the
sole responsibility of the Contractor. The Architect's review shall be conducted with reasonable
promptness, and within 15 calendar days unless otherwise noted, consistent with sound
professional practice. Review of a specific item shall not indicate acceptance of an assembly of
which the item is a component. The Architect shall not be required to review and shall not be
responsible for any deviations from the Contract Documents not clearly noted by the Contractor,
nor shall the Architect be required to review partial submissions or those for which submissions
for correlated items have not be received.

The Owner’s Representative will prepare Change Orders in accordance with GC Article 12.

The Contractor shall provide sufficient, safe and proper facilities at all times for the full inspection
of the Work by the Architect or other representatives of the Owner, at the project site and at the
various other locations where project is being performed.

The Owner's Representative and Architect will have authority to reject Work which does not
conform to the Contract Documents. Whenever, in their opinion, the Owner’s Representative and
Architect considers it necessary or advisable for the implementation of the intent of the Contract
Documents, the Owner's Representative or Architect will have authority to require special
inspection or testing of the Work in accordance with GC Article 31, whether or not such Work be
then fabricated, installed or completed. However, the Owner's Representative and Architect's
authority to act under this Subparagraph and any decision made by them in good faith to exercise
or not to exercise such authority, shall not give rise to any duty or responsibility of the Owner’s
Representative or Architect to the Contractor, and Subcontractor, any of their agents or
employees, or any other person performing any the Work.

The duties, responsibilities and limitations of authority of the Owner's Representative as the
representative of the Owner during construction as set forth in the Contract Documents will not be
modified or extended without written consent of the Owner.

17. NON-CONFORMING WORK
The fact that the work and materials have been inspected from time to time and payments on

account have been made, shall not relieve the Contractor from the responsibility of replacing and
making good any defective work or materials that may be discovered within one year from the

NMR Project 17-6430 Task 4 0070 00 - 10 of 30 GENERAL CONDITIONS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

GC

GC

GC

date of completion of the Work by the Contractor and its approval by the Owner’s Representative,
Architect, and its acceptance by the Owner.

Failure of Owner’s Representative, Architect or Owner to object to any defects in work or material
or variances from the plans and specifications during or after construction shall not be deemed a
waiver by Owner, Owner’s Representative or Architect of such defects or variances; nor by such
failure shall Owner, Owner's Representative or Architect be deemed stopped from requiring
Contractor to correct such defects or variances.

At Owner's sole option, if Owner prefers to accept non-conforming work, Owner may do so
instead of requiring its removal and correction, in which case a Change Order will be issued to
reflect an appropriate reduction in the Contract Sum, or if the amount is determined after final
payment it shall be paid by the Contractor.

Uncovering of Work:

1. If any portion of the Work should be covered contrary to the request of the Owner’s
Representative, Architect or to requirements specifically expressed in the Contract
Documents, it must, if required in writing by the Owner’s Representative, be uncovered for
their observation and shall be replaced at the Contractor's expense.

2. If any other portion of the Work has been covered which the Owner’s Representative or
Architect has not specifically requested to observe prior to being covered, the Owner’s
Representative or Architect may request to see such Work and it shall be uncovered by
the Contractor. If such Work be found in accordance with the Contract Documents, the
cost of uncovering and replacement shall, by appropriate Change Order, be charged to
the Owner. If such Work be found not in accordance with the Contract Documents, the
Contractor shall pay such costs unless it be found that this condition was caused by the
Owner or a separate contractor as provided in GC 8 above, in which event the Owner
shall be responsible for the payment of such costs.

18. OWNERSHIP OF DOCUMENTS

All plans and specifications shall remain the property of the Owner and shall be returned to the
Owner’s Representative or shall be accounted for by the Contractor before the final acceptance of
building by the Owner.

Documents for this project shall not be used on or for any other work or purposes without express
written consent of Owner’s Representative, Architect and Owner.

19. DOCUMENTS FURNISHED
The Contractor will be supplied ten (10) sets of Contract Documents for use in the Work.

Additional sets of Contract Documents may be obtained from Architect, at cost, at Contractor's
expense.

20. DRAWING DIMENSIONS

The general dimensions are shown in figures on the drawings furnished to the Contractor. These
figured dimensions shall invariably have preference to scaled measurements; but the Contractor
shall exercise proper caution and care to verify the figures before laying out the Work, and shall
be held responsible for any omissions or errors therein that might have been avoided.
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21. DETAILED DRAWINGS

Drawings and details may be furnished to the Contractor as work progresses, showing in more
elaboration the work intended to be done and the Contractor shall conform to them as being a
part of the Contract.

No work shall be performed in advance of the receipt by the Contractor of such detailed drawings,
except such work as the Owner’s Representative shall order in writing to be done without details.
Any complaint as to the character and extent of the details shall be made to the Owner’s
Representative within ten days after the Contractor has received the same. The Contractor shall
notify the Owner’s Representative in ample time as to when the Contractor will require these
drawings so they may be prepared without causing any delay to the Work.

22, SUBMITTALS

Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work
by the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some
portion of the Work.

Product Data are illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or
system for some portion of the Work.

Samples are physical examples which illustrate materials equipment or workmanship and
establish standards by which the Work will be judged.

The Contractor shall review, approve and submit, with such promptness as to cause no delay in
their own work or in that of any other contractor, copies of all Shop Drawings or Setting Drawings,
Schedules for the Work of the various trades and samples of materials and finishes required for
the Work, together with information or supporting data as may be required or called for. The
Owner’s Representative will pass upon them with reasonable promptness in accordance with GC
Article 16. The Contractor shall make any corrections required by the Owner’s Representative or
Architect and resubmit corrected copies.

Samples required or called for shall be exactly as specified for and intended to be used in the
work; and Shop Drawings shall accurately portray the Work required. Materials, finishes and
workmanship shall be equal in every respect to that of the reviewed submittals.

Submittals shall be delivered as directed by the Owner’s Representative, postage or delivery
charges prepaid by the Contractor in all cases. Samples returned upon request from the
Contractor shall be returned by collect mail, parcel post or any carrier named by Contractor.

The furnishing by the Contractor or the review by the Architect of drawings, samples, schedules or
other data shall not relieve the Contractor from responsibility for deviations from drawings or
specifications, nor shall it relieve them of responsibility for errors of any sort in shop drawings,
schedules or other submittals.

By approving and submitting Shop Drawings, Product Data and Samples, the Contractor
represents that they have determined and verified all materials, field measurements, and field
construction criteria related thereto, or will do so, and that they have checked and coordinated the
information contained within such submittals with the requirements of the Work and of the
Contract Documents.

Each Submittal shall be properly identified as required by the Owner’'s Representative.

Deviations from requirements of Contract Documents, errors, inconsistencies with submittals
previously made to or reviewed by Architect, and corrections to dimensions or supporting data
shall be clearly identified by the Contractor by notations on the submittals or attached
explanations.
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No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be
commenced until the submittal has been reviewed by the Architect as provided in Subparagraph
of GC Article 16. All such portions of the Work shall be in accordance with reviewed submittals.

23. SURVEY AND LAYOUT

All work pertaining to this Contract shall be laid out on the premises by the Contractor who shall
be held responsible for its correctness.

The Contractor shall retain and pay for the services of a registered Engineer or licensed surveyor,
when applicable, who shall lay out the main lines of the building and other improvements at the
site and provide other primary lines, pile locations and levels as may be required.

All stakes, benchmarks, survey marks, monuments and other line or level points which have been
or may be established in the building or on or about the premises shall be carefully preserved and
respected by the Contractor.

On-site work shall be laid out to properly meet existing off-site work not required to be removed or
replaced, or to lines and levels established by civil authorities having jurisdiction, as applicable to
conditions at the place of the Work.

24, UNITY OF DOCUMENTS

The Plans and Specifications are one document and any work shown, required or called for in the
one and not in the other, or vice versa, shall be furnished or performed as though it were shown,
required or called for in both.

The Contractor admits and agrees that the Contract Documents exhibit the intent and purpose of
the Owner in regard to the Work, and that they are not complete in every detail and are to be
considered as showing the purpose and intent only; and Contractor further agrees to furnish all
labor or material for any detail that is necessary to carry out said intent and purpose without extra
charge to the Owner.

The misplacement, addition or omission of any word, letter or punctuation mark shall in no way
change the intent, purpose of meaning or the Plans and Specifications.

Any part of the Work or any article or detail pertaining thereto which is not specifically set forth in
the Specifications or shown on the Drawings, but which is necessary for the proper completion of
the Work, shall be furnished and installed at the Contractor's expense the same as if it had been
partly or fully shown or specified. The Contractor shall do and furnish all things necessary to
make a complete and workmanlike job in accordance with the intent and purpose of the Contract
Documents.

25. INSPECTION BY CONTRACTOR

The Contractor shall inspect, review, compare and familiarize himself with the Contract
Documents and the premises of the Work, and shall at once report to the Architect, in writing if
requested, any error, omission or inconsistency within the documents or between information
given and conditions observed or found at the premises.

The Contractor shall make a close inspection of all materials as delivered, and shall promptly
return all damaged or defective materials without waiting for their rejection by the Owner's
Representative, Project Inspector, or Architect.

Before beginning any of the work, the Contractor shall examine all construction and work of other
contractors or trades that may affect this work, and to satisfy that everything is in proper condition
to receive this work; and shall at once notify the Owner’s Representative, in writing if requested, of
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any exception taken to any construction or condition so affecting this work, whether placed under
this Contract or other contracts.

Failure to file with the Owner's Representative any notice to the contrary shall constitute
acceptance by the Contractor of the construction of other contractors or trades as being suitable
in all ways to receive their work, except as to defects which later develop in the work of other
contractors after the execution of their own work.

Contractor's inspection of documents and premises shall include making known to himself the
general and particular location, nature and character of the project work, the physical and
contractual conditions, provisions and requirements, the nature and extent of work and equipment
to be furnished by Owner, and the limitations and various other aspects relative to this project,
including all coordination necessary for proper and timely execution of the Work.

Owner will not consider any claims whatsoever on account of Contractor's failure to fully
investigate or determine their requirements in advance of commencing the work or the conditions
of the work throughout its progress.

26. DEVIATION FROM PLANS OR SPECIFICATIONS

No deviations shall be made from the plans or the specifications. If the Contractor shall vary from
the plans the amount or value of the materials herein provided for, the Owner shall have the right
to order such improper work or materials removed or replaced; any other work disturbed or
damaged by such alteration shall be made good at the Contractor's expense.

27. STANDARDS OF MATERIALS

Wherever the name or brand of a manufacturer's article is specified herein, it is used as a
measure of quality and utility; a standard.

If the Contractor desires to use any other brand or manufacturer of equal quality and utility to that
specified, Contractor shall make application to the Owner’s Representative in writing, and submit
samples if requested. The Architect will then determine whether or not the named brand or article
is equal in quality and utility to that specified and Architect's decision shall be final. Submit at least
14 days prior to bid date. Refer to sections of Technical Specifications for these items.

28. QUALITY OF MATERIALS AND LABOR

All materials used on this Contract shall be new and the best market quality unless specified or
shown otherwise. All labor used on this Contract shall be competent and skilled for the Work. Al
Work executed under this Contract shall be done in the best, most thorough, substantial and
workmanlike manner. All material and labor shall be subject to the approval of the Architect as to
its quality and fitness, and shall be immediately removed if it does not meet with approval. The
Owner’s Representative may refuse to issue a Certificate of Payment for unapproved work until all
defective materials or work have been removed and other material of proper quality substituted
therefore.

29. SUFFICIENT LABOR OR MATERIALS

Should the Contractor abandon the Work called for under these specifications, or seek to assign
this Contract, or if at any time the Owner’s Representative shall be of the opinion and so certify in
writing to the Owner that the Contractor is unnecessarily and unreasonably delaying the work, or
that the Contractor is willfully violating any of the conditions or provisions of the plans and
specifications, or is performing their work in bad faith, the Owner shall, in addition to all other
remedies provided by Contract or by law, after seven (7) days written notice to the Contractor,
have the power to notify the Contractor to discontinue all work or any part thereof under this
Contract; and thereupon, the Contractor shall cease to continue said Work or such part thereof as
the Owner may designate, and the Owner shall thereupon have the power to obtain by contract,
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purchase or hire, such implements, tools, labor or materials by contract or otherwise, as Owner
may deem advisable, to work at and be used to complete the Work herein described, or such part
thereof as the Owner's Representative shall certify has not been completed, and to use such
material as it may find at the building site. The expenses so incurred in the process shall be
deducted by the Owner out of such monies as may either be due or may at any time thereafter
become due to the Contractor under and by virtue of these plans and specifications, or any part
thereof.

If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including
compensation for the Owner’s Representative or Architect's additional services made necessary
thereby, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance,
the Contractor or their bondsmen shall pay the difference to the Owner on notice to either from
Owner. The amount to be paid to the Contractor or to the Owner, as the case may be, shall be
certified by the Owner’s Representative, upon application, in the manner provided in GC Article
10, and this obligation for payment shall survive the termination of the Contract.

30. OLD MATERIAL
Old material shall not be used.

Construction materials or other items used or placed in the work later shall be considered old
materials and not reused.

31. TESTS

Contractor shall comply with the requirements set forth in Division 1, General Requirements
Sections.

32. PATENT RIGHTS, COPYRIGHTS, TRADE NAMES AND ROYALTIES

The Contractor shall indemnify and save harmless the Owner and authorized persons acting for
the Owner against all liability on account of any patent rights, copyrights or trade names which
may affect the articles or materials or their application under the Contract.

The Contractor shall pay all royalties or other charges that may arise due to methods, types of
construction, processes, materials or use of equipment and shall hold the Owner harmless from
any claims or charges whatsoever which may arise; and shall furnish written assurance
satisfactory to the Owner that such charges have been paid.

33. COMPLIANCE WITH BUILDING LAWS

The Contractor shall conform to and abide by all applicable city, county, regional, state and federal
building, labor, sanitary, health and safety laws, ordinances, rules and regulations as currently
adopted or enforced, including Part 1 & 2 of Title 24, Calif. Code of Regulation and the
International Building Code; a copy of Title 24, CCR and the current California Building Code shall
be kept at the job site at all times by the Contractor. Such laws and regulations shall be
considered a part of these specifications the same as if set forth herein full, and all work
hereunder shall be executed in accordance therewith.

All work and materials shall be in full accordance with the latest rules and regulations of the State
Fire Marshal, the Safety Orders of the Division of Industrial Safety, the National Electric Code, the
Uniform Plumbing & Mechanical Codes published by the International Association of Plumbing
and Mechanical Officials, and other applicable state laws or regulation including all of Title 24,
Calif. Code of Regulation. Nothing in these plans or specifications is to be construed to permit
work not conforming to these codes.
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34. PERMITS AND LICENSES

Unless otherwise provided in the Contract Documents, the Owner shall give all notices and
procure and pay for permits and governmental fees, licenses and inspections necessary for the
proper execution and completion of the Work which are customarily secured after execution of the
Contract and not excluded in Paragraph D below.

LICENSES: Professional, trade, business and other licenses required by state statute or local
government are entirely the responsibility of the Contractor and Subcontractors, and shall be
prerequisite to submitting a bid proposal or performing work on the Project.

PERMITS:

1. Permits shall also include any cash deposits, returnable or otherwise, required by
authorities having legal jurisdiction to make such demands;

2. Owner reserves the right to cancel and declare null and void the Contract should any legal
permit be refused or not issued for any reason;

3. Due to cancellation for said reasons, Owner will not consider any claims by Contractor for
loss of anticipated profits; or for work performed or materials procured prior to obtaining
all permits required herein.

4, The Contractor shall obtain Encroachment Permits from the City of Eureka, County of
Humboldt, and CalTrans as needed.

Contractor shall procure and deliver to the Owner’s Representative, in forms prescribed and
complete with dates and authorized signatures, all certificates of inspection, testing or approvals
required of or by State or Civil authorities having legal jurisdiction or any public authority bearing
on the performance of the Work.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and
lawful orders of any public authority bearing on the performance of the Work.

35. TEMPORARY FACILITIES

The Contractor shall provide and maintain a temporary field base of operation on the sites. Said
base of operation shall be for the exclusive use of the Contractor; and shall be wind and
weatherproof, furnished with sufficient lighting to permit reading of blueprints. A complete set of
plans and specifications shall be kept continuously at each site. When vacated, said structure
shall be removed and the work in that area completed in accordance with the Contract
requirements. Based on need, Contractor shall maintain and pay for all utilities and fuels; shall
provide maintenance and other services necessary for proper use and operation; and comply with
related provisions as specified.

The Contractor shall maintain a viable communications system at each site acceptable to the
Owner’'s Representative, and shall maintain the same until the final completion of the Contract
and the acceptance of the Work. The Owner’s Representative, Architect and Inspector shall have
free and unrestricted use of this communications system for all purposes in conjunction with the
Work.

The Contractor shall provide water closets and urinals for use by their employees and
subcontractors and their employees, and in no case shall the permanent plumbing fixtures of
buildings on the site be used for this purpose without the written consent of the Owner’s
Representative.

The Contractor and each subcontractor shall furnish, at their own expense, all tools, equipment,
appliances, materials, scaffolding or other means necessary for the entire completion of the Work;
and shall be responsible for the care and guarding of same.

The Contractor and each subcontractor shall erect and maintain where necessary to the progress
and completion of the Work, all exterior and interior scaffolding which shall be erected in
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accordance with the safety rules of the State of California; and use of which shall be unrestricted
for all persons performing work on the Project.

F. The Contractor shall pay the cost of all water, gas and electricity used by their employees or
subcontractors during the process of the Work, or as required for temporary services or tests and
inspections.

G. Also refer to Division 1, General Requirements Sections.

GC 36. LIABILITY FOR ACCIDENTS

A. The Contractor shall be liable for any and all loss, accident, neglect, injury, or damage to person,
life or property which may be the result of or may be caused by their building operations or their
execution of this Contract, and for which the Owner might be held liable; and shall protect and
indemnify the Owner, the Owner’s Representative, the Project Inspector, the Architect, and/or any
officer, agent or employee of the Owner and hold them harmless in every way from all claims and
from all suits or actions at law for damage or injury to persons, life or property that may arise or be
occasioned in any way because of their building operations or their execution of this Contract.

B. Safety Precautions and Programs:
1. The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work.

C. The Contractor shall assume the full responsibility for personnel safety on the project and the
means and methods of construction that pertain to personnel safety. Contractor is responsible
that such means and methods of construction are adequate to provide safety to all personnel
while accomplishing all requirements and standards of the Contract Documents. The Owner,
Architect, Inspector and/or their representatives have no obligation, responsibility, or jurisdiction
over safety or means and methods of construction that pertain to personnel safety on the project.

GC 37. ACCIDENT PREVENTION

A. The Contractor shall erect and maintain, as required by existing conditions and progress of the
Work, all reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, and any other necessary construction required to secure safety of
life or property; and shall maintain during all night hours sufficient lights to prevent accidents or
damage to life or property.

B. No earth, building, temporary or other structure shall be loaded, used or stressed so as to
endanger its safety.

B. In the event of an emergency affecting the safety of persons or property, the Contractor shall act, at
their discretion, to prevent threatened damage, injury or loss. Claims by Contractor on account of
alleged emergency actions shall be filed in writing with the Owner’s Representative.

GC 38. EXISTING PREMISES AND IMPROVEMENTS

A. The Contractor shall care for, preserve and protect existing structures, utilities and other features,
fixtures or improvements at the premises, including adjacent or co-terminus properties which are
not required to be removed or altered by reason of work under this Contract; and shall, likewise,
care for and protect work or improvements newly placed or recently installed at the premises. Any
part or portion of said existing or newly placed improvements which are removed, damaged or
disturbed because of this work, shall be replaced, cleaned or otherwise returned to the original
condition entirely at the expense of the Contractor.

B. The removal and/or replacing of any existing structure, pipe, conduit, pavement or other existing
improvement necessary for the proper completion of any work under the Contract shall be
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performed by the Contractor, and no claim for extra work shall be made on account of such
removal and replacement.

In case it shall be necessary to remove any telephone, telegraph or electrical power transmission
poles, water pipes, electrical conduits, or underground structures of any character, or any portion
thereof, the Owner or their agents shall be notified by the Contractor and the Contractor shall
make the necessary arrangements for such removal. The right is reserved to the Owner and to
gas, water, telephone, telegraph and electrical power transmission companies to enter upon the
Work for purpose of making repairs and changes that have become necessary by reason of work
related to the Project.

The Contractor shall thoroughly investigate all existing poles, wires, pipes and conduits above and
below ground and shall provide for the maintenance or replacing of same, in good condition and
at no expense to the Owner. Any necessary new or additional pipe or materials shall be furnished
by the Contractor at their expense.

At the completion of the Work, the Contractor shall furnish the Owner's Representative with a
written certificate from the owner of each and all conduits, pipes or structures to the effect that
such replacements and maintenance have been satisfactorily performed.

The Contractor shall amply protect all work or improvements, set in the building or at the
premises, against any possible damage; and shall furnish all necessary building paper, rough
boarding or other means or materials necessary therefore.

Also refer to Division 1, General Requirements Sections.
39. USE OF PREMISES AND CLEAN-UP

During the progress of the Work, materials shall be neatly stacked at such points so as not to
interfere with site access and shall be properly cared for and protected against damage by
weather or other causes. Project staging and parking area are defined in the plans.

In the case where there are several contractors operating at one time, arrangements must be
made to allow the joint use of storage space so as to prevent delays in the work and unnecessary
inconveniences.

At the end of each working day, or as directed by the Owner’s Representative, Project Inspector
or Architect, the Contractor shall clean the building, premises, streets and adjacent properties of
accumulated rubbish, debris, unnecessary appliances or any unused material which may
constitute an obstruction to the progress or completion of the Work, whether the same was
caused by their work or by the work of other crafts. Failure by the Contractor to maintain the site
and building premises in a safe and clean condition will be considered a breach of contract and
Contractor agrees to pay Owner for costs to have site cleaned or deduct said costs from any
money due the Contractor under the contract.

At the completion of the Work, and as one of the requisites thereof, the Contractor shall remove
any and all tools, construction equipment, machinery, surplus materials, appliances, rubbish,
packing, debris or other extraneous matter of any kind from the building, premises, sidewalks,
streets or adjacent premises; Contractor shall go over all of their work and put the same in
perfect order and condition and in strict accordance with the terms of the Contract; and shall
repair or replace all damaged, broken or stained parts of their work, whether so injured by their
workmen or others.

No advertising signs of any kind shall be displayed on the building, premises, fences, offices or
elsewhere upon the job, except the Project sign as called for in the specifications.

At the completion of each phase of work of each kind of work or activity, the areas so used or
involved shall be left in a "broom clean" condition daily unless otherwise more particularly
required.
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40. DIRECTION OF THE WORK

The Contractor shall have control or charge over their Subcontractors; shall be responsible to the
Owner for the acts and omissions of their employees, subcontractors and their agents and
employees, and other persons performing any of the Work under a contract with the Contractor,
and for all orders or instructions from the Owner, Owner’s Representative or the Architect.

It shall be the Contractor's duty to see that all of the subcontractors commence their work properly
at the proper time and carry it on with due diligence as not to cause delay or injury either to work
or materials; and that all damage caused by them or their workmen be properly made good by
them or by himself at no cost to the Owner.

The Contractor shall keep on the Work Site at all times and until the acceptance certificate is
issued, a competent Project Manager and Project Superintendent for the purpose of receiving and
executing without delay any orders in keeping with the terms of the Contract issued by the Owner,
Owner's Representative or Architect. This Superintendent shall have charge of Plans and
Specifications kept on the job; shall be instructed to be familiarized closely with all the provisions
of the plans and specifications and to follow them in a precise manner.

If at any time the Superintendent or workman who shall be employed by the Contractor or any of
their Subcontractors shall be declared by the Owner's Representative to be incompetent or
unfaithful in executing the work, then the Contractor upon receiving written notice shall, forthwith,
dismiss such person and shall not again employ him on any part of the Work.

Contractor shall supervise and direct the Work using their best skill and attention, and shall be
solely responsible for all construction means, methods, techniques, sequences and procedures
and for coordinating all portions of the work under the Contract; except that said responsibilities
shall not be construed to permit use of any material, process, method or means if they are
deemed unsuitable by Owner’s Representative.

Processing of Change Orders, Cost Estimates and like administrative matters, shall follow the
procedures established and approved by the Owner at commencement of Work under the
Contract. Change orders and other forms shall be as approved by the Owner’s Representative or
otherwise required or directed by Owner. Refer to GC 12.

Review of Contract Documents: The Contractor shall carefully study and compare the Contract
Documents and shall at once report to the Architect through the Owner’s Representative any
conflict, error, inconsistency or omission Contractor may discover. Refer to GC 11 A.

The Contractor shall not be relieved from their obligations to perform the Work in accordance with
the Contract Documents by the activities or duties of the Owner's Representative in their
administration of the Contract, or by inspections, tests or approvals required or performed under
GC 31, by person other than the Contractor.

Progress Schedule:

1. The Contractor shall prepare and submit to the Owner’s Representative with copy to the
Architect and the Construction Inspector the Contractor’s Initial Construction Schedule
within ten (10) calendar days after date on the Notice to Proceed. The Contractor’s Initial
Construction Schedule shall be comprised of either a Detailed Bar Chart, if the contract
value is less than one million dollars ($1,000,000), or a Critical Path Method network, if
the contract value is one million dollars ($1,000,000) or more. The Contractor’s Initial
Construction Schedule shall show the dates on which each part or division of the work is
expected to be started and completed, and shall show all submittals associated with each
work activity, allowing a minimum of fifteen (15) calendar days (per GC 16 F) for the
Architect’s review of each submittal unless a longer period of time is specified elsewhere
in these Contract Documents. The work activities making up the schedule shall be of
sufficient detail to assure that adequate planning has been done for proper execution of
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the work and such that, in the sole judgment of the Owner, it provides an appropriate
basis for monitoring and evaluating the progress of the work. The schedule shall show
the interdependence of each activity and a single critical path. The Contractor shall also
submit a separate progress schedule listing all submittals required under the contract and
when it is anticipated that each submittal will be submitted.

The Contractor’s Initial Construction Schedule shall show the sequence, duration in
calendar days, and interdependence of activities required for the complete performance
of all work. The Contractor’s Initial Construction Schedule shall begin with the date of
issuance of the Notice to Proceed and conclude with the date of final completion.

Float, slack time, or contingency within the schedule (i.e., the difference in time between
the project’s early completion date and the required contract completion date), and total
float within the overall schedule, is not for the exclusive use of either the Owner or the
Contractor, but is jointly owned by both and is a resource available to and shared by both
parties as needed to meet contract milestones and the contract completion date.

The Contractor shall not sequester shared float through such strategies as extending
activity duration estimates to consume available float, using preferential logic, or using
extensive crew/resource sequencing, etc. Since float time within the schedule is jointly
owned, no time extensions will be granted nor delay damages paid until a delay occurs
which extends the work beyond the Contract completion date. Since float time within the
construction schedule is jointly owned, it is acknowledged that Owner caused delays on
the project may be offset by Owner caused time savings (i.e., critical path submittals
returned in less time than allowed by the contract, approval of substitution requests which
result in a savings of time to the Contractor, etc.) In such an event, the Contractor shall
not be entitled to receive a time extension or delay damages until all Owner caused time
savings are exceeded and the contract completion date is also exceeded.

Comments made by the Owner on the Contractor’s Initial Construction Schedule during
review will not relieve the Contractor from compliance with the requirements of the
contract documents. The review is only for general conformance with the scheduling
requirements of the contract documents. Upon the Owner’s request, the Contractor shall
participate in the review of the Contractor’s Initial Construction Schedule submissions
(including the original submittal, all update submittals, and any re-submittals). The Owner
may request the participation of subcontractor in these reviews, as determined necessary
by the Owner. All revisions shall be resubmitted within fifteen (15) calendar days after the
Owner’s review.

The submittal of a fully revised and acceptable Contractor’s Initial Construction Schedule
shall be a condition precedent to the processing of the first monthly payment application.
On any project with a construction value equal to or greater than one million dollars
($1,000,000), the Contractor must submit a Critical Path Method (CPM) network. The
network shall provide a workable plan for monitoring the progress of all the elements of
the work, establish and clearly display the critical elements of the work, forecast
completion of the construction, and match the contract duration in time. Exclusive of
those activities for submittal review and material fabrication and delivery, activity duration
shall not be less than one (1) or more than thirty (30) calendar days, unless otherwise
approved by the Owner. In addition to the detailed network diagram, the Contractor shall
submit the following reports with the original submittal and all updates and revisions:

a. Predecessor/Successor Report or a list showing the predecessor activities and
successor activities for each activity in the schedule.
b. Activity Report sorted by early start or a list showing each activity in the schedule,

arranged by early start dates.
Regardless of which schedule method the Contractor elects to use in formulating the
Contractor’s construction schedule, and unless the Owner's Representative in writing
each month, specifically waives this requirement, an updated construction schedule shall
be submitted to the Owner’s Representative five (5) days prior to the submittal of the
Contractor's monthly payment request. The submittal of the updated construction
schedule which satisfies the requirements of the Contract Documents accurately reflects
the status of the work, and incorporates all changes into the schedule, shall be a condition
precedent to the processing of the monthly payment application. Updated schedules shall
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also be submitted at such other times as the Owner may direct. Upon approval of a
change order or issuance of a direction to proceed with a change, the approved change
shall be reflected in the next schedule update submittal by the Contractor, or other update
submittal approved by the Owner.

9. If completion of any part of the work, the delivery of equipment or materials, or submittal
of the Contractor submittals is behind the updated construction schedule and will impact
the end date of the work past the contract completion date, the Contractor shall submit in
writing, a plan acceptable to the Owner for completing the work on or before the current
contract completion date.

10. No time extensions shall be granted nor delay damages paid unless the delay can be
clearly demonstrated by the Contractor on the basis of the updated construction schedule
current as of the month the change is issued or the delay occurred and which delay
cannot be mitigated, offset, or eliminated through such actions as revising the intended
sequence of work or other means. Contractor shall submit all disputes or claims under
the provisions of GC 51, Claims Procedure, otherwise it shall be waived.

11. As a condition precedent to the release of retained funds, the Contractor shall, after
completion of the work has been achieved, submit a final Contractor’'s construction
schedule which accurately reflects the manner in which the project was constructed and
includes actual start and completion dates for all work activities on the construction
schedule.

The Contractor shall forward all communications to the Owner and Architect through the Owner’s
Representative.

41. CUTTING, FITTING AND PATCHING

The Contractor shall do all cutting, fitting and patching of Work that may be required to make its
several parts come together properly, and prepare it to join or be joined by the work of other
contractors; and Contractor shall make good after them.

The Contractor shall not endanger any work by cutting, digging or otherwise; and shall not cut or
alter the work of any other contractor without the written consent of the Architect; and shall not cut
a beam, timber or support of any kind without the consent of the Architect. Under no
circumstances shall any principal brace, timber, truss, support or other structural member be cut
or structurally weakened in any way.

Where the construction is required to join with or match existing work, it shall be finished exactly
similar to that work so as to form complete, unified and finished work.

Contractor shall be responsible for and particularly supervise each and every operation and all
work which in any way may affect the structural integrity of the various works, including below, or,
or above grade structures, and whether for temporary or permanent work.

Any cost for repairs or restoration caused by cutting, digging or otherwise due to ill-timed or
defective work shall be borne by the Contractor.

Also refer to Division 1, General Requirements Sections.
42, RIGHT TO OCCUPY OR USE

The Owner reserves the right to occupy or use any part or parts, or the entirety of the building
and/or grounds when the Owner deems the same may be safe for use or occupancy.

The exercising of this right shall in no way constitute an acceptance of such parts, or any part of
the work, nor shall it in any way affect the dates and times when payments shall become due from
the Owner to the Contractor, nor shall it in any way prejudice the Owner's right under the Contract
or any bonds guaranteeing the same. The Contract shall be deemed completed only when all the
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Work contracted for shall be duly and properly performed and accepted by the Board of
Supervisors.

When any part or portion of the Project is to be used or occupied by Owner in advance of final
completion and acceptance, and when duly notified by Owner's Representative, the Contractor
shall arrange for completion of said portions of the Work the same as required under the
Documents for the whole Work, including cleaning and other readying by the date stipulated with
such notice.

Contractor shall not be held responsible for any damage to the occupied part of the Project
resulting from Owner's occupancy.

Occupancy by Owner shall not be deemed to constitute a waiver of existing claims on behalf of
Owner or Contractor against each other.

Use and occupancy by Owner prior to project acceptance shall not relieve Contractor's
responsibility to maintain all insurance and bonds required of Contractor under the Contract until
the entire Project is completed and accepted by Owner.

If after written notification by the Owner of the intent to occupy, the Contractor feels that such
occupancy will delay progress of the work or will cause additional expense to the Contractor,
Contractor may file a request for an equitable adjustment in Contract Price or Time of Completion,
or both, with the Owner's Representative. If the Owner's Representative agrees he will either
prepare a written change order for the Owner to sign or advise the Owner to delay occupancy.

43. CHANGE OF CONTRACT TIME & LIQUIDATED DAMAGES

Change by Change Order. The contract time may only be changed by change order. A request
for an extension or shortening of the contract time shall be based on written notice delivered by
the party making the request to County promptly after the occurrence of the event giving rise to
the request and stating the general nature of the request. Notice of the extent of the request with
supporting data shall be delivered to County and shall be accompanied by the written statement
that the adjustment requested is the entire adjustment to which the requesting party has reason to
believe it is entitled as a result of the occurrence of said event. No request for an adjustment in
the contract time will be valid if not submitted in accordance with the requirements of this
paragraph.

Contract time may be extended. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of Contractor if the request is made therefor as provided in
this article. Such delays shall include, but not be limited to, acts of neglect by County or others
performing additional work, or to fires, floods, labor disputes, epidemics, abnormal weather
conditions or acts of God.

Delay and price change. All time limits stated in the contract documents are of the essence.
There shall be no adjustment of contract price due to delays for fires, floods, labor disputes,
epidemics, abnormal weather conditions or acts of God. The provisions of this Provision shall not
exclude recovery for damages (including but not limited to fees and charges of engineers,
architects, attorneys and other professionals and court costs) for delay by either party.

Delays in completion of work :

1. Notice of delays. Whenever the Contractor foresees any delay in the prosecution of the
work, and in any event immediately upon the occurrence of any delay which the
Contractor regards as unavoidable, Contractor shall notify County in writing of the
probability of the occurrence of such delay and its cause in order that County may take
immediate steps to prevent, if possible, the occurrence or continuance of the delay or, if
this cannot be done, may determine whether the delay is to be considered avoidable or
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unavoidable, how long it continues, and to what extent the prosecution and completion of
the work are to be delayed thereby. It will be assumed that any and all delays which have
occurred in the prosecution and completion of the work have been avoidable delays,
except such delays as shall have been called to the attention of County at the time of their
occurrence and found by County to have been unavoidable. The Contractor shall make
no requests for extensions of time as to delay not called to the attention of County at the
time of its occurrence.

Avoidable delays. Avoidable delays in the prosecution or completion of the work shall
include all delays which in the opinion of County would have been avoided by the exercise
of care, prudence, foresight and diligence on the part of the Contractor or Contractor's
subcontractors.

Unavoidable delays. Unavoidable delays in the prosecution or completion of the work
shall include all delays which, in the opinion of County, result from causes beyond the
control of the Contractor and which could not have been avoided by the exercise of care,
prudence, foresight and diligence on the part of the Contractor or the subcontractors
and/or any suppliers. Delay in completion due to contract modifications ordered by
County and unforeseeable delays in the completion of work or interference by other
contractors employed by County will be considered unavoidable delays insofar as they
interfere with the Contractor's completion of the work.

F. Extension of time:

1.

Avoidable delays. In case the work is not completed in the time specified, including such
extensions of time as may have been granted for unavoidable delays, the Contractor will
be assessed damages for delay in accordance with liquidated damages provision. The
County, however, shall have the right to grant an extension of time for avoidable delay if it
is deemed in County's best interest to do so. During such extension of time, the
Contractor will be charged for engineering and inspection services and other costs but will
not be assessed damages for the delay.

Unavoidable delays. For delays which County considers to be unavoidable, the
Contractor shall, pursuant to Contractor's application, be allowed an extension of time
beyond the time herein set forth, proportional to such delay or delays, in which to
complete the contract. During such extension of time, neither extra compensation for
engineering and inspection provided nor damages for delay will be charged to the
Contractor.

Liquidated damages. County and Contractor recognize that time is of the essence and
that County will suffer financial loss if the work is not completed within the time specified
above, plus any extensions thereof allowed in accordance with this contract. They also
recognize the delays, expense and difficulties involved in proving the actual loss suffered
by County if the work is not completed on time. Accordingly, instead of requiring any such
proof, and due to impracticality and difficulty of ascertaining exact damages caused by
delay, County and Contractor agree that as liquidated damages for delay (but not as a
penalty) Contractor shall pay County that amount set forth in the Contract, or if no such
amount is specified, then one-half of one percent of the total contract price for each day
that expires after the time specified above for completion. In case of joint responsibility
for delay in the final completion of the work, where two or more separate contracts are in
force at the same time and cover work at the same site, liquidated damages assessed
against any one Contractor will be based upon the individual responsibility of that
Contractor for the delay as determined by, and in the judgment of, County.

County shall have the right to deduct the liquidated damages from any money in its
hands, otherwise due, or to become due, to Contractor, or to sue for and recover
compensation for damages for nonperformance of this contract within the time stipulated.
County has determined and the Contractor acknowledges that the liquidated damages as
established herein are governed by the provisions of Government Code § 53069.85 and
are predicated upon the reasonable damages accruing to County stemming from any
delay in the completion of this project.
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44, HOURS OF WORK

The time of service of any labor, workman or mechanic employed upon any of the Work herein
specified, shall be limited and restricted to that allowed by law, and no laborer, workman or
mechanic employed upon said Work herein specified shall be required or permitted to labor more
than that allowed by law, except in cases of extraordinary emergency caused by fire, military or
naval defenses or works in time of war.

Within thirty (30) days after any workman is permitted to work over that allowed by law in any one
calendar day due to such an extraordinary emergency, the Contractor shall file with the Owner a
verified report setting forth the nature of the said emergency, which shall contain the name of said
workman and the hours worked by them on said particular day; and failure to file said report within
the said thirty day period shall be prima facie evidence that no extraordinary emergency existed.

The Contractor and each subcontractor shall keep an accurate record showing the name of and
actual hours worked by each worker employed by said Contractor and subcontractor in
connection with the work contemplated by this agreement. The record shall be kept open at all
reasonable hours to inspection by the Owner or its officers or agents and by the Division of Labor
Law Enforcement of the Department of Industrial Relations.

The Contractor shall forfeit as a penalty to the Owner twenty-five dollars ($25) for each laborer,
workman or mechanic employed in the execution of this Contract by them or by any subcontractor
under him, upon any public work herein specified for (a.) each calendar day during which any
laborer, workman or mechanic is required or permitted to labor more than that allowed by law; or
(b.) each calendar week during which any laborer, workman or mechanic is required or permitted
to labor more than that allowed by law of the Labor Code of the State of California. Said sums
and amounts which shall have been so forfeited pursuant to the herein paragraph and said
provisions of said Labor Code shall be withheld and retained from payments due to the Contractor
under this Contract, pursuant to this Contract, and the terms of said Code; but no sum shall be so
withheld, retained or forfeited except from the final payment without a full investigation by either
the Division of Labor Law Enforcement of the State Department of Industrial Relations or by the
Owner.

45. PREVAILING WAGE RATES & PAYROLL RECORDS

Prevailing Wage Rates

1. Pursuant to section 1770 and following of the Labor Code of the State of California, the
Director of Industrial Relations has ascertained the general prevailing rate of per diem
wages and the rates for overtime and holiday work in the locality in which the work is to be
performed for each craft, classification or type of worker needed to execute the Contract
which will be awarded to the successful bidder, copies of which are on file at Humboldt
County Public Works, 1106 Second Street, Eureka, CA 95501, Phone (707) 445-7493
and are available to interested parties on request and by reference are incorporated
herein and made a part hereof. Contractor will maintain a copy of prevailing rates and
wages on the job site during the contract period.

2. It shall be mandatory upon the Contractor and upon any subcontractor under it, to pay not
less than the specified rates to all laborers, workers, and mechanics employed in the
execution of the Contract. It is further expressly stipulated that the Contractor shall, as a
penalty to the Owner, forfeit not more than $200 for each calendar day, or portion
thereof, for paying less than the stipulated prevailing rates for any work done under this
contract by Contractor or by any subcontractor under it; and Contractor agrees to
comply with all provisions of Section 1775 of the Labor Code.
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In case it becomes necessary for the Contractor or any subcontractor to employ on the
project under this Contract any person in a trade or occupation (except executives,
supervisory, administrative, clerical, or other non-manual workers as such) for which
no minimum wage rate is herein specified, the Contractor shall immediately notify the
Owner, who will promptly thereafter determine the prevailing rate for such additional
trade or occupation and shall furnish the Contractor with the minimum rate based
thereon. The minimum rate thus furnished shall be applicable as a minimum for such
trade or occupation from the time of the initial employment of the person affected and
during the continuance of such employment. Each contractor shall file a certified copy of
the payroll records with the entity that requested the records within ten (10) days after
receipt of a written request.

Any copy of records made available for inspection as copies and furnished upon request
to the public or any public agency by the Owner, shall be marked or obliterated in such a
manner as to prevent disclosure of an individual’'s name, address, and social security
number. The name and address of the contractor awarded the contract for performing
the contract shall not be marked or obliterated.

The Contractor shall inform the Owner of the location of the payroll records, including the
street address, city and county, and shall, within five working days, provide a notice of any
change of location and address.

The Prime Contractor shall be responsible for compliance with this section.

B. Payroll Records. The Contractor agrees to comply with all requirements of Section 1776 of the
Labor Code, including, without limitation, the following:

1.

The Contractor and each subcontractor shall keep an accurate payroll record, showing
the name, address, social security number, work classification, straight time and overtime
hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by it in connection with the
public work. Each payroll record shall be verified by written declaration, under penalty of
perjury, stating both the following:

a. The information contained in the payroll record is true and correct.

b. The employer has complied with the requirements of sections 1771, 1811 and
1815 of Labor Code for any work performed by his employees on the project.

The above-referenced payroll records shall be certified and shall be available for

inspection at all reasonable hours at the principal office of the Contractor on the following

basis:

a. A certified copy of an employee's payroll record shall be made available for
inspection or furnished to the employee or their authorized representative on
request;

b. A certified copy of all payroll records shall be made available for inspection or
furnished upon request to the Owner, the Division of Labor Standards
Enforcement, or the Division of Apprenticeship Standards of the Department of
Industrial Relations.

C. A certified copy of all payroll records shall be made available upon request by the
public for inspection or copies thereof made; provided, however, that a
request by the public shall be made through either the Owner, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement.
If the requested payroll records have not been provided, pursuant to paragraph
b. above, the requesting party shall, prior to being provided the records,
reimburse the cost of the Contractor, subcontractors, and the entity through
which the request was made. The public shall not be given access to the records
at the principal office of the Contractor.

C. Pursuant to Section 1771.1(a) of the California Labor Code, a contractor or subcontractor shall
not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104
of the Public Contract Code, or engage in the performance of any contract for public work, as
defined in Sections 1770 et seq. of the Labor Code, unless currently registered and qualified to
perform public work pursuant to Section 1725.5 of the Labor Code. It is not a violation of Section
1771.1(a) for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the
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Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

46. TAXES

Any federal, state or city tax, including sales, excise, use and other taxes payable on articles
furnished by the Contractor under the Contract shall be included in the Contract Price and paid for
by the Contractor.

47. SUBCONTRACTORS

In accordance with the provisions of Section 4100 et seq, of the Public Contract Code of the State
of California, each bidder for the work herein specified shall set forth in their Bid Proposal the
name and location of the place of business of each subcontractor who will perform work or labor
or render service to the General Contractor in or about the construction of the Work or
improvements an the amount in excess of one-half (1/2) of one percent (1%) of the General
Contractor's total Base Bid; and the portion of the Work which will be done by each subcontractor
if the Contract or said Work is awarded to said Bidder.

If any General Contractor fails to specify a subcontractor or specifies more than one subcontractor
for the same portion of the Work to be performed on the Contract in excess of one-half of one
percent of the General Contractor's total Bid, Contractor agrees to perform such portion himself
and, if Contractor's Bid is accepted, Contractor shall not be permitted to subcontract that portion
of the Work.

Should the General Contractor violate any provision of the subletting and subcontracting Fair
Practices Act, the Contractor will be deemed in violation of the contract and the Owner may at it’s
option, (1) cancel the Contract. (2) assess upon the Contractor a penalty in an amount of not
more than ten percent (10%) of the amount of the subcontract involved.

Prior to the award of the Contract, the Owner’s Representative shall notify the successful bidder in
writing if the Owner, after due investigation, has reasonable objection to any person or
organization on the required list of subcontractors. Failure of the Owner to make an objection to
any person or organization on the list prior to the award shall constitute acceptance of such
person or organization.

The Contractor shall not contract with any subcontractor or any person or organization for any
portion of the work who has not been accepted by the Owner. The Contractor will not be required
to contract with any subcontractor or person or organization against whom Contractor has a
reasonable objection.

If after the award of the contract, the Owner refuses to accept any person or organization on the
required list of subcontractors, the Contractor shall submit an acceptable substitute and the
Contract Sum shall be increased or decreased by the difference in cost occasioned by such
substitution, and an appropriate Change Order shall be issued; however, no increase in the
Contract Sum shall be allowed for any such substitution unless the Contractor has acted promptly
and responsively in submitting a name with respect thereto prior to the award.

After the award, the Contractor shall resubmit the list of subcontractors, corrected or modified as
may be necessary as directed by the Owner.
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Subcontracting

Nothing contained in the Contract Documents shall be construed as creating any contractual
relationship between Owner and any subcontractor. The Divisions or Sections of the
Specifications, and the divisioning of the Drawings are not intended to control the Contractor in
dividing the Work among subcontractors or to limit the Work performed by any trade.

2. The Owner, Owner's Representative or Architect will not undertake to settle any
differences between the Contractor and their subcontractors or between subcontractors.
3. The Contractor shall cause appropriate provisions to be inserted in all subcontracts

relative to the work to bind subcontractors to the Contractor by the terms of the General
Conditions, and other Contract Documents insofar as applicable to the work of
subcontractors; and to give the Contractor the same power as regards terminating any
subcontract that the Owner may exercise over the Contractor under any provision of the
Contract Documents.  The Contractor shall make available to each proposed
subcontractor prior to the execution of the Subcontract, copies of the Contract Documents
to which the subcontractor will be bound by this Paragraph and identify to the
subcontractor any terms and conditions of the proposed Subcontract which may be at
variance with the Contract Documents. Each subcontractor shall similarly make copies of
such Documents available to their sub-subcontractors.

Payments to Subcontractors:

1. Contractor shall pay each subcontractor or supplier upon receipt of payment from Owner,
an amount equal to the percentage of completion allowed to Contractor on account of
such work performed or material supplied. Contractor shall also require each
subcontractor to make similar payments to their subcontractors or suppliers.

2. Contractor shall pay each subcontractor a just share of any insurance monies received by
Contractor when and as applicable, and Contractor shall require each subcontractor to
make similar payments to their subcontractors or suppliers.

3. The Owner’'s Representative may, on request and at their discretion, furnish to any
subcontractor, if practicable, information regarding percentages of completion certified to
the Owner on account of Work done under the Contract.

4. Neither Owner, Owner’s Representative or Architect shall have any obligation to see to
the payment of any monies to any subcontractor except as may otherwise be required by
law.

48. RECORDS, ACCOUNTS AND SEGREGATED PRICES

Contractor agrees to keep one complete set of records and books of accounts, on a recognized
cost accounting basis, satisfactory to Owner and Owner's Representative showing all
expenditures, of whatever nature, made pursuant to this Contract.

Contractor shall furnish such records, information and data as may be reasonably required and
shall cooperate with Owner or Owner’s Representative in establishing total costs for various major
portions of the Work as will be designated by the Owner’s Representative.

If required for convenience of Owner's accounting, Contractor shall furnish segregated prices for
various other portions of the Work. These segregated prices shall be in addition to or separate
from the required Schedule of Values.

49, LIABILITY FOR TREES

In case of damage to or loss of trees due to carelessness or lack of sufficient protective measures
specified, Contractor shall forfeit an amount in proportion to the extent of damage or loss, which
shall not be less than Two hundred ($200) dollars nor exceed One Thousand ($1,000) dollars per
tree for total loss.

50. LIABILITY FOR SURVEY MARKS
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In case of damage to, disturbance or removal of survey marks, field markers, monuments, or
other survey or layout devices due to carelessness or lack of sufficient protective means, the party
responsible for such damage, disturbance or removal shall be liable for the expense to have them
replaced and reset in compliance with specified requirements.

51. CLAIMS PROCEDURES

For purposes of this section:

1. “Claim” means a separate demand by a contractor sent by registered mail or certified mail
with return receipt requested, for one or more of the following:

a. A time extension, including, without limitation, for relief from damages or penalties
for delay assessed by the County under the contract for the project.

b. Payment by the County of money or damages arising from work done by, or on
behalf of, the contractor pursuant to the contract for the project and payment for
which is not otherwise expressly provided or to which the claimant is not
otherwise entitled.

C. Payment of an amount that is disputed by the County.

2. “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing
with Section 7000) of Division 3 of the California Business and Professions Code who has
entered into a direct contract with the County for a project.

3. “Subcontractor” means any type of contractor within the meaning of Chapter 9
(commencing with Section 7000) of Division 3 of the California Business and Professions
Code who either is in direct contract with a Contractor or is a lower tier subcontractor.

Upon receipt of a Contractor’s claim, the County shall conduct a reasonable review of the claim
and, within a period not to exceed 45 days, shall provide the claimant a written statement
identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a
claim, the County and a contractor may, by mutual agreement, extend the time period provided in
this section.

The claimant shall furnish reasonable documentation to support the claim.

If the County needs approval from its Board of Supervisors to provide the claimant a written
statement identifying the disputed portion and the undisputed portion of the claim, and the
governing body does not meet within the 45 days or within the mutually agreed to extension of
time following receipt of a claim sent by registered mail or certified mail, return receipt requested,
the County shall have up to three days following the next duly publicly noticed meeting of the
governing body after the 45-day period, or extension, expires to provide the claimant a written
statement identifying the disputed portion and the undisputed portion.

Any payment due on an undisputed portion of the claim shall be processed and made within 60
days after the County issues its written statement. If the County fails to issue a written statement,
paragraph (K) shall apply.

If the Contractor disputes the County’s written response, or if the County fails to respond to a
claim issued pursuant to this section within the time prescribed, the Contractor may demand in
writing an informal conference to meet and confer for settlement of the issues in dispute. Upon
receipt of a demand in writing sent by registered mail or certified mail, return receipt requested,
the County shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

Within 10 business days following the conclusion of the meet and confer conference, if the claim
or any portion of the claim remains in dispute, the County shall provide the Contractor a written
statement identifying the portion of the claim that remains in dispute and the portion that is
undisputed. Any payment due on an undisputed portion of the claim shall be processed and made
within 60 days after the County issues its written statement.

Any disputed portion of the claim, as identified by the contractor in writing, shall be submitted to
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nonbinding mediation, with the County and the claimant sharing the associated costs equally. The
County and Contractor shall mutually agree to a mediator within 10 business days after the
disputed portion of the claim has been identified in writing. If the parties cannot agree upon a
mediator, each party shall select a mediator and those mediators shall select a qualified neutral
third party to mediate with regard to the disputed portion of the claim. Each party shall bear the
fees and costs charged by its respective mediator in connection with the selection of the neutral
mediator. If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject
to applicable procedures outside this section.

For purposes of this section, mediation includes any nonbinding process, including, but not limited
to, neutral evaluation or a dispute review board, in which an independent third party or board
assists the parties in dispute resolution through negotiation or by issuance of an evaluation. Any
mediation utilized shall conform to the timeframes in this section.

Unless otherwise agreed to by the County and the Contractor in writing, the mediation conducted
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after
litigation has been commenced.
This section does not preclude the County from requiring arbitration of disputes under private
arbitration or the Public Works Contract Arbitration Program, if mediation under this section does
not resolve the parties' dispute.

Failure by the County to respond to a claim from the Contractor within the time periods described
in this subdivision or to otherwise meet the time requirements of this section shall result in the
claim being deemed rejected in its entirety. A claim that is denied by reason of the County’s failure
to have responded to a claim, or its failure to otherwise meet the time requirements of this section,
shall not constitute an adverse finding with regard to the merits of the claim or the responsibility or
qualifications of the claimant.

Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent
per annum.

If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against the
County because privacy of contract does not exist, the Contractor may present to the County a
claim on behalf of a subcontractor or lower tier subcontractor. A subcontractor may request in
writing, either on his or her own behalf or on behalf of a lower tier subcontractor, that the
Contractor present a claim for work which was performed by the subcontractor or by a lower tier
subcontractor on behalf of the subcontractor. The subcontractor requesting that the claim be
presented to the County shall furnish reasonable documentation to support the claim. Within 45
days of receipt of this written request, the Contractor shall notify the subcontractor in writing as to
whether the Contractor presented the claim to the County and, if the original Contractor did not
present the claim, provide the subcontractor with a statement of the reasons for not having done
SO.

A waiver of the rights granted by this section is void and contrary to public policy, provided,
however, that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing,
mediation and proceed directly to the commencement of a civil action or binding arbitration, as
applicable, and (2) the County may prescribe reasonable change order, claim, and dispute
resolution procedures and requirements in addition to the provisions of this section, so long as the
contractual provisions do not conflict with or otherwise impair the time frames and procedures set
forth in this section.

52. ATTORNEY'S FEES

Contractor hereby agrees to pay Owner, Owner’s Representative and/or Architect a reasonable
sum as attorney's fees in all court actions including arbitration brought by either of them against
the other or in which they are both plaintiffs or defendants, and also in court actions involving
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claims of subcontractors or material suppliers and in actions involving offsetting claims between
Contractor and Owner, Owner’s Representative or Architect because of any doubts, disputes or
actions arising out of this Contract, except in the following cases:

1. When Contractor obtains a favorable net judgment against the Owner, Owner’s
Representative and/or Architect after consideration of claims and offsets of Owner which
are allowed by the court against Contractor for breach of this Contract;

2. When Owner, Owner’s Representative and/or Architect is denied a favorable judgment by
a court in a suit against Contractor which may be brought by Owner, Owner's
Representative or Architect.

END OF GENERAL CONDITIONS
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SGC 1. GUARANTEE WORK
A. In the event of failure of Contractor to comply with the requirements of any guarantee by this
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SGC

SGC
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Contract within seven (7) days after being notified in writing, Owner is authorized to proceed to
have the defects repaired and made good at the expense of Contractor, who shall pay the costs
and charges therefore immediately on demand.

2, LAWS AFFECTING PUBLIC WORKS

Attention to bidders is called to necessity of being familiar with the various Federal, State and
Local laws affecting public work, especially, but not limited to, those laws relating to hours of
employment, minimum wage rates, payment of wages, sanitary and safety conditions for
workmen, workmen's compensation insurance, type and kind of materials that can be used,
non-discrimination in employment and affirmative-action programs. Contractor is advised that this
project is being paid for by State and local funds. Contractor shall comply with applicable
regulations and hold harmless the Owner for their failure to comply. Certain of those provisions
may be set forth herein or in the General Construction Contract. The existence of these
provisions does not excuse the Contractor from complying with other statutory requirements or
provisions which are not set forth in these Contract Documents.

3. OWNER’S REPRESENTATIVE, INSPECTOR

The Owner will employ an “Owner’s Representative” and “Inspector”. The Inspector will observe
the installation of all materials and equipment to be incorporated into the Work and the placing of
such materials and equipment to determine in general if the Work is proceeding in accordance
with the Contract Documents. On the basis of their observations, the Inspector will keep the
Owner’s Representative informed as to the progress of the Work and will endeavor to guard the
Owner against defects and deficiencies in the Work of the Contractor and subcontractors
employed by the Contractor in the prosecution of the Work. The Owner’'s Representative and
Inspector shall not be responsible for means, methods, techniques, sequences or procedures of
construction, nor be responsible for the Contractor's failure to carry out the Work in accordance
with the Contract Documents.

4, RESPONSIBILITY FOR COMPLIANCE WITH OSHA

All work, materials, work safety procedures and equipment shall be in full accordance with the
latest OSHA rules and regulations.

Contractor warrants that Contractor and each of their subcontractors shall, in performance of this
Contract, comply with each and every compliance order issued pursuant to OSHA and
CAL-OSHA. The Contractor assumes full and total responsibility for compliance with OSHA and
CAL-OSHA Standards by their subcontractors as well as himself. The cost of complying with any
compliance order and/or payment of any penalty assessed pursuant to OSHA and CAL-OSHA
shall be borne by the Contractor. Contractor shall save, keep and hold harmless the Owner and
all officers, employees and agents thereof from all liabilities, costs or expenses in law or in equity,
that may at any time arise or be set up because of Contractor's or subcontractor's non-compliance
or alleged non-compliance with OSHA and CAL-OSHA requirements.

Nothing contained herein shall be deemed to prevent the Contractor and their subcontractors from
otherwise allocating between themselves responsibility for compliance with OSHA and
CAL-OSHA requirements; provided, however, that the Contractor shall not thereby be, in any
manner whatsoever, relieved of their responsibility to the Owner as herein above set forth.

5. AS BUILT DRAWINGS

The Contractor shall be given an extra set of drawings and specifications which shall be kept at
the site of the Work at all times. Exact locations of all pipes and conduits, and all changes in
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construction and details shall be indicated and dimensioned upon these drawings, and all
changes in materials and equipment installed shall be indicated in these specifications. The as-
built drawings shall be current (up-to-date) to qualify for payment; the job Inspector will verify.
Upon completion of the Work, the As-Built Drawings shall be prepared by the Contractor and
Specifications shall be reviewed by the Owner’s Representative and Consultants and returned to
the Owner prior to the final payment. The As-Built Drawings shall be neatly drafted on erasable
mylar reproducible transparencies, or printed on vellum and submitted as a .dwg file if prepared
electronically.

6. FINAL CERTIFICATES

When the Work is ready for acceptance, by the Owner, the Owner's Representative shall so
certify in writing to the Owner, indicating substantial completion and that the building can be
occupied and used and a Certificate of Acceptance will be issued to the Contractor which will
bring their Progress Payment up to ninety-five (95%) percent of the Contract Price, with five (5%)
percent to remain in retention until after Notice of Completion, less sums withheld regarding
liquidated damages, if any, or any other damages incurred by owner, or other sums withheld
pursuant to the terms of this agreement or by law.

Notice of Completion will be filed by the Owner after substantial completion and acceptance of the
Work by the Board of Supervisors. Providing no stop notices have been filed, thirty-five days after
filing of such notice of completion, payment due under the Contract will become due to the
Contractor and the Owner’s Representative shall so certify to the Owner authorizing the final
payment. Such payment may withhold any reasonable sums payable to Contractor for any Work
which has not been completed on said date, or that the Owner may have found defective and
ordered to be replaced; final payment for withholding to be made when certified by Owner’s
Representative in writing to Owner.

7. LIENS AND STOP NOTICES

Should Stop Notices be filed with the Owner, Owner shall in accordance with California Civil Code
Section 9358, withhold the amount claimed, plus an allowance of 25% to cover its litigation costs
plus interest at the rate of 10%, from certificates until such claims have been resolved pursuant to
law.

8. GUARANTEES AND MAINTENANCE MANUALS

The Contractor and each subcontractor and each supplier shall provide to the Owner, copies of all
maintenance guarantees, maintenance manuals and technical specifications relating to their
portion of the Project prior to completion of the Project, and in accordance with the GENERAL
REQUIREMENTS, PROJECT CLOSE-OUT.

9. THE WORK

The Work comprises the completed construction required by the Contract Documents and
approved change orders and includes all labor necessary to produce such construction, and all
materials and equipment incorporated or to be incorporated in such construction.

10. THE PROJECT

The Project is the total construction of which the Work performed under the Contract Documents
may be the whole or a part.

By executing the Contract, the Contractor represents that Contractor has visited the sites,
familiarized themselves with the local conditions under which the Work is to be performed, and
correlated their observations with the requirements of the Contract Documents.
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The intent of the Contract Documents is to include all items necessary for the proper execution
and completion of the Work. The Contract Documents are complementary, and what is required
by any one shall be as binding as if required by all. Work not covered in the Contract Documents
will not be required unless it is consistent therewith and is reasonably inferable therefrom as being
necessary to produce the intended results. Words and abbreviations which have well-known
technical or trade meanings are used in the Contract Documents in accordance with such
recognized meanings.

The organization of the Specifications into divisions, sections and articles, and the arrangement of
Drawings shall not control the Contractor in dividing the Work among subcontractors or in
establishing the extent of Work to be performed by any trade.

1. OWNER
The Owner shall forward all instruction to the Contractor through the Owner’s Representative.

Information or services under the Owner's control shall be furnished by the Owner with reasonable
promptness to avoid delay in the orderly progress of the Work.

12, OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct defective Work as required by GC 17, or persistently fails to carry
out the Work in accordance with the contract Documents, the Owner, by a written order signed
personally or by an agent specifically so empowered by the Owner in writing, may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty on the
part of the Owner to exercise this right for the benefit of the Contractor or any other person or
entity.

13. OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven calendar days after receipt of written notice from the Owner to
commence and continue correction of such default or neglect with diligence and promptness, the
Owner may, after seven calendar days following receipt by the Contractor of an additional written
notice and without prejudice to any other remedy the Owner may have, make good such
deficiencies. In such case an appropriate Change Order shall be issued deducting from the
payments then or thereafter due the Contractor the cost of correcting such deficiencies, including
compensation for the Owner’s Representative or Architect's additional services made necessary
by such default, neglect or failure. If the payments then or thereafter due the Contractor are not
sufficient to cover such amount, the Contractor shall pay the difference to the Owner immediately
upon demand.

14. INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless
the Owner, Owner’s Representative, Inspector and the Architect and their agents and employees
from and against all claims, damages, losses and expenses, including but not limited to attorneys'
fees, arising out of or resulting from the performance of the Work, provided that any such claim,
damage, loss or expense is (1) attributable to bodily injury, sickness, disease or death, or the
injury to or destruction of tangible property (other than the Work itself) including the loss of use
resulting therefrom, and (2) is caused in whole or in part by any negligent act or omission of the
Contractor, and subcontractor, anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, regardless of whether or not it is caused in part by a party
indemnified hereunder; excepting only such claims as are caused by the sole negligence or willful
misconduct of the Owner, Owner’s Representative, Inspector or Architect. Such obligation shall
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not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity
which would otherwise exist as to any party or person described in this paragraph.

In any and all claims against the Owner, Owner’s Representative, Inspector or the Architect or any
of their agents or employees by any employee of the Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable,
the indemnification obligation under this paragraph shall not be limited in any way by any limitation
on the amount or type of damages, compensation or benefits payable by or for the Contractor or
any subcontractor under Workers' or Workmen's Compensation Acts, disability benefit acts or
other employee benefit acts.

The obligations of the Contractor under this paragraph shall not extend to the liability of Owner’s
Representative or the Architect, their agents or employees, arising out of (1) the preparation or
approval of maps, drawings, opinions, reports, surveys, change orders, design or specification, or
(2) the giving of or the failure to give directions or instruction by the Owner’s Representative or the
Architect, their agents or employees provided such giving or failure to give is the primary cause of
the injury or damage.

15. COMPLIANCE WITH TITLE 24, CALIFORNIA CODE OF REGULATIONS AND THE
INTERNATIONAL BUILDING CODE

Governing Codes: Title 24, California Code of Regulations (C.C.R.) latest edition which adopts
and amends the International Building Code, latest edition; International Fire Code, latest edition;
Uniform Mechanical Code, latest edition; National Electrical Code, latest edition; Uniform
Mechanical Code, latest edition; and the Uniform Plumbing Code, latest edition. The project shall
also comply with the Americans with Disabilities Act, and the latest editions of associated
regulations.

16. LIABILITY OF CONTRACTOR

The Contractor shall do all of the Work and furnish all labor, materials, tools, and appliances,
except as otherwise herein expressly stipulated, necessary or proper for performing the Work
herein required in the manner and within the time herein specified. The mention of any specific
duty or liability imposed upon the Contractor shall not be construed as a limitation or restriction of
any general liability or duty imposed upon the Contractor by this contract, said reference to any
specific duty or liability being made herein merely for the purpose of explanation.

The right of general supervision by the Owner shall not make the Contractor an agent or
employee of the Owner, and the liability of the Contractor for all damages to persons or to public
or private property arising from the Contractor's execution of the Work shall not be lessened
because of such general supervision.

Until the completion and final acceptance by the Owner of all of the Work under and implied by
this contract, the Work shall be under the responsible care and charge of the Contractor. The
Contractor shall rebuild, repair, restore and make good all injuries, damages, re-erections and
repairs occasioned or rendered necessary or caused of any nature whatsoever, excepting only
acts of God not covered by the all-risk insurance policy called for in Article GC 4 and not other, to
all or any portions of the Work except as otherwise expressly stipulated.

17. NUCLEAR FREE HUMBOLDT COUNTY ORDINANCE COMPLIANCE

Neither the Contractor, their Subcontractors or their suppliers are Nuclear Weapons Contractors,
and are not knowingly or intentionally engaged in the research, development, production, or
testing of nuclear warheads, nuclear weapons systems, or nuclear weapons components, as
defined by the Nuclear Free Humboldt County Ordinance. Contractor, their Subcontractors and/or
their suppliers agree to notify Owner immediately if they become a nuclear weapons contractor as
defined above.
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18. REQUIRED LISTING OF PROPOSED SUBCONTRACTORS

Each proposal shall have listed therein the name, address, description of work, contractor’s
license number, and DIR registration number of each subcontractor to whom the bidder proposes
to subcontract portions of the work in the amount of 1/2 of one percent of their total bid, in
accordance with the Subletting and Subcontracting Fair Practices Act, commencing with Section
4100 of the Public Contract Code and for verification of conformance with Labor Code Sections
1771 and 1725.5. The bidder's attention is invited to other provisions of said Act related to the
imposition of penalties for a failure to observe its provisions by using unauthorized subcontractors
or by making unauthorized substitutions.

Pursuant to Section 1771.1(a) of the California Labor Code, a contractor or subcontractor shall
not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104
of the Public Contract Code, or engage in the performance of any contract for public work, as
defined in Sections 1770 et seq. of the Labor Code, unless currently registered and qualified to
perform public work pursuant to Section 1725.5 of the Labor Code. It is not a violation of Section
1771.1(a) for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the
Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

A sheet for listing the subcontractors, as required herein, is included in the proposal.
19. NONDISCRIMINATION

During the performance of this contract, the Contractor and its subcontractors shall not deny the
contract's benefits to any person on the basis of religion, color, ethnic group identification, sex,
age, physical or mental disability, nor shall they unlawfully discriminate, harass or allow
harassment, against any employee or applicant for employment because of sex, race, color,
ancestry, religious creed, national origin, disability (including HIV and AIDS), medical condition
(cancer), age (over 40), marital status, denial of family care leave and denial of pregnancy
disability leave in connection with any program or activity funded in whole or in part by Federal
and/or State funds provided through this grant contract.

Contractor and all subcontractors shall insure that the evaluation and treatment of their employees
and applicants for employment are free from such discrimination and harassment. Contractor and
subcontractors shall comply with the provisions of the Fair Employment and Housing Act
(Government Code, Section 12990 [a-f] et seq.) and the applicable regulations promulgated
thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.).

The applicable regulations of the Fair Employment and Housing Commission implementing
Government Code, Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the
California Code of Regulations are incorporated into this contract by reference and made a part
hereof as set forth in full. Contractor and subcontractors shall give written notice of their
obligations under this clause to labor organizations with which they have a collective bargaining or
other agreement.

Contractor shall comply with all applicable nondiscrimination laws and regulations.

The Contractor and all subcontractors shall include the nondiscrimination and compliance
provisions of this clause in all contracts and subcontracts to perform work under the contract.

20. HAZARDOUS WASTE IN EXCAVATION

If the Contractor encounters material in excavation which Contractor has reason to believe may
be hazardous waste, as defined by Section 25117 of the Health and Safety Code, Contractor shall
immediately so notify the Owner’'s Representative in writing. Excavation in the immediate area of
the suspected hazardous material shall be suspended until the OWNER authorizes it to be
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resumed. If such suspension delays the current controlling operation, the Contractor will be
granted an extension of time by means of a change order.

The Owner reserves the right to use other forces for exploratory work to identify and determine
the extent of such material and for removing hazardous material from such area.

21. CONSTRUCTION ACTIVITIES

Construction activities at the site shall be as required by the Contractor to complete the project by
the prescribed completion date. Contractor must comply with Noise Abatement Provisions.

22, DISCOVERY OF HUMAN REMAINS OR AN ARCHAEOLOGICAL SITE

If during construction activities, human remains or evidence of an archaeological site, including
outhouse pits, construction shall be immediately halted and the Owner’'s Representative notified
who will request an evaluation by a qualified archaeologist, approved by the Owner as to whether
the discovery constitutes an "important archaeological resource" as defined in Section llI,
Appendix K of the CEQA Guidelines.

If the resource is determined to be important, mitigation shall proceed as outlined by Appendix K
of the Guidelines and as recommended by the archaeologist.

23. CONTRACTOR RESPONSIBILITY AND DEBARMENT

A responsible contractor is a contractor who has demonstrated the attribute of trustworthiness, as
well as quality, fithess, capacity and experience to satisfactorily perform the contract. It is the
County's policy to conduct business only with responsible contractors. (Ord. 2291, § 1,
01/07/2003)

The contractor is hereby notified that, in accordance with Title II, Division 14 of the County Code, if
the County acquires information concerning the performance of the contractor on this or other
contract which indicates that the contractor is not responsible, the County may, in addition to other
remedies provided in the contract, debar the contractor from bidding on County contracts for a
specified period of time, not to exceed three (3) years, and terminate any or all existing contracts
the contractor may have with the County. (Ord. 2291, § 1, 01/07/2003)

The County may debar a contractor if the Board of Supervisors finds, in its discretion, that the
contractor has done any of the following: (1) violated any term of a contract with the County; (2)
committed any act or omission which negatively reflects on the contractor's quality, fithess, or
capacity to perform a contract with the County or any other public entity, or engaged in a pattern
or practice which negatively reflects on same; (3) committed an act or offense which indicates a
lack of business integrity or business honesty; or (4) made or submitted a false claim again the
County or any other public entity. (Ord. 2291, § 1, 01/07/2003)

If there is evidence that the contractor may be subject to debarment, the department will notify the
contractor in writing of the evidence which is the basis for the proposed debarment and will advise
the contractor of the scheduled date for a debarment hearing before the CHB (Contractor’s
Hearing Board). (Ord. 2291, § 1, 01/07/2003)

The CHB will conduct a hearing where evidence on the proposed debarment is presented. The
contractor and/or the contractor's representative shall be given an opportunity to submit evidence
at that hearing. After the hearing, the CHB shall prepare a proposed decision, which shall contain
a recommendation regarding whether the contractor should be debarred, and, if so, the

NMR Project 17-6430 Task 4 008000-7of 8 SUPPLEMENTARY GENERAL

CONDITIONS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

G.

SGC

appropriate length of time of the debarment. If the contractor fails to avail itself of the opportunity
to submit evidence to the CHB, the contractor may be deemed to have waived all rights of appeal.
(Ord. 2291, § 1, 01/07/2003)

A record of the hearing, the proposed decision and any other recommendation of the CHB shall
be presented to the Board of Supervisors. The Board of Supervisors shall have the right to
modify, deny or adopt the proposed decision and recommendation of the hearing board.  (Ord.
2291, § 1, 01/07/2003)

These terms shall also apply to subcontractors and subconsultants of County contractors. (Ord.
2291, § 1, 01/07/2003)

24, BID PROTEST

Any bid protest must be in writing and must be received by the Director of Public Works, Humboldt County
Department of Public Works, 1106 Second Street, Eureka, CA, 95501, Fax: (707) 445-7409 or by email
before 5:00 p.m. no later than three (3) working days following bid opening (the “Bid Protest Deadline”)
and must comply with the following requirements:

A.

Only a bidder who has actually submitted a Bid Proposal is eligible to submit a bid protest against
another bidder. Subcontractors are not eligible to submit bid protests. A bidder may not rely on the
bid protest submitted by another bidder, but must timely pursue its own protest.

The bid protest must contain a complete statement of the basis for the protest and all supporting
documentation. Material submitted after the Bid Protest Deadline will not be considered. The
protest must refer to the specific portion or portions of the Contract Documents upon which the
protest is based. The protest must include the name, address and telephone number of the
person representing the protesting bidder if different from the protesting bidder.

A copy of the protest and all supporting documents must also be transmitted by fax or by e-mail,
by or before the Bid Protest Deadline, to the protested bidder and any other bidder who has a
reasonable prospect of receiving an award depending upon the outcome of the protest.

The protested bidder may submit a written response to the protest, provided the response is
received by the Department Director before 5:00 p.m., within two (2) working days after the Bid
Protest Deadline or after receipt of the bid protest, whichever is sooner (the “Response
Deadline”). The response must include all supporting documentation. Material submitted after the
Response Deadline will not be considered. The response must include the name, address and
telephone number of the person representing the protested bidder if different from the protested
bidder.

The procedure and time limits set forth in this section are mandatory and are the bidder’s sole and
exclusive remedy in the event of bid protest. The bidder’s failure to comply with these procedures
shall constitute a waiver of any right to further pursue a bid protest, including filing a Government
Code Claim or initiation of legal proceedings.

END SUPPLEMENTARY GENERAL CONDITIONS

NMR Project 17-6430 Task 4 008000 -8 of 8 SUPPLEMENTARY GENERAL

CONDITIONS



NICHOLS, MELBURG & ROSSETTO

HUMBOLDT COUNTY COURTHOUSE

ARCHITECTS ACCESSIBILITY IMPROVEMENTS

SUMMARY OF WORK

SECTION 01 11 00

PART 1

1.1

1.2

1.3

GENERAL

SECTION INCLUDES

A.

Contractor’s use of site and premises.
County-furnished, Contractor-installed (OFCI) items.
County’s occupancy requirements.

Specification formats and conventions.

CONTRACTOR'’S USE OF SITE AND PREMISES

A.

Vehicle access to Project site shall be held to a minimum. Vehicle access will be on one specific route
approved by County; no exceptions will be allowed.

Coordinate use of the premises under the direction of the County.

Assume full responsibility for the protection and safekeeping of materials, products, and equipment
under this Contract, stored on the site.

Move any stored materials, products, and equipment under Contractor's control which interfere with the
operations of County or a separate contractor.

Obtain and pay for the use of additional storage or work areas needed for Contractor’s operations.

Contractor shall be aware of and abide by the Humboldt County and local Noise Ordinance and
County’s noise prevention requirements. Contractor to verify County’s requirements.

COUNTY-FURNISHED AND CONTRACTOR-INSTALLED (OFCI) ITEMS

A.

B.

County-Furnished and Contractor-Installed (OFCI) Items: As indicated on the Drawings and Technical
Specifications.

County's Responsibilities:
1. County will furnish products indicated. Schedule relocation of items with County.
2. After relocation, County will inspect delivered items for damage, jointly with Contractor.

Contractor's Responsibilities:

1. Contractor is responsible for relocating, unloading, and handling County-furnished items at
Project site.

2. Contractor is responsible for protecting County-furnished items from damage during storage and
handling, including damage from exposure to the elements.

3. Contractor shall install and incorporate County-furnished items into the Work, as indicated and as
required. Work includes providing support systems to receive County's equipment and making
plumbing, mechanical, electrical connections, and miscellaneous work items associated with
installation of County-furnished items.

4. Contractor shall repair or replace County-furnished items damaged by Contractor’s operations, as
approved by County in writing.
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1.4

1.5

1.6

1.7

5. Contractor shall furnish and install fasteners and other accessories, as required for complete
installation of County-furnished items.

COUNTY’S OCCUPANCY REQUIREMENTS

A.

E.

Full County Occupancy: County will occupy the Project site, with the exception of areas under
construction, during the entire construction period to conduct normal operations.

Cooperate with County to minimize conflicts, and to facilitate County's operations.

Verify occupancy requirements with County, and schedule the Work to accommodate County’s
requirements.

Maintain access to existing walkways and other adjacent occupied or used facilities. Do not close or
obstruct walkways or other occupied or used facilities without written permission from County and
authorities having jurisdiction.

Provide not less than 72 hours’ notice to County of activities that will affect County's operations.

ENVIRONMENTAL MANAGEMENT

A.

Spills: Contractor shall clean up all fluid spills caused by leaks in the equipment or generated while
Contractor is performing the work under this Contract. Contractor shall provide drip catch pans for all
equipment that drips or leaks oils or other fluids. Spills generated by Contractor's operation shall be
cleaned up by Contractor at no cost to County.

Dust and Noise Control:

1. Precaution shall be exercised at all times to control dust and excessive noise created as a result of
any operations during the construction period.

2. |If serious problems and/or complaints arise due to airborne dust and excessive noise, and when
directed by the County, operations causing such problems shall be temporarily discontinued until a
suitable remedy is established. The remedy shall be approved by the County before
implementation, and shall be considered part of Contractor's normal effort to maintain safety and
cleanliness without cause for further payment.

MATERIALS AND WORKMANSHIP

A

Except as otherwise specified all materials and equipment incorporated in the Work under the Contract
shall be new. All workmanship shall be first-class and by persons qualified in the respective trades.

ACCIDENT PREVENTION AND PROTECTION OF LIVES AND HEALTH

A. Precaution shall be exercised at all times for protection of all personnel and occupants, including

employees of Contractor, County, and property.

The California Department of Industrial Relations, Division of Occupational Safety and Health (DOSH,
also known as Cal/OSHA) requirements for safety and health protection of workers and public apply.
Other requirements not covered by Cal/OSHA, shall be in accordance with U.S. Department of Labor,
Occupational Safety and Health Administration (OSHA) requirements.

Comply with safety requirements of CCR, Title 8, Division 1, Chapter 4, "Division of Industrial Safety,"
and Title 8, Division 1, Chapter 3.2, “Cal/lOSHA Regulations”; CCR, Title 24, CBC; and other applicable
building and construction codes. Machinery, equipment, openings, power lines, and all other safety
hazards shall be guarded or eliminated in accordance with safety requirements of Title 8, and Manual of
Accident Prevention in Construction published by the Associated General Contractors of America.
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1.8

1.9

PROTECTION OF EXISTING FACILITIES

A.

C.

Contractor shall take appropriate measures to prevent damage to existing facilities. Should damage
occur, such facilities shall be restored to original condition, at no cost to County.

1. Contractor shall arrange for protection of existing buildings at all times. Contractor shall furnish,
install, and maintain, necessary barricades, temporary coverings, etc., as required for protection,
and remove them at completion of the Work. When all Work is complete, damaged areas of the
premises shall be restored to original undamaged condition that existed prior to installation of
temporary protection.

Housekeeping: The premises shall be kept in a clean, safe condition at all times. Rubbish shall be
removed as fast as it accumulates.

Burning: Burning of refuse, debris, and construction waste at Project site will not be permitted.

OVERLOADING

A.

Contractor shall not overload any part or parts of structures beyond their safe calculated carrying
capacities by placing materials, equipment, tools, machinery or any other item thereon. No loads shall
be placed on floors or roofs before they have attained their permanent and safe strength.

MANUFACTURER'S INSTRUCTIONS

A.

Where required in the Specifications that materials, products, equipment, and processes be installed or
applied in accordance with manufacturer's instructions, directions, or specifications, or stated in words
to that effect, it shall be construed to mean that said installation or application shall be in strict
accordance with printed instructions furnished by manufacturer of the specified item and is suitable for
use under conditions similar to those at the jobsite. Three copies of such instructions shall be included
in the applicable submittal and furnished to the County for review. Obtain County’s acceptance prior to
commencement of the Work.

RESPONSIBILITY FOR THEFT AND DAMAGE

A.

County will not be responsible for the loss or theft of Contractor's tools, equipment and materials.

FIRE PROTECTION

A.

Contractor shall at all times maintain good housekeeping practices to reduce the risk of fire and water
damage. All scrap materials, rubbish and trash shall be removed daily from jobsite, inside and around
the buildings or structures, as applicable, and shall not be scattered on adjacent property.

Suitable storage space shall be provided outside immediate building areas during construction for
temporary storage of flammable materials and paints, as required by CFC Chapter 14 and NFPA 241.
Excess flammable liquids being used inside the building shall be kept in closed metal containers and be
removed from the building during unused periods.

Contractor shall provide temporary fire extinguishers during construction in accordance with the
recommendations of CBC Chapter 33, CFC Chapter 14, and NFPA Bulletins Nos. 10 and 241.
However, in all cases a minimum of one fire extinguisher shall be available for use.

Under provisions of CFC Chapters 14 and 26, provide a fire extinguisher at each location where cutting,
soldering, or welding is being performed. Where electric or gas welding or cutting work is done,
interposed shields of noncombustible material shall be used to protect against fire damage due to
sparks and hot metal. When temporary heating devices are used, a watchman shall be present to cover
periods when other workmen are not on the premises.
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1.13

PART 2

PART 3

EMERGENCY CONDITIONS

A.

Emergency condition shall be any condition at the Project site which has the actual or potential for
significant adverse effects to persons or property, whether or not resulting from Contractor’s operations.

Immediate action shall be taken by Contractor by whatever means necessary to alleviate the condition
and to prevent damage or injury to persons or property. County shall be notified of the existence of such
a condition, but shall not be called upon to perform emergency service.

County may not respond to the emergency condition, which shall not be used as an excuse by
Contractor to neglect immediate action; County will not be responsible or liable for any resulting
conditions. Absence of Contractor's Representative during emergency conditions at jobsite shall not
relieve Contractor from contractual responsibility of providing an immediate response to the situation, for
restoration of conditions to normalcy.

If the emergency conditions are not caused by Contractor’s fault or neglect, the Contract Sum shall be
adjusted to reflect the actual direct field costs of labor and materials to perform and complete
emergency measures.

The Contract Time shall also be adjusted to reflect the actual direct effect of such actions to the then
critical path of the Construction Progress Schedule. The foregoing not withstanding, adjustments of the
Contract Sum or the Contract Time for actions taken by Contractor in response to emergency
circumstances shall be subject to Contractor’s strict compliance with all other applicable provisions of
the Contract Documents relating to notices and time for delivery of notices.

SPECIFICATION FORMATS AND CONVENTIONS

A. Specification Format: The Specifications are organized into Divisions and Sections using the 50-
division format and numbering system of CSI "MasterFormat, 2004 Edition.

B. Division 01 Sections govern the execution of the Work of all Sections in the Specifications.

C. Specifications Conventions: Singular words shall be interpreted as plural and plural words shall be
interpreted as singular, where applicable, as the context of the Contract Documents indicates.

D. These specifications are written in imperative mood and streamlined form. This imperative language
is directed to the Contractor, unless specifically noted otherwise. The words “shall be” are included by
inference where a colon (:) is used within sentences or phrases.

PRODUCTS

Not Used
EXECUTION

Not Used

END OF SECTION
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PRODUCT SUBSTITUTION PROCEDURES

SECTION 01 25 13

PART 1 — GENERAL

1.1 SUMMARY

A.

NMR Project 17-6430

There are two time periods allowed for submission of data substantiating a request
for a substitution of "an equal" item:

1. Bidders may request a substitution up to six (6) calendar days prior to the
time indicated for receipt of bids in Notice to Bidders. The burden of proof
as to the quality and suitability of alternatives shall be upon the Contractor,
and the Contractor shall furnish all information necessary as required by
County. County shall be the sole judge as to the quality and suitability of
alternative articles or materials, and the County's decision shall be final.
The Contractor’s attention is directed to these Special Provisions.

2. Contractor may request a substitution after the award of the contract for a
period of thirty five (35) calendar days immediately following award of the
contract.

Contractor shall provide products from one manufacturer for each type or kind as
applicable. Contractor shall provide secondary materials as recommended by
manufacturers of primary materials.

Contractor shall provide products selected or equal. Products submitted for
substitution as an equal shall be submitted with acceptable documentation, and
include costs of substitution including related work.

Request for substitution must be in writing. Conditions for substitution include:

1. An 'or equal’ phrase in the specifications.

2. Specified material shall be coordinated with other work.

3. Specified material is acceptable to authorities having jurisdiction.

4, For requests for substitution made after the award of the contract,

substantial advantage is offered to the County in terms of cost, time, or
other valuable consideration.

Approval of shop drawings, product data, or samples is not a substitution approval
unless clearly presented as a substitution at the time of submittal.

For convenience in designation on the plans or in the specifications, certain articles
or materials to be incorporated in the Work may be designated under a trade name
or the name of a manufacturer and the manufacturer's catalogue information. The
use of an alternative article or material which is of equal quality and of the required
characteristics for the purpose intended will be permitted, subject to the following
requirements:

012513-10f2 PRODUCT SUBSTITUTION PROCEDURES
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The burden of proof as to the quality and suitability of alternatives shall be
upon the Contractor and the Contractor shall furnish all information
necessary as required by the County. The County shall be the sole judge
as to the quality and suitability of alternative articles or materials, and the
County's decision shall be final.

Whenever the Specifications permit the substitution of a similar or
equivalent material or article, no tests or action relating to the approval of
the substitute material will be made until the request for substitution is
made in writing by the Contractor accompanied by complete data as to the
equality of the material or article proposed. The request shall be made in
ample time to permit approval without delaying the Work.

END OF SECTION

012513-20f2 PRODUCT SUBSTITUTION PROCEDURES



NICHOLS, MELBURG & ROSSETTO

ARCHITECTS

HUMBOLDT COUNTY COURTHOUSE
ACCESSIBILITY IMPROVEMENTS

PROJECT MEETINGS

SECTION 01 31 19

PART 1 — GENERAL REQUIREMENTS

1.1 RELATED DOCUMENTS:

A.

Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions bidding documents and drawings.

1.2 PRECONSTRUCTION CONFERENCE

A.

NMR Project 17-6430

The Preconstruction Conference will be scheduled within 15 working days after the
County has issued the Notice to Proceed, but prior to actual start of the Work.

Attendance: Representative of County, Project Architect, Contractor, contractor’s
subcontractors and representatives from the agencies occupying the building.

Minimum agenda: Data will be distributed and discussed on:

1.

10.

11.

12.

13.

Organizational arrangement of Contractor's forces and personnel, and
those of subcontractors, materials suppliers, and the County.

Channels and procedures for communication.

Review set-up area.

Review all required permits.

Review insurance requirements.

Construction schedule, including sequence of critical work.

Contract Documents, including distribution of required copies of Drawings
and revisions.

Processing of Shop Drawings and other data submitted to the County for
review.

Processing of field decisions and Change Orders.

Rules and regulations governing performance of the work. How will
Contractor's people on site respond to fire accident of other emergencies.

Procedures for safety and first aid, security, quality control, housekeeping,
and related matters.

How will Contractor work with the security, noise and access limitations of
this facility and the agencies that occupy this facility.

How will Contractor get materials to and from the roof and throughout the
facility?

013119-10f2 PROJECT MEETINGS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE

ARCHITECTS

ACCESSIBILITY IMPROVEMENTS

1.3 PROGRESS MEETINGS

A.

B.

Will be scheduled by the County bi-weekly.

Attendance: County, Contractor, Job Superintendent, Project Architect,
Subcontractors and representatives of the agencies that occupy the building, as
appropriate.

Minimum Agenda:

1. Review of work progress.

2. Field observations, problems, and decisions.

3. Identification of problems which impede planned progress.
4, Maintenance of progress schedule.

5. Corrective measures to regain projected schedules.

6. Planned progress during succeeding work period.

7. Coordination of projected progress.

8. Maintenance of quality and work standards.

9. Effect of proposed changes on progress, schedule, and coordination.
10. Impacts of the work on the agencies occupying the building.
11. Other business relating to work.

1.4 PRE-FINAL INSPECTION

A.

Contractor must inform Project Architect and County that Contractor is ready for
pre-final inspection and that the pre-final inspection will then be scheduled.

Installations or details noted as deficient during inspection must be repaired and
corrected by Contractor.

Once corrections have been made, contractor must inform Project Architect and
County so a second inspection can be scheduled.

1.5 FINAL INSPECTION

A.

B.

NMR Project 17-6430

Scheduled by Contractor upon job completion.

Attendance: County or designated representative, Contractor, Project Architect.
Minimum Agenda:

1. Walkover inspection.

2. Identification of needed corrections to be completed by Contractor and

final approval from warrantor.
END OF SECTION 01 31 19
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SUBMITTAL PROCEDURES

SECTION 01 33 00

PART 1 — GENERAL

1.1 Timing: Make submittals far enough in advance of scheduled dates of installation to allow the
time required for reviews, for securing necessary approvals, for possible revision and
resubmittal, and for placing orders and securing delivery. Contractor shall allow the County a
minimum of 14 calendar days from receipt by the County for review. Contractor is to coordinate
submittal review items with critical timelines with the County to avoid problems.

1.2 Identification:
A. Identify each submittal and resubmittal with the following information:
1. Project name and address as they appear on the Contract Documents.
2. Contract number.
3. Contractor's name and address.
4. Date of submission.
5. Numbering System: Submittals shall be identified by specification section (i.e.,
02 81 02-001, 07 21 13-001, 11 19 10-001, etc.). Any resubmittals shall be
numbered sequentially according to the original submittal section, followed by
the subscript 1, .2, .3 submittal number (i.e., 001.1, 001.2, etc.). Submittals and
resubmittals shall be kept intact with the original number. Do not add new
drawing or information outside the scope of the original submittal, unless
specifically requested. Do not assign a new number for a resubmittal.
6. Reference: List Specification Section number and product reference as a
cross-reference for each submittal.
B. Identify each submittal with the following additional identification:

NMR Project 17-6430
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1. Contractor's stamp with initials or signature, certifying to review of
submittal, compliance with Contract Documents, and coordination with
other impacted work, and verification of field measurements. The County
will return any submittal not bearing this stamp without being reviewed.

2. Drawing and Specification Section numbers to which the submittal applies.
3. Subcontractor's or supplier's name and address.
4. Name and telephone number of the individual to contact for additional

information regarding the submittal.
5. Whether it is an original or a resubmittal.
1.3 Coordination of Submittals:

A. General: Prior to submittal for the County's review, as applicable, fully coordinate
material as follows:

1. Determine and verify field dimensions and conditions, materials, catalog
numbers, and similar data.

2. Coordinate shop drawing submittals with previously issued addenda and
information bulletins.

3. Coordinate with the various types of work and public agencies involved.

4, Secure necessary approvals from public agencies and others and signify
by stamp, or other means, that approvals have been secured.

5. Unless otherwise specifically permitted by the County, make submittals in
groups containing all associated items.

B. Completeness: Submittals shall be complete; partial submittals will be rejected for
not complying with the Contract Documents.

PART 2 - SUBMITTALS PROCEDURES

21 All submittals shall be made electronically through the Alliance2Build (A2B) System. Only
samples for verification should be submitted physically.

2.2 Physical Samples: Submit four (4) physical samples of products directly to the Architect
where “Samples” request occurs in other specification Sections.

2.3 Requests for deviation from Contract Documents shall be submitted for consideration
before submittal of affected items. Only deviations, which have been previously accepted
in writing, shall be included in submittals.

24 Place permanent label or title block on each submittal for identification. Indicate name or
entity preparing each submittal in label or title block. Refer to Part 1.3.1 above for further
information required on each submittal label or title block.

A. Provide space on label or beside title block to record Contractor’'s and County’s
review and approval markings and action taken.

2.5 Contractor’'s Review:
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A. Review submittals for accuracy, completeness, and conformity with Contract
Documents.
1. Submittal shall be construed as stipulating Contractor has thoroughly and
completely reviewed, and coordinated data.
2. Submittals that indicate less than Contractor’s full compliance will be
returned without action.
3. Delays caused by failure to comply will not be acceptable basis for
extension of Completion Time.
B. Certify submittals have been reviewed and coordinated by adding following
affidavit to each submittal:
“The undersigned certifies this submittal has been reviewed, approved, and
coordinated in compliance with requirements of this section and the contract
documents.”
Signature Date
Name Printed Title
C. Submittals not certified by being stamped and signed by Contractor will be returned
without action, as will submittals, which, in the County’s opinion, have not been
adequately reviewed and coordinated by the Contractor.
2.6 Allow sufficient review time so that installation will not be delayed as a result of the time

required to process submittals, including time for resubmittals.

2.7 Package each submittal appropriately for transmittal and handling.

2.8 County’s Review:

A.

Submittals are reviewed for general conformance with design concept and general
compliance with information given in Contract Documents only.

Review of separate item shall not indicate acceptance of assembly of which item
is part.

The County or its consultants, as applicable, will review the submittal; mark the
required revisions; stamp the submittals and indicate "No Exceptions Noted,"
"Make Corrections Noted," "Revise and Resubmit," or "Rejected," and return the
submittals. "Revise and Resubmit" or "Rejected" stamps shall not be construed
by the Contractor as a valid reason for an extension of time.

2.9 Contractor shall review the returned drawings and take appropriate action as indicated.

A.

NMR Project 17-6430

If drawings are marked "Revise and Resubmit," make revisions and indicate them
with a "cloud," stamp and date, and resubmit in the same manner and number as
for the original submittal.

If drawings are marked "Rejected," make a new submittal and submit in the same
manner and number as for the original submittal.

If drawings are marked "No Exceptions Noted" or "Make Corrections Noted," print
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and distribute copies as required for Inspector, Contractor and Subcontractors.

210 Review shall not relieve Contractor from responsibility for errors or deviations from
requirements of Contract Documents.

2.11 Revisions: Make only those revisions required or accepted by County.

2.12  Submittal Log: Maintain accurate submittal log for duration of Contract. Indicate status of
all submittals at all times. Make submittal log available for the County’s review upon

request.

2.13  Number of Submittal items required:

A.

B.

NMR Project 17-6430

Shop Drawings: submit a minimum of four (4) black-line or blue-line prints.

Product Data: Submit in the quantity required to be returned, together with three
additional copies each of brochures, catalog cuts, and similar material for
mechanical, electrical, hardware, and elevator items; and three additional copies
for all others.

1.

Collect Product Data into a single submittal for each element of
construction or system. Product Data includes printed information such
as manufacturer’s installation instructions, catalog cuts, standard color
charts, rough-in diagrams and templates, wiring diagrams and
performance curves. Where Product Data must be specially prepared
because standard printed data is not suitable for use, submit as “Shop
Drawings.”

Mark each copy to show applicable choices and options. Where printed
Product Data includes information on several products, some of which are
not required, mark copies to indicate the applicable information. Include
the following information:

a. Manufacturer’s printed recommendations.

b. Compliance with recognized trade association standards.

C. Compliance with recognized testing agency standards.

d. Application of testing agency labels and seals.

e. Notation of dimensions verified by field measurement.

f. Notation of coordination requirements.

Do not submit Product Data until compliance with requirements of the
Contract Documents has been confirmed.

Samples:

1.

Submit in the size specified in the individual Specification Sections, and in
the quantity required to be returned to the Contractor, together with two
additional Samples, which will be retained by the County or the County's
consultants, as applicable.

Submit samples to illustrate functional and aesthetic characteristics of
product, with integral parts and attachment devices. Coordinate sample
submittals for interfacing work.
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Preliminary Submittals:

a. Unless precise color, pattern, and texture or similar characteristics
are specifically described, submit full set of choices for material or
product.

b. Preliminary submittals will be reviewed and returned with County’s

mark indicating selection and other action.

C. County reserves right not to make individual determination or
selections until all samples of all materials are submitted.

d. Submit samples of all selected colors, patterns, textures or other
similar characteristics as selected by County.

Where variations in color, pattern, texture or other characteristics are
inherent in material or product, submit multiple units (not less than 3) that
show approximate limits of variations.

Accepted samples will form standard of comparison for finished work.
Defects, and deviations in excess of those in accepted samples, are
unacceptable and are subject to rejection of completed work.

Include identification on each sample, with full project information,
including:

a. Project name and location.

b. Manufacturer and supplier.

C. Name, finish, and composition of material.

d. Location where material is to be used.

e. Specification Section number.

f. Reviewed samples that may be used in the Work are indicated in

individual specification sections.

g. Field Samples: Provide field samples as required by individual
sections. Install samples in locations as directed, completed and
finished.

Other Submittals: Submit as specified in the individual Specification
Sections.

PART 3 — MANUFACTURERS’ INSTRUCTION

3.1 When specified in individual specification Sections, submit manufacturers’ printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

3.2 Identify conflicts between manufacturers’ instructions and the Contract Documents.

PART 4 - PATTERNS AND COLORS

NMR Project 17-6430
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4.1 Unless the exact pattern and color of a product are indicated in the Contract Documents,

whenever a choice of pattern or color is available for a product, submit accurate color charts
and pattern charts to the County for review and selection.

PART 5 — CERTIFICATES OF COMPLIANCE

5.1

5.2

5.3

54

5.5

5.6

5.7

5.8

Submit certificates of compliance with the associated Shop Drawings, Product Data,
Samples, and other submittals required for the product.

Submit on 8-1/2-inch-x-11-inch white paper.

Submit three copies.

Submit in form of letter or company standard forms, signed by officer of manufacturer.
Each certification shall include the following:

Project name and location

Contractor’s name and address

Quantity and date or dates of shipment or delivery to which certificate ~ applies
Manufacturer’s name

Pob=

Indicate material or product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

Certificates may be based on recent or previous test results of materials or products, but
must be acceptable to County.

The County will retain the certificates of compliance; no review reply is intended.

END OF SECTION
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MODIFICATION PROCEDURES

SECTION 01 35 00

PART 1 - GENERAL
1.1 SUMMARY

A. This Section specifies administrative and procedural requirements for handling and processing
the following contract modifications:

Request for Information.
Field Order.

Request for Cost Proposal.
Cost Proposal.

Change Orders.

arON=

1.2 DEFINITIONS
A. Request for Information (RFI)
1. Written request submitted by Contractor to Owner's Representative via the County’s

online project management system on a form supplied by Owner's Representative
requesting clarification, interpretation, or additional information pertaining to Contract

Documents.
2. An RFI shall not be used as a vehicle for only confirming or verifying issues.
B. Field Order (FO)
1. Owner’s Representative written directives to the Contractor covering a specific aspect

of work, signed by the Owner or Owner’s lead agency that authorizes changes in the
Work to expedite the change order process.

C. Request for Cost Proposal (RFCP)

1. Written request by the Owner’s Representative to the Contractor to quote change to
Contract Sum and/or Contract Time for proposed change to Contract Document.

D. Cost Proposal (CP)
1. Written request by the Contractor to the Owner’s Representative to change Contract
Sum and/or Contract Time for proposed change to Contract Document.
E. Change Order (CO)
1. Initiated by the Owner, Contractor, Consultant, Owner's lead agency, or the Owner’s
Representative and signed by the Owner and Contractor stating their agreement to a
change to Contract Documents and adjustment to Sum and/or Contract Time.

1.3 REQUEST FOR INFORMATION (RFI)

A. Submit RFIs numbered in sequential order, reviewed by the Contractor with respect to
Contract Documents.

1. Submit RFIs on forms designated by the Owner’s Representative.
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Owner’s Representative will monitor the RFI process and responses from the Consultant. The
Consultant will receive RFls only from the Owner’s Representative; Consultant will not accept
RFls directly from any other entity.

Owner’s Representative will receive only legible, properly prepared RFI:

1. Unreadable facsimile machine RFls, illegibly written RFls, or RFIs with incomplete
information, will be returned promptly without action.

2. RFls may be transmitted to Owner's Representative by online project management
system.

a. Owner’s Representative will forward to Consultant for review, and return
response by same method received from Contractor.

3. Consultant will review RFIs with respect to Contract Documents and return response
in a timely manner, generally within 7 calendar days, or commensurate with RFlI
subject.

a. RFIs marked “URGENT” will take precedence over outstanding RFIs and be
answered by Consultant as soon as possible.

Contractor being fully familiar with Contract Documents, shall not be relieved of responsibility
to coordinate the Work to prevent adverse impact to Project schedule when submitting RFls to
Owner’s Representative for clarification or interpretation of Contract Documents, or additional
information.

If the Contractor believes the scope of work referenced in the RFI has a cost and /or time
impact, he will not proceed with the work until either a Field Order or a Change Order has
been issued.

FIELD ORDER (FO)

A

Field Orders may include supplementary or revised Drawings and/or Specification to describe
changes to Contract Documents.

Field Orders will be executed on forms designated by the Owner’s Representative.

Field Orders may be generated by the Contractor's written notice submitted on a Cost
Proposal form, that an RFI response or other unforeseen condition has changed the Contract
cost and /or time, and that schedule impact will result if written directive is not provided in a
timely manner.

Contractor shall provide an estimate of cost and/or time impact at the time of the request for a
Field Order.

Owner’s Representative will review the request for a Field Order and initiate a written Field
Order for authorization by the Owner or Owner’s lead agency.

If the Field Order is approved by the Owner or Owner’s lead agency, Owner’s Representative
will release the signed Field Order to the Contractor. If rejected, the Contractor is so notified
by the Owner’s Representative.

REQUEST FOR COST PROPOSAL (RFCP)

A.

B.

Request for Cost Proposal is an informational request only, and is not an instruction or
authorization to execute a change, or an order to stop Work in progress.

Request for Cost Proposal may include supplementary or revised Drawings and/or
Specification to describe proposed changes to Contract Documents.

Contractor shall submit cost and/or time quotation to Owner’s Representative within 15
calendar days following receipt of Request for Cost Proposal.
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COST PROPOSAL (CP)

A.

Contractor shall submit to the Owner’s Representative a Cost Proposal for all occurrences the
Contractor believes impacts Scope of Work cost and/or time.

1. A Cost Proposal shall be submitted within 15 calendar days of the occurrences.

Submit Cost Proposal numbered in sequential order, reviewed by the Contractor with respect
to Contract Documents.

1. Submit Cost Proposals on forms designated by the Owner’s Representative.

All Cost Proposals submitted shall have detailed breakdown for all associated work, cost
and/or time.

Owner’s Representative will solicit and monitor independent cost estimates responses from
the Consultant.

Owner’s Representative shall return Cost Proposal responses and reviews to the Contractor
within 15 calendar days following receipt of Cost Proposal.

A processed Cost Proposals is informational back-up for a potential Change Order, and not an
instruction or authorization to execute a change, or an order to stop Work in progress.

CHANGE ORDER (CO)

A.

Change Orders may be initiated by the Owner, Contractor, Consultant, Owner's lead agency,
or the Owner’s Representative.

Changes to the Project Contract Sum and/or Contract Time listed or indicated in Change
Orders shall include or be determined by methods described in the General Conditions.

Owner’s Representative has responsibility for processing and administering Change Orders
for the Project, and will prepare each Change Order using form designated by the Owner’s
Representative.

Contractor shall provide all pricing proposals Cost Proposals for a Change Order. The
Consultant shall provide independent cost estimates to Cost Proposals.

1. Cost differentials between the Contractor's Cost Proposal and the Owner's
Representative may negotiate the Consultants cost estimates.
2. If no agreement is reached, the Owner's Representative may issue a time and
material change Order.
a. Use Daily Force Account Report designated by Owner’s Representative.

The Contractor, Consultant, Owner’s Representative, Owner’s lead agency and Owner will
sign a fully documented Change Order.

CORRELATING CHANGE ORDERS WITH OTHER CONTRACT REQUIREMENTS

A.

Revise Schedule of Values and Applications for Payment to record each Change Order as a
separate item of work with adjustment to Contract Sum and Contract Time.

Revise Construction Schedule to reflect each change in Contract Time.

Record modifications in Record Documents.

END OF SECTION
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REFERENCES

SECTION 01 42 00

PART 1 - GENERAL

1.1 SECTION INCLUDES

A.
B
C.
D
E.

F.

Reference Standards.

Industry Standards.

Definitions.

Specification format and content explanation.
Codes, regulations and governing agencies.

References. abbreviations, and acronyms.

1.2 REFERENCE STANDARDS

A

General: References are made throughout the Specification to various codes,
reference standards, practices and requirements for materials, work quality,
installation, inspections and tests which are published and issued by government
agencies, professional and trade organizations, societies, associations and testing
agencies. References to these publications are made by acronyms or
abbreviations as listed in this Section.

Obtain copies of reference standards, manuals and codes directly from publication
sources as needed for proper performance and completion of the Work.

Standards, manuals and codes referenced in the Specifications form part of these
Specifications to the extent referenced. No provisions of any such standard,
specification, manual, or code or instruction shall be effective to change the duties
and responsibilities of County, or Contractor; any of their subcontractors,
consultants, agents, or employees from those set forth in the Contract Documents;
nor shall it be effective to assign to County or any of County’s consultants, agents,
or employees, a duty or authority to supervise or direct the furnishing or
performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract Documents.

Reference to standards, manuals, and codes refer to the latest edition of such
standards, manuals, and codes as of the date of issue of this Contract Book unless
noted otherwise.

1.3 INDUSTRY STANDARDS

A.

NMR Project 17-6430

Applicability of Standards: Except where the Contract Documents include more
stringent requirements, applicable construction industry standards have the same
force and effect as if bound or copied directly into the Contract Documents. Such
standards are made a part of the Contract Documents by reference. Individual
Sections indicate which codes and standards the Contractor must keep available
at the Work Site for reference.
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Publication Dates: Where the date of issue of a referenced standard is not
specified, comply with the standard in effect as of date of these specifications.

Updated Standards: At the request of the County, Contractor, or authority having
jurisdiction, submit a Change Order Request where an applicable code or standard
has been revised and reissued after the date of the Contract Documents and
before performance of Work affected. The County will decide whether to issue a
Proposal Request to proceed with the updated standard.

Conflicting Requirements: Where compliance with two or more standards is
specified, and they establish different or conflicting requirements for minimum
quantities or quality levels, the most stringent requirement will be enforced, unless
the Contract Documents indicate otherwise. Refer requirements that are different,
but apparently equal, and uncertainties as to which quality level is more stringent
to the County for a decision before proceeding.

Minimum Quantity or Quality Levels: In every instance the quantity or quality level
shown or specified shall be the minimum to be provided or performed. The actual
installation may comply exactly, within specified tolerances, with the minimum
quantity or quality specified, or it may exceed that minimum within reasonable
limits. In complying with these requirements, indicated numeric values are
minimum or maximum values, as noted, or appropriate for the context of the
requirements. Refer instances of uncertainty to the County for a decision before
proceeding.

Copies of Standards: Each entity engaged in construction on the Work is required
to be familiar with industry standards applicable to that entity's construction activity.
Copies of applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed for performance of a required
construction activity, the Contractor shall obtain copies directly from the
publication source.

Abbreviations and Names: Trade association names and titles of general
standards are frequently abbreviated. Where such acronyms or abbreviations are
used in the Specifications or other Contract Documents, they mean the recognized
name of the trade association, standards generating organization, authority having
jurisdiction, or other entity applicable to the context of the text provision. Refer to
the "Encyclopedia of Associations," published by Gale Research Co., available in
most libraries.

1.4 DEFINITIONS

A

NMR Project 17-6430

General: Words and abbreviations used in the Specifications are given meaning
as defined in “The American Heritage Dictionary of the English Language” and as
commonly used and accepted in the construction industry. Abbreviations and
symbols used on Drawings are identified on Drawings.

Words and Terms: The following words and terms used in the Specifications shall
mean as indicated.

1. Accepted Equal: Reviewed and accepted by County as being equal in
quality, utility, and appearance.

2. Words and terms “or Approved Equal” and “or Equal’ used in the
Specifications shall have the same meaning as “Accepted Equal.”
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Contractor Shall: To be concise; sentences, statements, and clauses
used in the Specifications that exclude any form of the verb “shall”, which
is normally expressed in a verb phrase with verbs such as “furnish”,
“install”, “provide”, “perform”, “construct”, “erect”, “comply”, “apply”,
“submit”, etc. Any such sentences, statements, and clauses are to be
interpreted to include applicable form of phrase “Contractor shall”.

Furnish: Supply and deliver to Work Site, ready for installation; unload
and inspect for damage.

Install: Anchor, fasten, or connect in place and adjust for use; place or
apply in proper position and location; establish in place for use or service
including all necessary labor, tools, equipment, and implements necessary
to perform work indicated, ready for operation or use.

Observe: Used in reference to Architect means to become familiar with
the process and quality of the Work and to determine if the Work is
proceeding in general accordance with the Contract Documents based on
what is plainly visible at the construction site, without removal of its
materials or other construction that is in place.

Products: New material, machinery, components, equipment, fixtures,
and systems forming the Work, but does not include machinery and
equipment used for preparation, fabrication, conveying and erection of the
Work.

Provide: Furnish and install all items necessary to complete work, ready
for operation or use.

“Indicated” refers to graphic representations, notes or schedules on the
Drawings, or other Paragraphs or Schedules in Specifications, and similar
requirements in Contract Documents. Where terms such as "shown,"
"noted," "scheduled," and "specified" are used, it is to help locate the
reference; no limitation on location is intended except as specifically noted.

Directed: Terms such as "directed", "requested”, "authorized", "selected",
"approved", "required", and "permitted" mean "directed by the County",
"requested by the County", and similar phrases. However, no implied
meaning shall be interpreted to extend the County's responsibility into the
Contractor's area of construction supervision.

Approve: The term "approved," where used in conjunction with the
County's action on the Contractor's submittals, applications, and requests,
is limited to the duties and responsibilities of the County as stated in
General and Supplementary Conditions. Such approval shall not release
the Contractor from responsibility to fulfill Contract requirements unless
otherwise provided in the Contract Documents.

Regulation: The term "Regulation” includes laws, ordinances, statutes,
regulations, and lawful orders issued by authorities having jurisdiction, as
well as rules, conventions, and agreements within the construction
industry that control performance of the Work, whether lawfully imposed
by authorities having jurisdiction or not.
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13. Unless otherwise indicated, the term "experienced," when used with the
term "Installer" means having a minimum of 5 previous projects similar in
size and scope to this Work, being familiar with the precautions required,
and having complied with requirements of the authority having jurisdiction.

14. “Work Site” is the space available to the Contractor for performance of
construction activities, either exclusively or in conjunction with others
performing other construction activities as part of the Work.

15. Installer: An "Installer" is the Contractor or an entity engaged by the
Contractor, either as an employee, subcontractor, or sub-subcontractor for
performance of a particular construction activity, including installation,
erection, application, and similar operations. Installers are required to be
experienced in the operations they are engaged to perform.

16. Demolish: Unless otherwise indicated, to demolish an item indicates that
the Contractor shall take apart, remove and dispose of the subsequent
materials. "Demo" shall mean the same as demolish.

1.5 SPECIFICATION FORMAT AND CONTENT EXPLANATION

A.

NMR Project 17-6430

Specification Format: These Specifications are organized into Divisions and
Sections based on the Construction Specifications Institute's 48-Division format
and Master Format numbering system.

Specification Content: This Specification uses certain conventions in the use of
language and the intended meaning of certain terms, words, and phrases when
used in particular situations or circumstances. These conventions are explained
as follows:

1. Abbreviated Language: Language used in the Specifications and other
Contract Documents is the abbreviated type. Implied words and meanings
will be appropriately interpreted. Singular words will be interpreted as
plural and plural words interpreted as singular where applicable and where
the full context of the Contract Documents so indicates.

2. Imperative and streamlined language is used generally in the
Specifications. Requirements expressed in the imperative mood are to be
performed by the Contractor. At certain locations in the text, for clarity,
subjective language is used to describe responsibilities that must be
fulfilled indirectly by the Contractor, or by others when so noted.

a. The words "shall be" shall be included by inference wherever a
colon (:) is used within a sentence or phrase.

Assignment of Specialists: The Specification requires that certain specific
construction activities shall be performed by specialists who are recognized
experts in the operations to be performed. The specialists must be engaged for
those activities, and assignments are requirements over which the Contractor has
no choice or option. Nevertheless, the ultimate responsibility for fulfilling Contract
requirements remains with the Contractor.

1. This requirement shall not be interpreted to conflict with enforcement of
building codes and similar regulations governing the Work. It is also not
intended to interfere with local trade union jurisdictional settlements and
similar conventions.
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Trades: Use of titles such as "carpentry" is not intended to imply that
certain construction activities must be performed by accredited or
unionized individuals of a corresponding generic name, such as
"carpenter." It also does not imply that requirements specified apply
exclusively to tradespersons of the corresponding generic name.

1.6 CODES, REGULATIONS AND GOVERNING AGENCIES

A.

NMR Project 17-6430

California Code of Regulations (CCR).

1.

Title 8, Division 1, Chapter 3.2 — California Occupational Safety and Health
Regulations (Cal/OSHA).

Title 8, Division 1, Chapter 4, Subchapter 4 — Construction Safety Orders.
Title 8, Division 1, Chapter 4, Subchapter 6 — Elevator Safety Orders
Title 19, Division 1 — Regulations of the State Fire Marshal (SFM).

Title 24 — California Building Standards Code (CBSC).

a. Part 1 — California Administrative Code (CAC).

b. Part 2 — California Building Code (CBC).

C. Part 3 — California Electrical Code (CEC).

d. Part 4 — California Mechanical Code (CMC).

e. Part 5 — California Plumbing Code (CPC).

f. Part 6 — California Energy Code.

g. Part 7 — California Elevator Safety Construction Code.
h. Part 8 — California Historical Building Code.

i. Part 9 — California Fire Code.
j- Part 10 — California Existing Building Code.
k. Part 11 — California Green Building Standards Code.

l. Part 12 — California Referenced Standards Code.

California Department of Transportation (Caltrans).

California Department of General Services (DGS).

California Environmental Protection Agency (Cal/EPA).

1.

2.

3.

California Air Resources Board (ARB).
California State Water Resources Control Board (SWRCB).

Department of Pesticide Regulation (DPR).
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Code of Federal Regulations (CFR) Title 28, Part 36 — ADA Standards for
Accessible Design, Appendix A — ADA Accessibility Guidelines (ADAAG) for
Buildings and Facilities.

Occupational Safety and Health Act (OSHA).

U.S. Environmental Protection Agency (EPA).

U.S. Department of Energy (DOE).

1.7 REFERENCES, ABBREVIATIONS AND ACRONYMS

AA
AAADM
AABC

AAMA
AASHTO
AATCC
ABMA
ACGIH
ACI
ACPA
AF&PA

AFBMA
AGA
AGC
AGMA
AHA
AHJ
A
AlA
AlIEE
AlHA
AISC
AlSI
AITC
ALSC
AMCA
ANSI
APA
API
APWA
AQMD
ARI
ARMA
ASCE
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Aluminum Association.

American Association of Automatic Door Manufacturers.
Associated Air Balance Council.

Aluminum Anodizers Council.

American Architectural Manufacturers Association.

American Association of State Highway and Transportation Officials.
American Association of Textile Chemists and Colorists.
American Boiler Manufacturer’'s Association.

American Conference of Government Industrial Hygienists, Inc.
American Concrete Institute.

American Concrete Pipe Association.

American Forest and Paper Association (formerly National Forest Products
Association).

Anti-Friction Bearing Manufacturer’s Association.
American Gas Association.

Associated General Contractors of America.
American Gear Manufacturers Association
American Hardboard Association.

Authority Having Jurisdiction.

Asphalt Institute.

American Institute of Architects.

American Institute of Electrical Engineers.
American Industrial Hygiene Association.
American Institute of Steel Construction.
American Iron and Steel Institute.

American Institute of Timber Construction.
American Lumber Standards Committee.
Air Movement and Control Association.
American National Standards Institute, Inc.
The Engineered Wood Association.
American Petroleum Institute.

American Public Works Association.

Air Quality Management District.
Air-Conditioning and Refrigeration Institute.
Asphalt Roofing Manufacturers Association.
American Society of Civil Engineers.
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ASD
ASHRAE
ASME
ASPA
ASSE
ASTM
ATF
AWC
AWCI
AWG
AWI
AWPA
AWS
AWWA
BAAQMD
BHMA
BIA
BOCA
CAN/ULC
CAS
CBC
CBM
CCR
CDA
CE
CFFA
CFR
CISCA
CISPI
CLFMI
CPA
CRA
CRI
CRSI
CS
Csl
CSIAC
DHI
EIA
EIMA
ETL
EWS
FEMA
FM
FMRC
FS
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Advanced Simulation and Design.

American Society of Heating Refrigerating and Air Conditioning Engineers.
American Society of Mechanical Engineers.

American Sod Producers Association.

American Society of Sanitary Engineers.

American Society for Testing and Materials.

Academy of Textiles and Flooring.

American Wood Council.

Association of Wall and Ceiling Industries.

American Wire Gage.

Architectural Woodwork Institute.

American Wood Protection Association.

American Welding Society.

American Water Works Association.

Bay Area Air Quality Management District

Builders Hardware Manufacturers Association.

Brick Industry Association.

Building Officials and Code Administrators International, Inc.
Underwriters’ Laboratory of Canada.

Chemical Abstracts Service (division of the American Chemical Society).
California Building Code

Certified Ballast Manufacturers.

California Code of Regulations

Copper Development Association.

US Army Corps of Engineers

Chemical Fabrics and Film Association, Inc.

Code of Federal Regulations

Ceiling and Interior Systems Construction Association.
Cast Iron Soil Pipe Institute.

Chain Link Fence Manufacturing Institute.

Composite Panel Association.

California Redwood Association.

Carpet and Rug Institute.

Concrete Reinforcing Steel Institute.

Commercial Standard.

Construction Specifications Institute.

California State Industrial Accident Commission.

Door Hardware Institute.

Electronic Industries Association.

EIFS Industry Manufacturers Association.

Electrical Testing Laboratories.

Engineered Wood Systems

Federal Emergency Management Agency.

Factory Mutual Research and Engineering Corporation.
Factory Mutual Research Corporation.

Federal Specification — U.S. General Services Administration.
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FSC
GA
GANA
GMA
HPVA
IAPMO
ICC
ICC
ICC-ES
ICEA
ICRI
IEEE
IESNA
IMIAC
IPCEA
ISO
ITS
LEED™
LRFD
LSGA
MBMA
MFMA
MFMA
MIA
MIL
ML/SFA
MPI
MS4
MSDS
MSJC
MSMA
MSS
MUTCD
NAAMM
NAFS
NAPHCC
NBBPVI
NBFU
NBGQA
NCMA
NCPWB
NCRP
NEBB
NEC
NEHRP
NEMA
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Forest Stewardship Council.

Gypsum Association.

Glass Association of North America.

Flat Glass Marketing Association.

Hardwood Plywood and Veneer Association.

International Association of Plumbing and Mechanical Officials.
International Code Council, Inc.

Interstate Commerce Commission.

ICC Evaluation Service, Inc.

Insulated Cable Engineers Association.

International Concrete Repair Institute

Institute of Electrical and Electronics Engineers.

llluminating Engineering Society of North America

International Masonry Industry All-Weather Council.

Insulated Power Cable Engineers Association.

International Standards Organization.

Intertek Testing Services.

Leadership in Energy and Environmental Design (USGBC standard).
Load and Resistance Factor Design.

Laminators Safety Glass Association.

Metal Building Manufacturers Association.

Maple Flooring Manufacturers Association.

Metal Framing Manufacturers Association.

Marble Institute of America

Military Specifications (U.S. Department of Defense).

Metal Lath/Steel Framing Association Division of NAAMM.
Master Painters Institute.

Municipal Separate Storm Sewer Systems.

Material Safety and Data Sheet.

Masonry Standards Joint Committee.

Metal Stud Manufacturers Association.

Manufacturers Standardization Society of the Valve and Fittings Industry.
Manual of Uniform Traffic Control Devices (U.S. Department of Transportation).
National Association of Architectural Metal Manufacturers.
North American Fenestration Standard (Co-published by AAMA & WDMA).
National Association of Plumbing Heating Cooling Contractors.
National Board of Boiler and Pressure Vessel Inspectors.
National Board of Fire Underwriters.

National Building Granite Quarries Association, Inc.

National Concrete Masonry Association.

National Certified Pipe Welding Bureau.

National Council on Radiation Protection and Measurement.
National Environmental Balancing Bureau.

National Electrical Code.

National Earthquake Hazards Reduction Program.

National Electrical Manufacturers Association.
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NES
NFPA
NFRC
NIBS
NIST
NOFMA
NPDES
NRCA
NRMCA
NSF
NTMA
NWWDA
OSHA
PCA
PCI
PDI
PEI

PS
RCSC
RIS
RMA
SC
SCAQMD
SDI
SDI
SFBC
SHGC
SIGMA
SMACNA
SPRI
SSMA
SSPC
Swi
SWPPP
SWRI
TCA
TEMA
TMS
TPI
TRI

UL
ULC
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National Evaluation Service, Inc.

National Fire Protection Association.

National Fenestration Rating Council.

National Institute of Building Sciences.

National Institute of Science and Technology.
National Oak Flooring Manufacturers Association.
National Pollutant Discharge Elimination System.
National Roofing Contractors Association.
National Ready Mixed Concrete Association.
National Sanitation Foundation.

National Terrazzo and Mosaic Association.
National Wood Window and Door Association.
Occupational Safety and Health Act of 1970.
Portland Cement Association.

Precast Prestressed Concrete Institute.

Plumbing and Drainage Institute.

Porcelain Enamel Institute.

Voluntary Product Standard (US Department of Commerce / NIST).
Research Council on Structural Connections.
Redwood Inspection Service.

Rubber Manufacturers Association.

Shading Coefficient.

South Coast Air Quality Management District
Steel Deck Institute.

Steel Door Institute.

South Florida Building Code.

Solar Heat Gain Coefficient.

Sealed Insulating Glass Manufacturers Association.
Sheet Metal and Air Conditioning Contractors National Association.
Single-Ply Roofing Institute.

Steel Stud Manufacturers Association.

The Society for Protective Coatings.

Steel Window Institute.

Storm Water Pollution Prevention Plan.

Sealant, Waterproofing, and Restoration Institute.
Tile Council of America.

Tubular Exchanger Manufacturers Association, Inc.
The Masonry Society.

Truss Plate Institute.

Tile Roofing Institute.

Underwriters Laboratories, Inc.

Underwriters Laboratories of Canada.
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USGBC
VOC
WCLIB
WDMA

WDMA
WH

Wi
WSRCA
WSFI
WWPA

PART 2 - PRODUCTS
(NOT USED)
PART 3 - EXECUTION

(NOT USED)

NMR Project 17-6430
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US Green Building Council.
Volatile Organic Compounds.
West Coast Lumber Inspection Bureau.

Window and Door Manufacturers Association (formerly NWWDA - National Wood
Window and Door Association).

Window and Door Manufacturers Association.

Warnock Hersey.

Woodwork Institute (formerly WIC — Woodwork Institute of California).
Western States Roofing Contractors Association.

Wood and Synthetic Flooring Institute.

Western Wood Products Association.

END OF SECTION
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TEMPORARY FACILITIES BARRIERS, CLOSURES AND CONTROLS

SECTION 01 56 00

PART 1 — GENERAL

1.1 SECTION INCLUDES
A. Temporary Utilities: Electricity, water and sanitary facilities.
B. Construction Facilities: Vehicular access, parking, progress cleaning, and fire
prevention facilities.
C. Temporary Controls: Barriers, enclosures, security, water control, dust control,
erosion control, noise control, and pollution control.
D. Protection of Work.
E. Removal of utilities, facilities, and controls
1.2 TEMPORARY ELECTRICITY
A. 110V electrical service is available in the facility. Contractor shall provide
generator power for use in excess of what is available in the Work Site.
1.3 TEMPORARY WATER
A. Domestic water service is available near the Work Site. Water in excess of that
which can be conveniently be supplied by the County shall be supplied by the
Contractor.
14 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required temporary facilities for use by construction
personnel. Maintain daily in sanitary and clean condition. Locate sanitary facilities
in parking lot as directed by the County.
1.5 VEHICULAR ACCESS
A. Limit access of construction equipment to designated areas.
B. Extend and relocate vehicular access as Work progress requires, provide
detours as necessary for unimpeded traffic flow.
C. Provide unimpeded access for emergency vehicles.
D. Provide and maintain access to fire hydrants and control valves free of
obstructions.
1.6 PARKING
A. Coordinate parking areas to accommodate construction personnel with County.
NMR Project 17-6430 0156 00-10f3 TEMPORARY BARRIERS, CLOSURES
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1.7 PROGRESS CLEANING AND WASTE REMOVAL

A.

C.

Maintain all areas free of waste materials, debris and rubbish. Maintain site in a
clean and orderly condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and
other closed or remote spaces prior to enclosing the space.

Remove waste materials, debris and rubbish from site daily and dispose off-site.

1.8 BARRIERS AND ENCLOSURES

A.

C.

Contractor shall provide and maintain temporary fencing or other barriers sufficient
to prevent hazard to the public and County employees in the vicinity of the Work.

Provide security and facilities to protect Work and County occupied areas affected
by the Work from unauthorized entry, vandalism or theft.

Initiate program at mobilization. Maintain program throughout construction period.

1.9 DUST CONTROL

A.

B.

Execute Work by methods to minimize raising dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into atmosphere.
Protect all adjacent spaces and systems from dust during construction.

Provide barriers/protection for all existing systems and equipment during

construction including, but not limited to: HVAC system, plumbing system, fire
alarm system, paging system, body scanner.

110  (NOT USED)

1.11  NOISE CONTROL

A.

Provide methods, means, and facilities to minimize noise produced by construction
operations.

1.12  POLLUTION CONTROL

A.

Provide methods, means, and facilities to prevent contamination of soil, water, and
atmosphere from discharge of noxious, toxic substances, and pollutants produced
by construction operations.

Comply with pollution and environmental control requirements of authorities having
jurisdiction.

1.13 PROTECTION OF INSTALLED WORK

A.

NMR Project 17-6430

Protect installed Work and provide special protection where specified in individual
specification Sections.

Provide temporary and removable protection for installed Products. Control
activity in immediate work area to minimize damage.
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C. Provide protective coverings at walls, projections, jambs, sills and soffits of

openings.
D. Protect finished floors, stairs and other surfaces from traffic, dirt, wear, damage or

movement of heavy objects, by protecting with durable sheet materials.
1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary above-grade or buried utilities, equipment, facilities, and
materials prior to Completion of the Work.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition. Restore
permanent facilities used during construction to specified condition.

PART 2 - PRODUCTS

(NOT USED)
PART 3 — EXECUTION
(NOT USED)

END OF SECTION
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PRODUCT REQUIREMENTS
SECTION 01 60 00

PART 1

GENERAL

1.1 SECTION INCLUDES

A.

Products.
Product Delivery Requirements.
Product Storage and Handling Requirements.

Product Options.

1.2 PRODUCTS

A.

D.

Products: Means new material, machinery, components, equipment, fixtures, and systems forming the
Work. Does not include machinery and equipment used for preparation, fabrication, conveying and
erection of the Work. Products may also include existing materials or components required for reuse.

All products shall be new, of first class quality, and shall be delivered, installed, connected and finished
in every detail, and shall be so selected and arranged as to fit correctly into the proper spaces. Where
no specific kind or quality of material is given, a first-class standard article as approved by Architect
shall be furnished. Contractor shall provide satisfactory evidence as to the kinds and quality of material
and workmanship.

Do not use materials and equipment removed from existing premises, except as specifically permitted
by the Contract Documents.

Furnish interchangeable components from same manufacturer for components being replaced.

1.3 PRODUCT DELIVERY REQUIREMENTS

A.
B.

Transport and handle products in accordance with manufacturer's instructions.

Delivery of materials to the Project site shall be coordinated by and received by Contractor or his
representative, and stored in secured areas as agreed upon at the job start meeting.

Promptly inspect shipments to assure that products comply with requirements, quantities are correct
and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement or
damage.

Contractor shall take into consideration the available space and location of work site when delivery of
materials is necessary.

1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS

A.

B.

Store and protect products in accordance with manufacturer's instructions, with seals and labels intact
and legible. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

NMR Project 17-6430 016000-1o0f3 PRODUCT REQUIREMENTS
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C. Provide off-site storage and protection when site does not permit on-site storage or protection.

D. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to avoid
condensation and degradation of products.

E. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with foreign
matter.

F. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or
damage.

G. Arrange storage of products to permit access for inspection. Periodically inspect to assure products are
undamaged and are maintained under specified conditions.

H. Contractor shall be responsible to provide all new materials in unopened manufacturer's original

containers and deliver such items to Project site in good condition for use on this project. Contractor
shall be responsible to store all new materials received as per manufacturer recommendations. Any and
all materials discovered to be improperly stored and/or damaged will be replaced at the sole expense to
Contractor. Any requests for delays or extension of the Contract Time due to the above will not be
considered.

Contractor shall use all means necessary to protect all materials before, during and after installation and
to protect the installed work and materials of all other trades and of existing structures. In event of
damage, Contractor is to immediately make all repairs and replacements necessary using compatible
and like materials.

1.5 PRODUCT OPTIONS

A

PART 2

Products Specified by Reference Standards or by Description Only: Any product meeting those
standards or description.

Products Specified by Naming One Manufacturer and stating “No Substitutions Allowed, County’s
Standard”: Products of manufacturer named and meeting specifications, no options or substitutions
allowed.

Products Specified by Naming One or More Manufacturers without naming a Product, with a Provision
for Substitutions: Submit a request for substitution for any manufacturer not named.

Products specified by Naming One or More Manufacturers and Naming Product(s) by the first listed

Manufacturer, with a Provision for Substitutions: Submit a request for substitution for any product, by
any manufacturer, listed or not listed, other than the product(s) listed.

PRODUCTS

2.1 MATERIALS

A.

Materials furnished shall be new and never been used before, unless specified otherwise, and will
satisfy the requirements herein and all specifications referenced by provisions within these
specifications. Contractor shall furnish, upon request of Project Manager, an affidavit from the
manufacturer or supplier to the effect that materials furnished shall conform to the General Conditions,
the latest revision of AWWA Specifications, ASTM, and Federal Specifications that pertain. All materials
shall be installed in accordance with manufacturer's recommendations and the Standard Drawings and
Specifications that pertain. Material for one specific product shall be one manufacturer unless otherwise
approved by Architect. All materials shall be subject to inspection after delivery to the site and during
installation of the Work. Failure of the Inspector, Project Manager or Architect to note faulty material
shall not relieve Contractor of the responsibility for removing or replacing any such material at no
additional cost to County.
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B. For the ease of maintenance and parts replacement, to the maximum extent possible use materials of a
single manufacturer, delivered in manufacturer's original, unopened containers with labels intact and
legible, and in sufficient quantity to allow continuity of work. Deviation from this requirement shall require
written approval from County.

C. County reserves the right to reject any materials list which contains materials from various
manufacturers if suitable materials can be secured from fewer manufacturers and to require that source
of materials be unified to maximum extent possible.

PART 3 EXECUTION

Not Used

END OF SECTION
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CUTTING AND PATCHING

SECTION 01 73 29

PART 1 — GENERAL

1.1 DESCRIPTION

A.

This Section describes the requirements for performing cutting and patching; patching
includes the insertion or projection of other products in or from a surface.

1.2 QUALITY ASSURANCE

A.

Design Criteria:

1. Patching shall achieve security, strength, and weather protection, as applicable,
and shall preserve continuity of existing fire ratings.

2. Patching shall successfully duplicate undisturbed adjacent finishes, especially in
performance, colors, textures, and profiles. Where there is dispute as to whether
duplication is successful or has been achieved to a reasonable degree, the
County's judgment shall be final.

1.3 COORDINATION AND PROTECTION

A.

Contractor shall protect from damage all portions of the Work or work of the County or
separate contractors adjacent to cutting or patching operations, including excavation.

Contractor shall obtain written permission prior to commencing cutting, patching or
excavation operations on the work of the County or any separate contractors.

Contractor shall protect adjacent occupied spaces from damage during concrete cutting
and coring.

Contractor shall maintain the security and weather protection of facility at all times.

Contractor shall, when requested in writing, allow the County or any separate contractor to
perform reasonable cutting, patching or excavation operation on the Work.

1.4 SUBMITTALS

A.

NMR Project 17-6430

Cutting and Patching Proposal: Where approval of procedures for cutting and patching is
required before proceeding, Contractor shall submit a proposal describing procedures well
in advance of the time cutting and patching will be performed and request approval to
proceed. Include the following information, as applicable, in the proposal:

1. Describe the extent of cutting and patching required and how it is to be performed;
indicate why it cannot be avoided.

2. Describe anticipated results in terms of changes to existing construction; include
changes to structural elements and operating components as well as changes in
the building's appearance and other significant visual elements.

3. List products to be used and firms or entities that will perform the Work.

017329-10f4 CUTTING AND PATCHING
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2.1

PART 3 — EXECUTION

3.1

3.2

NMR Project 17-6430
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4, Indicate dates when cutting and patching is to be performed.

5. List utilities that will be disturbed or affected, including those that will be relocated
and those that will be temporarily out-of-service. Indicate how long service will be
disrupted.

6. Where cutting and patching involves addition of reinforcement to structural

elements, submit details and engineering calculations to show how reinforcement
is integrated with the original structure.

7. Approval by the County to proceed with cutting and patching does not waive the
County's right to later require complete removal and replacement of a part of the
Work found to be unsatisfactory.

MATERIALS

A.

Materials shall be as specified in the applicable, individual Sections of the Specifications
and as required to match existing construction. Contractor shall use materials that are
identical to existing materials. If identical materials are not available or cannot be used
where exposed surfaces are involved, use materials that match existing adjacent surfaces
to the fullest extent possible with regard to visual effect after consulting with the County.
Contractor shall use materials whose installed performance will equal or surpass that of
existing materials.

GENERAL

A.

Contractor shall perform cutting associated with structural reinforcing, and patching in a
manner to prevent damage to other Work and to provide proper surfaces for the installation
of materials, equipment, and repairs.

B. Contractor shall not cut or alter structural members without prior consultation with the
County.

C. Wherever practicable, Contractor shall employ original installer or fabricator providing Work
under this Contract to perform cutting and patching for new:

1. Weather-exposed and moisture-resistant products.
2. Finished surfaces exposed to view.

D. Contractor shall adjust and fit products to provide a neat installation.

E. Contractor shall finish or refinish, as required, cut and patched surfaces to match adjacent
finishes. Paint over complete surface plane, unless otherwise indicated. Over patched
wall or ceiling surfaces, paint to nearest cutoff line for entire surface, such as intersection
with adjacent wall or ceiling, beam or pilasters or to nearest opening frame, unless
otherwise indicated. Painted surfaces shall not present a spotty, touched-up appearance.

INSPECTION

A. Before cutting existing surfaces, Contractor shall examine surfaces to be cut and patched

and conditions under which cutting and patching is to be performed. Take corrective action

017329-20f4 CUTTING AND PATCHING
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before proceeding, if unsafe or unsatisfactory conditions are encountered.

1. Before proceeding, Contractor shall meet at the Work Site with parties involved in
cutting and patching, including mechanical and electrical trades. Review areas of
potential interference and conflict. Coordinate procedures and resolve potential
conflicts before proceeding.

3.3 PREPARATION

A.

B.

Temporary Support: Contractor shall provide temporary support of Work to be cut.

Protection: Contractor shall protect existing construction during cutting and patching to
prevent damage. Provide protection from adverse weather conditions for portions of the
Work that might be exposed during cutting and patching operations.

Contractor shall avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.

Contractor shall take all precautions necessary to avoid cutting existing pipe, conduit or
ductwork serving the building, but scheduled to be removed or relocated until provisions
have been made to bypass them.

3.4 PERFORMANCE

A.

NMR Project 17-6430

General: Contractor shall employ skilled workmen to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time and complete without delay.

1. Cut existing construction to provide for installation of other components or
performance of other construction activities and the subsequent fitting and
patching required restoring surfaces to their original condition.

Cutting: Contractor shall cut existing construction using methods least likely to damage
elements to be retained or adjoining construction. Where possible, review proposed
procedures with the original installer; comply with the original installer's recommendations.

1. In general, where cutting is required use hand or small power tools designed for
sawing or grinding, not hammering and chopping. Cut holes and slots neatly to
size required with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2. To avoid marring existing finished surfaces cut or drill from the exposed or finished
side into concealed surfaces.

3. Cut through concrete and masonry using a cutting machine such as a
Carborundum saw or diamond core drill.

4. (NOT USED)

5. Contractor shall by-pass utility services such as pipe or conduit, before cutting,
where services are shown or required to be removed, relocated or abandoned.
Cut-off pipe or conduit in walls or partitions to be removed. Cap, valve or plug and
seal the remaining portion of pipe or conduit to prevent entrance of moisture or
other foreign matter after by-passing and cutting.

Patching: Contractor shall patch with durable seams that are as invisible as possible.
Comply with specified tolerances.
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Where feasible, inspect and test patched areas to demonstrate integrity of the
installation.

Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will eliminate evidence of patching
and refinishing.

Where removal of walls or partitions extends one finished area into another, patch
and repair floor and wall surfaces in the new space to provide an even surface of
uniform color and appearance. Remove existing floor and wall coverings and
replace with new materials, if necessary to achieve uniform color and appearance.

Where patching occurs in a smooth painted surface, extend final paint coat over
entire unbroken area containing the patch, after the patched area has received
primer and second coat.

Patch, repair or rehang existing ceilings as necessary to provide an even plane
surface of uniform appearance.

A. Contractor shall thoroughly clean areas and spaces where cutting and patching is
performed or used as access. Remove completely paint, mortar, oils, putty and items of
similar nature. Thoroughly clean piping, conduit and similar features before painting or
other finishing is applied. Restore damaged pipe covering to its original condition.

NMR Project 17-6430

END OF SECTION
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CONTRACT CLOSEOUT

SECTION 01 75 00

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout including,
but not limited to, the following:

RN~

Inspection procedures.

Project record document submittal.

Operation and maintenance manual submittal.
Submittal of warranties.

Final cleaning.

B. Closeout requirements for specific construction activities are included in the appropriate Sections.

1.2 SUBSTANTIAL COMPLETION

A. Prior to requesting inspection for certification of Substantial Completion, complete the following. List
exceptions in the request.

1.

9.

10.

In the Application for Payment that coincides with, or first follows, the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work claimed as
substantially complete.

a. 100 percent completion will bring the Contractor’s progress Payment up to (95%) ninety
percent of the Contract Price with (5%) percent to remain in retention until after Notice
of Completion.

b. Include supporting documentation for completion as indicated in these Contract
Documents and a statement showing an accounting of changes to the Contract Sum.

c. If 100 percent completion cannot be shown, include a list (“punchlist”) of incomplete items,
the value of incomplete construction, and reasons the Work is not complete.

Advise the Owner of pending insurance changeover requirements.

Submit specific warranties, workmanship bonds, maintenance agreements, final certifications,
and similar documents.

Obtain and submit releases enabling the Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar releases.
Submit record drawings, maintenance manuals, final project photographs, damage or
settlement surveys, property surveys, and similar final record information.

Deliver tools, spare parts, extra stock, and similar items.

Make final changeover of permanent locks and transmit keys to the Owner. Advise the
Owner's personnel of changeover in security provisions.

Complete startup testing of systems and instruction of the Owner's operation and maintenance
personnel. Discontinue and remove temporary facilities from the site, along with mockups,
construction tools, and similar elements.

Complete final cleanup requirements, including touchup painting.

Touch up and otherwise repair and restore marred, exposed finishes.

B. Substantial Completion will not be issued without the following:

1.
2.
3.

Issuance of a Certificate of Occupancy.
The electrical system, fire alarm, and sprinkler system 100% complete.
Operation manuals, maintenance manuals and warranties submitted and approved.
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Instruction of staff in the operation and maintenance of equipment and systems.
Record drawings submitted and approved.
Any extra material required by contract delivered.

Inspection Procedures:

1.

2.

On receipt of a request for inspection, the Owner’s Representative and the Architect will either

proceed with inspection or advise the Contractor of unfilled requirements.

The Owner’'s Representative will prepare the Certificate of Substantial Completion following

inspection or advise the Contractor of construction that must be completed or corrected before

the certificate will be issued.

a. The Owner’'s Representative and the Architect will repeat inspection when requested and
assured that the Work is substantially complete.

b. Results of the completed inspection will form the basis of requirements for final
acceptance.

Owner will allow the Contractor no longer than 30 calendar days from the Date of Substantial

Completion to remedy deficiencies.

1.3 FINAL ACCEPTANCE

A

Prior to requesting final inspection for certification of final acceptance and final payment, complete
and submit the following:

1.

No ok~

Final payment request with releases and supporting documentation not previously submitted

and accepted. Include insurance certificates for products and completed operations where

required.

Submit an updated final statement, accounting for final additional changes to the Contract

Sum.

Certified copy of the Owner’s Representative and Architect's final inspection list of items to be

completed or corrected endorsed and dated by the Owner’'s Representative and Architect.

a. Certification shall state that each item has been completed or otherwise resolved for
acceptance.

Submit consent of surety to final payment.

Submit all subcontractor final unconditional lien releases.

Submit a final liquidated damages settlement statement.

Submit evidence of final, continuing insurance coverage complying with insurance

requirements.

Re-inspection Procedure:

1.

Owner’s Representative and /or Architect will re-inspect the Work upon receipt of notice that

the Work, including inspection list items from earlier inspections, has been completed.

a. Indicate items whose completion is delayed under circumstances acceptable to the
Owner’s Representative.

Should the Owner’s Representative determine that Work is incomplete or defective:

a. Owner’s Representative will notify the Contractor, in writing, listing incomplete or defective
Work.

b. Contractor shall remedy deficiencies promptly and notify Owner's Representative when
ready for re-inspection.

Final Acceptance Certificate

1.

Upon completion of inspection or any re-inspections, the Owner’'s Representative and /or
Owner’s Lead Agency will prepare a certificate of final acceptance in accordance with the
Project Specification Section 00800, Supplemental General Conditions.
Final Acceptance will be presented to the County Board of Supervisors.

a. Only the County Board of Supervisors has final authority over Acceptance of Project.
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D. Notice of Completion

1.

Upon final acceptance by the County Board of Supervisors, the Owner's Lead Agency will
prepare and file a Notice of Completion in accordance with the Project Specification Section
00800, Supplemental General Conditions.
a. Start of mandatory 35-day lien period.

1.4 RECORD DOCUMENT SUBMITTALS

A. Project Record Drawings:

1.

2.

Maintain a clean, undamaged set of Contract Drawings and Shop Drawings and identify as

“RECORD DRAWINGS - PROJECT SET".

Mark the Drawings to show the actual installation where the installation varies substantially

from the Work as originally shown.

a. Using an erasable colored pencil (not ink or indelible pencil) clearly describes
change by graphic line or note.

b. Date all entries, and note related Change Order number where applicable.

c. Call attention to all entries by a “cloud” drawn around area affected.

d. Where overlapping changes occur, mark with different colors.

Conversion of schematic layouts:

a. Design of future modifications of facility may require accurate information as to
final physical layout of items that are shown schematically on Drawings.

b. Show on Project set of Record Drawings, by dimension accurate to within one inch,
centerline of each run of items shown schematically on Drawings. Clearly identify
item by accurate note such as “cast iron drain”, “galv. water”, and the like. Show,
by symbol or note, vertical location of item (“under slab”, “in ceiling plenum”,
“exposed” and the like).

Prior to request for Substantial Completion, secure from the Owner's Representative at no

charge to the Contractor, a complete set, full sized drawings and (.DWG) files of all Contract

Documents.

a. Clearly transfer change data shown on Project set of Record Drawings to
corresponding transparencies, coordinating changes as required.

b. Clearly indicate at each affected detail and other drawings a full description of changes
made during construction, and actual location of items.

c. Show final location of electrical junction boxes and outlets, telephone and data outlets,
supply and return registers, and like items.

d. Call attention to all entries by a “cloud” drawn around area affected.

e. Make changes neatly, consistently, and with proper media to assure longevity and  clear
reproduction.

B. Record Specifications:

1.

2.

3.

Maintain one complete copy of the Project Manual, including addenda and other written
construction documents, such as Change Orders and modifications issued during
construction.

Mark Specifications to show substantial variations in actual Work performed in comparison
with the text of the Specifications.

Note substitutions in reference to items specified.

C. Maintenance Manuals:

1.

2.

Contractor to submit a written summary of all maintenance manuals to be transmitted to
Owner’s Representative.

Submit 3 complete copies of all maintenance manuals prior to start-ups and instruction of
operation to maintenance personnel.
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Provide manuals in 8-1/2 x 11 inch format with plastic/fiberboard covers and colored fly-sheets
separating sections, to include the following:

a. Covered labeled as “Operating and Maintenance Instructions” with  name and
address of Project, and names of Contractor and Subcontractor.

b. Typewritten index near front of manual, providing immediate information as to location
within manual of emergency information regarding installation.

c. Complete instructions regarding operation and maintenance of all equipment, including
lubrication, disassembly, and re-assembly.

d. Complete nomenclature of all parts of all equipment.

e. Complete nomenclature and part number of all replacement parts, name and address of
nearest vendor, and all other data pertinent to procurement and procedures.

f. Copy of garnets and warranties issued.

g. Manufacturers’ bulletins, cuts, and descriptive data, where applicable, clearly indicating
precise items included in this installation and deleting, or otherwise clearly indicating, all
manufacturers’ data which this installation is not concerned.

h. Such other data as required in applicable Specification Sections.

D. Guarantees/warranties and Bonds:

1.

General:

a. Manufacturers' warranties notwithstanding, warrant the entire Work against defects in
materials and workmanship for twelve (12) months from the date of Substantial
Completion in accordance with the GENERAL CONDITIONS AND SUPPLEMENTARY
CONDITIONS.

b. Guarantee/warrant or bond Work as required in the Specifications.

c. Warranties between the Contractor and manufacturers, and the Contractor and suppliers,
shall not affect guarantees/ warranties between the Contractor and the Owner.

d. The Contractor will not be held responsible for defects due to misuse, negligence, willful
damage, improper maintenance, or accident caused by Others, nor shall he be
responsible for defective parts whose replacement is necessitated by failure of the
Owner's maintenance forces to properly clean and service them, provided the Contractor
has furnished complete maintenance instructions to the Owner.

e. Compile specified guarantees/warranties and bonds.

Time of Submittal:

i. For equipment or component parts of accepted equipment put into service for the
Owner's benefit during the progress of the Work, submit guarantees/warranties within
ten (10) calendar days after acceptance of the Work.

i. Otherwise, submit guarantees/warranties within ten (10) calendar days after date of
Substantial Completion and prior to the Final Application for Payment.

iii. For items of Work where acceptance is delayed materially beyond the date of
Substantial Completion, furnish updated submittal within ten (10) calendar days after
such delayed acceptance, listing the date of delayed acceptance as the start of the
guarantee/warranty period.

—h

E. Other Documents:

—_

o0k

Three sets of warranties, guaranties and bonds.

Spare parts and materials extra stock list.

One set of evidence of compliance with requirements of governmental agencies having
jurisdiction including, but not limited to:

a. Certificates of Inspection.

b. Certificates of Occupancy.

One set of certificates of insurance for products and completed operations.

One set of evidence of payment and release of liens.

One copy of list of Subcontractors, service organizations, and principal vendors, including
names, addresses, and telephone numbers where they can be reach for emergency service at
all times including nights, weekends, and holidays.
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1.5 INSTRUCTION

A

Arrange for each Installer of equipment and systems that requires regular maintenance to meet with
the Owner's personnel for instruction in proper operation and maintenance of systems, equipment
and similar items, which were provided as part of the Work.

1.  Submit to Owner's Representative an instruction schedule listing instruction subjects and
proposed dates at least 15 calendar days prior to the first proposed date.

1.6 FINAL CLEANING

A

Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion.

1. Remove labels that are not permanent labels.

2. Clean transparent materials, including mirrors and glass in doors and windows. Remove
glazing compounds and other substances that are noticeable vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials.

3. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition, free of
stains, films, and similar foreign substances. Restore reflective surfaces to their original
condition. Leave concrete floors broom clean. Vacuum carpeted surfaces.

4. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication and other
substances. Clean plumbing fixtures to a sanitary condition. Clean light fixtures and lamps.

5. Clean the site, sweep paved areas broom clean; remove stains, spills, and other foreign
deposits. Rake grounds that are neither paved nor planted to a smooth, even-textured surface.

Remove temporary protection and facilities installed for protection of the Work during construction.
Comply with regulations of authorities having jurisdiction and safety standards for cleaning. Do not
burn waste materials. Do not bury debris or excess materials on the Owner's property. Do not
discharge volatile, harmful, or dangerous materials into drainage systems. Remove waste
materials from the site and dispose of lawfully.

1. Where extra materials of value remain after completion of associated Work, they become the
Owner's property. Dispose of these materials as directed by the Owner.

END OF SECTION
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DEMOLITION
SECTION 02 41 00

PART 1 - GENERAL

1.1 SECTION INCLUDES

A.

B.

C.

Removal of designated construction.
Identification of utilities.

Demolition requirements.

1.2 PROJECT RECORD DOCUMENTS

A.

Accurately record actual locations of capped utilities and subsurface obstructions.

1.3 REGULATORY REQUIREMENTS

A

PART 2 - PRODUCTS
(NOT USED)

PART 3 - EXECUTION

Conform to applicable local code for demolition work, safety of structure, dust
control and safety of occupants.

Obtain required permits from authorities.
Do not close or obstruct egress width to exits.

Do not disable or disrupt building fire or life safety systems without three-day prior
written notice to the County.

Conform to procedures applicable when discovering hazardous or contaminated
materials.

3.1 PREPARATION

A.

B.
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Provide, erect and maintain temporary barriers as required.

Erect and maintain temporary partitions to prevent spread of dust, odors and noise
to adjoining facilities.

Protect existing materials and finishes that are not scheduled or otherwise required
to be demolished.

Mark location of utilities.
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3.2 DEMOLITION REQUIREMENTS

A.

B.

Conduct demolition to minimize interference with adjacent and occupied buildings.

Maintain protected egress and access to the Work.

3.3 DEMOLITION

A.

B.

NMR Project 17-6430

Disconnect, remove, cap and identify designated utilities within demolition areas.

Demolish in an orderly and careful manner. Protect existing supporting structural
members and materials.

Except where noted otherwise, remove demolished materials from site. Do not
bury or burn materials on site.

Remove demolished materials from site as Work progresses. Upon completion of
Work, leave areas in clean condition.

Remove temporary Work.

END OF SECTION
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JOINT SEALANTS

SECTION 07 92 00

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Sealants.

B. Primers.

C. Bond breakers.
D. Backstops.

m

Cleaning Solvents.
1.2 REFERENCES

A. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of
such standards, manuals, and codes as of the date of issue of this Project Manual.

B. Referenced Standards:

1. ASTM C510 — Standard Test Method for Staining and Color Change of Single
or Multicomponent Joint Sealants.

2. ASTM C661 — Standard Test Method for Indentation Hardness of Elastomeric-
Type Sealants by Means of a Durometer.

3. ASTM C719 - Standard Test Method for Adhesion and Cohesion of
Elastomeric Joint Sealants Under Cyclic Movement (Hockman Cycle)

4, ASTM C794 — Standard Test Method for Adhesion-in-Peel of Elastomeric Joint
Sealants.

5. ASTM C834 — Standard Specification for Latex Sealants.

6. ASTM C919 — Standard Practice for Use of Sealants in Acoustical Applications.

7. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.

8. ASTM C1184 — Standard Specification for Structural Silicone Sealants.

9. ASTM C1193 — Standard Guide for use of Joint Sealants.

10. ASTM C1311 — Standard Specification for Solvent Release Sealants.

11. ASTM D4586 — Standard Specification for Asphalt Roof Cement, Asbestos-
Free.
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1.3 SUBMITTALS

A. Product Data: Submit manufacturer’s descriptive literature and product specification for
each product.

B. Samples: Submit manufacturer's standard color ranges of exposed sealant materials
for Architect’s selection.

C. Quality Assurance/Control Submittals:
1. Product validation/assurance submittals.
2. Manufacturer’s laboratory adhesion and stain testing results.
3. Joint sealants field adhesion to joint substrates test results.
D. Closeout Submittals:
1. Cleaning and maintenance data.

1.4 QUALITY ASSURANCE
A. Qualifications:

1. Manufacturer Qualifications: Firm specializing in manufacturing products
specified in this.

B. Product Validation/Assurance: Provide products with current SWRI Validation or
provide independent third-party laboratory test results showing product meets
performance requirements in accordance with ASTM C920 and as specified in this
Section.

C. Manufacturer Adhesion and Stain Testing: Provide manufacturer’s laboratory adhesion
(per ASTM C719 and C794) and stain testing (per ASTM C510) using specimens of
actual substrates to ensure sealant compatibility with substrate before product
acceptance.

D. Coordination and Pre-Installation Meetings:

1. Convene pre-installation meeting prior to commencing work of this Section.

2. Coordinate work in this Section with work in related Sections.
1.5 DELIVERY, STORAGE, AND HANDLING
A Deliver materials in the unopened, original containers or unopened packages with
manufacturer’s name, labels, product identification, color, expiration period, curing time

and mixing instructions for multi-component materials.

B. Storage and Protection: Store materials in a dry secure place at temperatures below 80
degrees F.
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1.6 PROJECT/SITE CONDITIONS

A. Maintain temperature and humidity conditions as recommended by sealant
manufacturer. Apply solvent curing sealants in well ventilated spaces.

1.7 SEQUENCING

A. Apply waterproofing, water repellents, and preservative finishes after sealant
installation has fully cured.

1.8 WARRANTY
A. Provide installer’'s warranty against workmanship for 2 years.
PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Dow Corning Corp.

B. GE Silicones

C. Pecora Corp.

D. Sika Corporation

E. Tremco Inc.

F. BASF Corporation — Building Systems
G. Or accepted equal.

2.2 SEALANTS
A. General:

1. Provide sealants that have been tested and found suitable for the substrates to
which it will be applied.

2. Color: As selected by Architect from manufacturer’s full range of colors.

B. Security Sealant: Type Il; ASTM C881, Grade NS; two-part, 100% solids, moisture
tolerant, low-modulus, non-sag, paste-consistency epoxy resin binder for use in
horizontal and vertical joints; “Sikadur 23” Security Sealant as manufactured by Sika or
accepted equal.

1. Use at all exposed areas subject to contact by inmates including but not limited
to the following:

a. Detention doors and frames.
b. Detention furnishings and accessories.
C. Security plumbing and electrical fixtures.

NMR Project 17-6430 07 92 00 - 3 of 6 JOINT SEALANTS



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE

ARCHITECTS

ACCESSIBILITY IMPROVEMENTS

d. Detention lighting & HVAC grills.

e. Security electronic devices.

23 ACCESSORIES

A.

PART 3 - EXECUTION

Primers: Nonstaining, quick-drying type and consistency recommended by the sealant
manufacturer for the particular application.

Bond Breakers: Type and consistency recommended by the sealant manufacturer for
the particular application.

Bond Breaker Tape: Self-adhesive, polyethylene tape.

Joint Backing: Non-adhering backing to sealant; nonstaining, compatible with sealant
and primer such as round, closed cell polyethylene foam rod; oversized 30 percent to
50 percent larger than joint width. Materials impregnated with oil, bitumen or similar
materials are not permitted.

Joint Cleaner: Non-corrosive and nonstaining type, recommended by sealant
manufacturer and compatible with joint forming materials.

3.1 EXAMINATION

A.

Examine job site conditions; verify substrate, surfaces, and joint openings are ready to
receive work and field measurements are as shown on drawings, as specified in this
Section, and as recommended by manufacturer.

Report unacceptable conditions to the County. Begin installation only when
unacceptable conditions have been corrected and written approval and authorization to
begin installation has been received from County.

3.2 PREPARATION

A.

B.
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Clean, prepare, and prime joints in accordance with manufacturer’s instructions.

Remove loose materials and foreign matter that might impair sealant adhesion. Clean
porous materials such as concrete or masonry by grinding, sand or water blast cleaning,
mechanical abrading, acid washing or a combination of these methods as required to
provide a clean, sound base surface for sealant adhesion.

1. Remove laitance by acid washing, grinding or mechanical abrading.

2. Remove form oils, release agents, chemical retardants, by sand or water blast
cleaning.

3. Blow out joints with oil-free compressed air loose particles resulting from

grinding, abrading, or blast cleaning prior to sealant application.
Mechanically or chemically clean nonporous surfaces such as metal and glass. Remove

temporary protective coatings on metallic surfaces using solvents that leave no residue
as recommended by metal surface manufacturer. When masking
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tape or strippable films are used, remove the tape or film and clean any residual
adhesive. Apply and wipe-dry cleaning solvents using clean, lint-free cloths or paper
towels, do not allow solvent to air dry without wiping.

Protect elements surrounding the work of this Section from damage or disfiguration.

3.3 APPLICATION

A. Apply sealants in accordance with ASTM C1193, manufacturer’s instructions, and
accepted shop drawings.
B. Apply acoustical sealants in accordance with ASTM C919, manufacturer’s instructions,
and accepted shop drawings
C. Measure joint dimensions and size materials to achieve required width-to-depth ratios.
Acceptable joint width-to-depth ratios:
Joint Depth
Material Joint Width
Minimum Maximum
Metal, glass, or other | 1/4 inch (minimum) 1/4 inch 1/4 inch
nonporous surfaces.
Over 1/4 inch 1/2 of width Equal to width
Wood, concrete, masonry, or | 1/4 inch (minimum) 1/4 inch 1/4 inch
other porous surfaces.
Over 1/4 inch 1/2 of width Equal to width
Over 1/2 to 2 inches 1/2 inch 1/2 inch
Over 2 inches As recommended by sealant
manufacturer.
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Install joint backing to achieve desired joint width-to-depth ratio. Roll the material into
the joint to avoid lengthwise stretching. Do not twist or braid rod stock.

Install bond breaker where joint backing is not used.

Prime surfaces to receive joint sealant with primer recommended by sealant
manufacturer.

Apply sealant within recommended application temperature ranges. Consult

manufacturer when sealant cannot be applied within these temperature ranges. Apply
masking tape where required to protect adjacent surfaces from sealant application.
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H. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
l. Tool joints concave. Use dry tooling method.
3.4 CLEANING AND REPAIRING
A. Immediately clean work.
B. Clean adjacent soiled surfaces. Use a solvent or cleaning agent as recommended
by the sealant manufacturer. Remove any masking tape immediately after tooling
joints, leaving finished work in neat and clean condition.

C. Repair or replace defaced or disfigured caused by work of this Section.

3.5 PROTECTION OF FINISHED WORK

A. Protect sealant until cured.
B. Do not paint sealants until sealant is fully cured.
C. Protect joint sealants from contact with contaminating substances and from

damage. Cut out, remove and replace contaminated or damaged sealants,
immediately, so that they are without contamination or damage at time of
substantial completion

END OF SECTION
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SECTION 08 11 13
METAL DOORS AND FRAMES

PART 1 GENERAL

1.1 SECTION INCLUDES
A. Hollow metal doors and frames.
B. Finish: Field-painted.

1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The publications
are referred to in the text by the basic designation only.

B. Standards, manuals, and codes refer to the latest edition of such standards, manuals, and codes in
effect as of the date of issue of this Project Manual, unless indicated otherwise in CBC Chapter 35
and CFC Chapter 80.

C. Referenced Standards:
1. ANSI/SDI A250.8 — Standard Steel Doors and Frames (formerly SDI-100).
2. ASTM A653/A653M — Standard Specification for Steel Sheet, Zinc-Coated

(Galvanized) or Zinc-lron Alloy-Coated (Galvannealed) by
the Hot-Dip Process.

3. ASTM A666 — Standard Specification for Annealed or Cold-Worked
Austenitic Stainless Steel Sheet, Strip, Plate and Flat Bar.

4. ASTM A1008/A1008M — Standard Specification for Steel, Sheet, Cold-Rolled,
Carbon, Structural, High-Strength Low-Alloy, High-
Strength Low-Alloy with Improved Formability, Solution
Hardened, and Bake Hardenable.

5. ASTM A1011/A1011M — Standard Specification for Steel, Sheet and Strip, Hot-
Rolled, Carbon, Structural, High-Strength Low-Alloy,
High-Strength Low-Alloy with Improved Formability, and
Ultra-High Strength.

6. ASTM C578 — Standard Specification for Rigid, Cellular Polystyrene
Thermal Insulation.

7. ASTM E283 — Standard Test Method for Determining the Rate of Air
Leakage Through Exterior Windows, Curtain Walls, and
Doors Under Specified Pressure Differences Across the
Specimen.

8. ANSI/NAAMM HMMA 861 — Guide Specifications for Commercial Hollow Metal Doors
and Frames.
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9. CCR, Title 24, Part 12, 2013 California Referenced Standards Code — Chapter 12-7-4, Fire-
Resistive Standards.
10. NAAMM HMMA 840 — Guide Specification for Installation and Storage of Hollow
Metal Doors and Frames.
11. NFPA 80 — Standard for Fire Doors and Other Opening Protectives.
12. NFPA 252 — Standard Methods of Fire Tests of Door Assemblies.
13. UL 10B — Fire Tests of Door Assemblies.
14. UL 10C — Positive Pressure Fire Tests of Door Assemblies.

1.3 DEFINITIONS

A. Minimum Thickness: Minimum thickness of base metal without coatings.

B. Standard Hollow Metal Work: Hollow metal work fabricated according to ANSI/SDI A250.8.
14 SUBMITTALS

A. Shop Drawings: Include illustrations and schedule of finish hardware, door and frame size, type,
material, construction, finishing, anchoring, accessories and preparation for installing hardware.

1. Method of attachment of frames to structure shall be reviewed by Architect for acceptance
or rejection.

B. Templates: Furnish hardware templates to fabricator of frames to be factory prepared for installation
of hardware.

C. Submit product data for type of metal primer proposed for use.
1.5 QUALITY ASSURANCE

A. Provide doors and frames complying with ANSI A250.8, ANSI/NAAMM-HMMA 861 or ASTM A666,
as applicable and as specified herein.

1.6 REGULATORY REQUIREMENTS

A. Fire-Rated Doors and Frames: Provide doors and frames complying with NFPA 80 that are listed
and labeled by a qualified testing agency, for fire-protection ratings indicated, based on testing at
positive pressure according to NFPA 252 or UL 10C.

1. Temperature-Rise Limit: At exit passageways, provide doors that have a maximum
transmitted temperature end point of not more than 450 deg F above ambient after 30
minutes of standard fire-test exposure.

B. Testing of Fire-Rated Door and Frame Assembly: Conform to applicable requirements of State Fire
Marshal Standard 12-7-4, “Fire Door Assembly Tests,” as referenced in 2013 California Referenced
Standards Code, Chapter 12-7-4, “Fire-Resistive Standards.”

C. Doors and Frames for Smoke-Control Door Assemblies: Comply with applicable requirements of
NFPA 105 or UL 1784.
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D. Fire-Rated Door and Frame Labels: All fire rated doors and frames shall have metal labels
(including “S” labels) permanently fastened to the jamb indicating the fire rating and Testing Agency

name.

1.

Do not apply primer or paint over fire rating labels.

1.7 DELIVERY, STORAGE AND HANDLING

A. Deliver all materials under protective cover and store in upright position within a dry enclosed space
in a manner that will prevent rust and damage. Do not create a humidity chamber by using a plastic
or canvas shelter that is not adequately vented.

B. Deliver fully-welded frames with two removable spreader bars across bottom of frames, tack welded
to jambs and mullions.

1.8 PROJECT CONDITIONS

A. Field Measurements: Verify actual dimensions of openings by field measurements before
fabrication.

1.9 COORDINATION

A. Coordinate installation of anchorages for metal frames. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors. Deliver such items to Project site in time for installation.

PART 2 PRODUCTS

2.1 MANUFACTURERS

A. Acceptable Manufacturers:

1.

2.

3.

4.

5.

22 MATERIALS

Ceco Door Products

Curries Company

Steelcraft, Cincinnati

Amweld Building products LLC.

Or accepted equal.

A. Hollow Metal Doors and Frames:

1.
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Cold-Rolled Steel Sheets for Doors: Commercial Steel (CS), Type B, complying with ASTM
A1008/A1008M.

a. Use cold-rolled steel for door frame and exposed-to-view surfaces.

Hot-Rolled Steel Sheets and Strip for Frames: Commercial Steel (CS), Type B; complying
with ASTM A1011/A1011M.

a. Steel to be free of mill scales, pitting, or surface defects; pickled and oiled.
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b. Use hot-rolled steel for reinforcement and unexposed components only.

3. Factory-Applied Primer: Manufacturer's standard primer, thickness: 2 mils, minimum, and

compatible with ferrous and galvanized metal primers specified elsewhere.

STANDARD HOLLOW METAL DOOR FABRICATION

A

General: Fabricate to sizes shown, providing necessary clearances and bevels to permit operation
without binding. Doors shall be free from warp, wave, buckle or other defect. Doors shall be 1-3/4
inches thick, unless otherwise indicated on Drawings.

Flush Door Construction: Door shall be Grade Ill, Model 2, fabricated with face sheets of 16 gauge
steel in accordance with ANSI/SDI A250.8 and hot-dipped galvanized to ASTM A653/A653M G90
at exterior locations and interior wet locations. Door shall be flush with edge seams, weld filled and
ground smooth. Bevel lock edge 1/8 inch in 2 inches. Door shall be provided with top flush cap and
bottom inverted 14 gauge steel channels welded within the door. Door shall be reinforced, stiffened
and sound deadened with impregnated kraft honeycomb core completely filling door cavity, and
laminated to the inside faces of panels.

Preparation of Hardware: Door shall be mortised, reinforced, drilled and tapped at the factory from
templates for all mortise hardware listed in the Hardware Schedule. Door shall be reinforced for
surface applied hardware such as closers, checks, escutcheons and kick plates; drilling and tapping
to be done in the field by door installer. Reinforcement to be 12 gauge for locksets and latchsets,
and 14 gauge for surface applied hardware, except use 3/16-inch thick plate for butt hinges. Door
shall be provided with reinforcing unit as recommended by lock manufacturer.

Hardware Mounting Heights and Door Clearances: In accordance with ANSI Industry Standards
and applicable requirements.

STANDARD METAL FRAME FABRICATION

A

General:
1. Provide fully-welded frames.
2. Metal frames shall be formed to shapes and sizes shown.

Fully-Welded Frames: Head and jamb splices shall be fabricated with mitered, coped and
continuously welded inside and outside corners and be finished on the outside face to present a
smooth surface.

Frames shall be fabricated from 16 gauge steel and shall be designed with integral stop and trim.
All corners shall be reinforced with 18 gauge “L” shaped reinforcements welded on the inside face
of the frame.

1. Provide steel reinforcement at steel frames.
Frames shall be hot-dipped galvanized to ASTM A653/A653M G90.

Preparation for Hardware: Frame shall be prepared at the factory for all hardware using templates
furnished by hardware supplier. Locations of miscellaneous hardware shall conform to the
recommendations for the Door & Hardware Institute. Mortise, reinforce, drill and tap for mortise type
hardware. Reinforce frames for surface applied hardware; drilling and tapping to be done in the field
by door installer.

1. Hardware cutouts shall have steel plate reinforcements with tapped holes fillet welded to
frame on all four sides of the plate. Fillet welds shall be minimum 1 inch long.
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Reinforcement shall include 3/16 inch butt reinforcement; 12 gauge lock strike; 14 gauge
for surface applied items.

2. Provide strike stops at frames to receive metal doors with holes for three rubber door
silencers. On double door frames, provide for two silencers per door at head. Omit holes at
frames to receive unitized gasketing.

25 ANCHORS

A

Frame shall be anchored to structure with anchors appropriate for use with type of adjacent
construction. Anchors shall be steel except at stainless steel frames, where they shall be stainless
steel. Anchorage shall securely fasten frames to wall construction involved. Provide a minimum
three anchors, including one adjustable floor anchor, at each door jamb. Anchors shall provide
stiffness and rigidity to keep frames square, in accurate position without twisting, buckling or
warping. Fasteners to framing substrate shall be the following minimums; greater as required by the
frame manufacturer or as conditions warrant:

1. Masonry: Provide masonry “tee” shaped anchors of 14 gauge steel with holes to allow
grout to pass through. Minimum three anchors per jamb for frames up to 7 feet — 4 inches
high. Provide additional anchors at taller frames.

26 SHOP PRIMING

A

PART 3

Doors and frames shall be leveled and welds ground smooth. Apply mineral filler to eliminate weld
scars and other blemishes.

Shop Priming: All surfaces shall be cleaned, phosphatized, and given one coat of baked-on rust-
inhibiting primer in accordance with the Steel Door Institute Specification "Test Procedure and
Acceptance Criteria for Primer Painted Steel Doors and Frames".

1. Doors and frames shall be galvanized to ASTM A653/A653M A60 and primed with zinc-rich
primer.
2. Do not prime fire-rated door and frame labels.
EXECUTION

3.1 EXAMINATION

A

Verify that opening sizes and tolerances are acceptable.

3.2 INSTALLATION

A

Install doors and frames in accordance with ANSI A250.8, ANSI/NAAMM-HMMA 861, and UL 752,
as applicable.

Set frame level and plumb, and brace adequately to prevent damage or distortion. Secure to
structure with minimum of three anchors at each jamb. Field joints shall be welded, body puttied
and ground smooth.

1. Removable Spreaders: Wherever possible, leave frame spreaders intact until frames are
set perfectly square and plumb, and anchors are securely attached.

Door Installation in Metal Frames: Fit doors accurately in frames.

Coordinate installation of doors and frames with installation.
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3.3 ERECTION TOLERANCES

A

Maximum Diagonal Distortion: 1/16 inch measured with straight edge, corner to corner.

3.4 ADJUST AND CLEAN

A

E.

Prime Coat Touch-Up: Immediately after erection, sand smooth all rusted or damaged areas of
prime coat and apply touch-up of compatible air-drying primer. Touch-up shall not be obvious. Do
not use primer at stainless steel frames.

Cleaning and Finishing: Upon completion of the work, clean all exposed surfaces, removing any
discoloration or foreign matter, and touch up all abraded or cut areas and exposed edges with
finishing material recommended by the manufacturer. Touch-up of finish shall not be obvious.

Final Adjustments: Adjust door for smooth and balanced door movement. Check and readjust
operating finish hardware in hollow metal work immediately prior to final inspection. Leave work in
complete and proper operating condition.

Defective Work: Remove and replace defective work, including doors and frames which are
warped, bowed or otherwise damaged, as directed by Architect, at no cost to County.

Protection: Protect installed hollow metal work against damage from other construction work.

3.5 CLEAN-UP

A

Upon completion of the work of this Section, remove all excess materials, rubbish and debris from
the premises.

END OF SECTION
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SECTION 08 14 00
WOOD DOORS

PART 1

1.1

1.2

1.3

1.4

1.5

GENERAL

SECTION INCLUDES

A.
B.

Flush wood doors, rated and non-rated.

Door glazing.

REFERENCES

A

The publications listed below form a part of this Section to the extent referenced. The publications are
referred to in the text by the basic designation only. Refer to Section 01 42 00 “References” for
definitions, acronyms, and abbreviations.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such standards,
manuals, and codes as of the date of issue of this Project Manual.
C. Referenced Standards:
1. ANSI/WDMA I.S.1-A — Architectural Wood Flush Doors.
2. ASTMF152 — Standard Test Methods for Tension Testing of Nonmetallic Gasket
Materials.
3. AWI Quality Standards for Wood Doors (AWI Section 1300 — Flush Wood Doors).
4. California Referenced Standard Code — SFM Standard 12-7-4, Fire Door Assembly Tests.
5. ITS Directory of Listed Products.
6. UL 10B — Fire Tests of Door Assemblies.
7. WI/AWI Architectural Woodwork Standards, including Supplemental Text.
SUBMITTALS
A. Shop Drawings: lllustrate door opening criteria, elevations, sizes, types, fire ratings, swings, undercuts

required, special beveling, special blocking for hardware and identify cutouts for glazing and louvers.

Product Data: Indicate door core materials and construction; veneer species, type and characteristics;
factory machining criteria, factory finishing criteria.

C. Samples: Submit two samples of door veneer, 8" x 10” in size illustrating wood species, grain and color.
QUALITY ASSURANCE
A. Perform work in accordance with WI, Section 9, Custom Grade.

REGULATORY REQUIREMENTS

A

Fire Door Construction: Conform to California State Fire Marshal Standard 12-7-4.
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B.

Fire-Rated Doors: All fire rated doors shall have metal labels (including “S” labels) permanently fastened
to the hinge stile indicating the fire rating and Testing Agency name. Do not apply primer or finish over
fire rating labels.

1.6 QUALIFICATIONS

A

Manufacturer: Company specializing in manufacturing the Products specified in this Section.

1.7 DELIVERY, STORAGE AND HANDLING

A.
B.

F.
G.

Accept doors on site in manufacturer's packaging. Inspect for damage.

Comply with requirements in ANSI/WDMA 1.S.1 A: How to store, handle, finish, install and maintain
wood doors.

In the event of damage, immediately make all repairs and replacements necessary at no additional cost
to the Owner.

. Store flat on a level surface in a dry, well-ventilated building. Cover to keep clean but allow air

circulation.
Handle with clean gloves and do not drag doors across one another or across other surfaces.
Do not subject door to abnormal heat, dryness or humidity.

Deliver in clean trucks and, in wet weather, under cover.

1.8 FIELD MEASUREMENTS

A

Verify that field measurements are as indicated on shop drawings.

1.9 COORDINATION

A

Coordinate the work with door opening construction, doorframe, door hardware, door glazing and door
louver installation.

1.10 WARRANTY

A

PART 2

Provide warranty to the following term:
1. Interior Solid Core Doors: Lifetime.
Include coverage for delamination of veneer, warping or twisting (not to exceed 1/4” in any face

including diagonal) or other defects. Warranty shall cover replacement of door plus costs of hanging and
finishing.

PRODUCTS

21 MANUFACTURERS

o0 w »

E.

Western Oregon Door, Inc.
Marshfield Door Systems
Mohawk Flush Doors, Inc.
VT Industries.

Graham.
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F.

Or accepted equal.

2.2 DOOR CONSTRUCTION

A

B
C.
D

All doors shall be 1-3/4” thickness, unless noted otherwise.

. Solid, non-rated particleboard core: WI Section 12, 5- or 7-ply; Custom Grade standards shall prevail.

Solid, 20-minute rated particleboard core: WI Section 12, 5- or 7-ply, Custom Grade.

. Solid, 45-, 60- and 90-minute rated mineral core: WI Section 12. Stile edges shall be a minimum of 1”

before trim on hinge side and 3/4” on lock side, including 1/4” outer edge band of hardwood.

Faces: Plain sliced, stain grade cherry veneer for custom finish to match existing wood doors. Use solid
stock for exposed edges to match face veneer. Face veneers for pairs of doors shall be selected for
color and grain match. Face veneers shall not be less than 1/50” at 12% MC after factory sanding.
Crossbanding shall be hardwood, MDF will not be allowed as a veneer substrate (crossband). Thin
veneers are not acceptable.

Top and bottom rails shall be a minimum of 2-1/4” before trimming, mill option species solid lumber for
20 minute rated and non-rated doors.

Provide solid firestop blocking on fire-rated doors with surface mounted hardware or closers, for
attachment with screws in lieu of through-bolts.

. Fire Resistive Doors with 20 minute Fire Rating (positive pressure): Construction shall have fire rating of

not less than 20 minutes when tested in accordance with SFM Standard 12-7-4.

Fire Resistive Doors with 3/4 Hour or Longer Fire Ratings (positive pressure): Meet requirements of
SFM Standard 12-7-4, UL 10 (b)-80 and ASTM F152 for fire rating noted.

2.3 ADHESIVE

A

Facing Adhesive: Type | — waterproof.

24 ACCESSORIES

A.
B.

Glass Glazing: Comply with wood door manufacturer's written instructions.

Glazing Stops: Anemostat Model LoPro, Air Louver, or accepted equal. Factory primed, galvanized
steel; mitered corners; prepared for countersink style screws. Sizes as indicated on the Drawings. Install
glazing stop fasteners on the non-secure side of doors. Finish in custom color as selected by Architect

1. At fire-rated doors, fire-rating of glazing stops shall match door fire-rating.

25 FABRICATION

A

Fabricate non-rated doors in accordance with WI/AWI Architectural Woodwork Standards
requirements.

Provide blocking at top of door for closer for attachment with screws.

Bond edge banding to cores.

D. Factory machine doors for finish hardware in accordance with hardware requirements and dimensions.

E.
F.

Do not machine for surface hardware.
Glass Cutouts: Provide cutouts for glass of size and shape indicated.

Louver Cutouts: Provide cutouts for louvers of size and shape indicated.
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26

PART 3
3.1

3.2

3.3

3.4

G. Factory seal top and bottom rails before shipment.

H. Bevel both stiles 1/8” in 2” (3° bevel) and undersize doors 1/4” in width so that they swing freely and do
not hinge bind.

FINISH

A. All doors shall be factory pre-finished, equal to WI Section 5, System #3, or accepted equal.

Transparent finish, stain color and tone as selected by Architect and accepted on submitted sample.
Apply seal coat at all edges of doors prior to final installation.

EXECUTION
EXAMINATION
A. Verify frame opening conditions.
B. Verify that opening sizes and tolerances are acceptable.
C. Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or alignment.
INSTALLATION
A. Install rated and non-rated doors in accordance with WI Section 12 requirements, SFM Standard 12-7-

4, and UL or Intertek Testing Services (ITS) requirements.

B. Where required, trim non-rated door width by cutting equally on both jamb edges.

Where required, trim door height by cutting bottom edge to a maximum of 3/4” above finished floor or
threshold.

Pilot drill screw and bolt holes.
Machine cut for hardware. Core for handsets and cylinders.
Coordinate installation of doors with installation of frames specified in Section 08 11 13 “Hollow Metal

Doors and Frames”, hardware specified in Section 08 71 00 “Door Hardware”, glazing as specified in
Section 08 81 00 “Glass Glazing”, and louvers as specified in this Section.

INSTALLATION TOLERANCES

A. Maximum Diagonal Distortion (Warp): 1/4” measured with straight edge or taught string, corner to
corner, over an imaginary 36” x 84” surface area.

B. Maximum Vertical Distortion (Bow): 1/4” measured with straight edge or taught string, top to bottom,
over an imaginary 36” x 84” surface area.

ADJUSTING

A. Adjust door for smooth and balanced door movement, and wipe clean.

END OF SECTION
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SECTION 08 71 00

DOOR HARDWARE
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Door hardware for hollow steel doors.

1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The
publications are referred to in the text by the basic designation only.

B. Standards, manuals, and codes refer to the latest edition of such standards, manuals, and
codes in effect as of the date of issue of this Project Manual, unless indicated otherwise in
CBC Chapter 35 and CFC Chapter 80.

C. Referenced Standards:

1.
2.
3.

© NGO

ADA- Americans with Disabilities Act - 2010 Standards for Accessible Design.

ANSI A117.1 — Guidelines for Accessible and Usable Buildings and Facilities.

ANSI A156 Series — Builders Hardware Manufacturers Association (BHMA) Standards
Set.

CBC - 2013 Callifornia Building Code — Chapter 11B.

NFPA 80 — Standard for Fire Doors and Fire Windows.

NFPA 101 — Life Safety Code.

SFM Standard 12-7-4 — Fire Door Assembly Tests.

UL Building Materials Directory.

1.3 SUBMITTALS

A. Product Data: Submit manufacturer’s descriptive literature, product specification, parts list,
templates, and installation instructions for each product.

B. Shop Drawings: Indicate locations and mounting height of each type of hardware.

C. Hardware Schedule:

1.
2.

Submit a detailed hardware schedule.
Reference headings to hardware type. Indicate door mark, location, hand, size, door and
frame material, and fire rating.

D. Closeout Submittals.

1.

2.

3.

Project Record Documents: Submit record of actual locations of installed cylinders and
their master key code.

Operation and Maintenance Data: Submit data on operating hardware, lubrication
requirements, and inspection procedures related to preventative maintenance.

Keys and Cylinders: Deliver as specified in this Section.

1.4 QUALITY ASSURANCE

A. Qualifications.

1.

Manufacturer Qualifications: Firm specializing in manufacturing institutional and
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commercial door hardware with a minimum five years documented experience.
B. Single Source Responsibility
1. Furnish each type of hardware from a single source manufacturer unless more than one

manufacturer’s products are specified for special applications.

C. Pre-Installation Meetings.
1. Convene pre-installation meeting one week prior to commencing work of this Section.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver products in manufacturer's original containers, dry and undamaged, with seals and
labels intact.

B. Storage: Store materials in a cool and dry location, elevated from the ground and protected
from the elements, and secured from theft or pilferage.

1.6 WARRANTY
A. Warranty installed units to be free from defects in material and workmanship as follows:
1. Hinges: Lifetime Warranty (Life of Building).
2. Closers: Ten years.
3. Locksets: Three years.
4. All other hardware: Two years.
1.7  MAINTENANCE

A. Provide special wrenches and tools applicable to each special hardware component.

B. Provide maintenance tools and accessories supplied by hardware manufacturer.

PART 2 PRODUCTS
2.1 HARDWARE TEMPLATE
A. Make templates for hardware to be applied to metal or to pre-finished doors.
B. Hinge templates shall conform to ANSI A156.7.
C. Promptly furnish template information or templates to door and frame manufacturers.
D. Coordinate hardware items to prevent interference with each other.
2.2 FIRE RATED DOORS AND EXIT DOORS
A. Provide all hardware necessary to meet the requirements of CBC for fire doors and exit
doors, as well as to other requirements specified, even if such hardware is not specifically
mentioned under Subsection “Hardware Schedule” of this Section.
B. Hardware on fire rated doors shall bear the UL label and be listed in the UL Building
Materials Directory complying with CBC Chapter 7. Use same hardware on 20 minute fire

rated doors as on 45 minute fire rated doors.

2.3 FINISH
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A. Unless otherwise specified, finishes shall be as follows:
1. BHMA 626 — satin chromium plated brass or bronze.
2. BHMA 628 — satin or dull aluminum, clear anodized (uncoated).
3. BHMA 630 — satin stainless steel.
4. BHMA 652 — satin or dull chromium plated steel.
5. BHMA 689 — sprayed aluminum paint finish.

24

25

26

SCREWS, BOLTS, AND FASTENING DEVICES

A

Exposed head security type screws in countersunk holes unless otherwise specified. Use
screws, bolts, washers, grommets, nuts, and other fastening devices of appropriate length,
type, head, metal and finish as necessary for proper match and application of hardware.

HANGING HARDWARE

A.

Butt Hinges:
1. Manufacturers:
a. Hager Companies.
b. Stanley Works.
c. McKinney Products Co.
d. Or accepted equal.
2. Unless otherwise noted or specified, provide butt hinges as follows:
3. Manufacturers:
4. Unless otherwise noted or specified, provide butt hinges as follows:
a. 3 Butts Per Door: 4-1/2 inch height.
b. Provide widths sufficient to clear trim projection when door swings 180 degrees.
c. Provide non-removable pins.
d. Provide ball-bearing hinges for all doors.

SECURING DEVICES

A.

Locksets, Latchsets, and Deadbolts:

1. Manufacturers:
a. Schlage Lock Co.

2. Locksets and Latchsets: ANSI A156.2, Series L9000 Grade 1; UL Listed.
a. Schlage L Series, mortise locks, Rhodes (RHO) lever.

Exit Devices: ANSI A156.3, Grade 1; UL Listed. Exit devices shall comply with CBC Section
1008.1.10. Exit device unlatching force shall not exceed 15 pounds when applied in the
direction of travel.
1. Manufacturers:

a. Von Duprin.

b. Sargent Manufacturing Co.

Key Systems (Cylinders and Keys.)

1. Manufacturer: Schlage Lock Co.

2. Key System: D-Series - Interchangable Cores.
3. Keyway: F.

Keying Requirements: Key as directed by County.
1. Construction keys:
a. Provide temporary construction cores and keys during the construction period.
b. Construction keys shall not be part of the County's permanent keying system or
furnished on the same keyway (or key section) as the County's permanent keying
system.
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2. Permanent keys and cylinders:
a. Stamp with the applicable key mark for identification.
b. These visual key control marks or codes shall not include the actual key cuts.
c. Permanent keys shall be stamped "DO NOT DUPLICATE".
d. Ship permanent keys and cylinders directly from the factory to the County prior to
occupancy.
3. Furnish keys in the following quantities: 2 keys for each lockset.
4. Contractor shall remove construction cores and install permanent cores in the presence
of the County’s representative.

E. Strikes: Provide standard strikes with extended lip where required to protect trim for latch
bolt.

2.7 CLOSING DEVICES

A. Closers: ANSI A156.4, Grade 1; UL Listed; meets UL 10C and SFM Standard 12-7-4 for
positive pressure fire test.
1. Manufacturers:
a. LCN.
b. Norton Door Controls.
c. Dorma Group.
d. Or accepted equal.
2. Furnish drop plates at narrow top rail doors and parallel-arm closers at reverse bevel
doors, and at doors with full 180 degrees swing.
3. Provide non-handed and non-sized closers with 1-1/2 inch minimum bore.
4. Fasteners: Four sex bolts per closer.

B. Size closers in accordance with manufacturer's recommended schedule of sizes.

C. Closers Pull Effort and Sweep Period: Comply with CBC Sections 11B-404.2.8.1 and 11B-
404.2.9.
1. 5 pounds maximum (ADA Requirement).
2. Fire rated doors: The Authority Having Jurisdiction may increase the maximum effort to
operate fire doors to achieve positive latching, but not to exceed 15 pounds maximum.

2.8 STOPS AND HOLDERS

A. Wall Door Stops.

1. Manufacturers.
a. Triangle Brass Manufacturing Company, Inc. (Trimco).
b. Glynn-Johnson.
c. Sargent.
d. Ives.
e. Or accepted equal.

2. Allow for maximum door swing.

3. Field verify actual site conditions prior to ordering materials.

29 ACCESSORIES

A. Smoke Seal.
1. Manufacturers:
a. Pemko Manufacturing, Inc.
b. National Guard Products
c. Reese Enterprises, Inc.
d. Or accepted equal.
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B. Door Silencer.
1. Manufacturers:
a. Glynn-Johnson.
b. Rockwood Manufacturing.
c. Or accepted equal.

PART 3 EXECUTION
3.1 EXAMINATION
A. Examine doors and frames and verify mounting locations as indicated on shop drawings.

B. Report unacceptable conditions to Project Manager. Begin installation only when
unacceptable conditions have been corrected.

3.2 INSTALLATION
A. Install in accordance with manufacturer’s printed instructions and approved shop drawings.

B. Hardware placement:
1. General: Comply with Title 24, CCR and ANSI A117.1.
2. Except for hinges, do not install hardware until painting and finishing work is completed.
3. Unless otherwise shown or required by ADA, place hardware at the following heights:
a. Strike (centerline) for Locksets and Latchsets: 38 inches.
b. Hinges: Door and frame manufacturer’s standard.

C. Door-Floor Clearances: Unless otherwise shown, provide the following door-floor
clearances: 3/8 inch maximum over floor

D. Installation:

1. General: Drill and tap for surface mounted hardware on metal.

2. Hinges: Set hinges snug and flat in mortises. Hand turn screws to flat seat — do not
drive.

3. Closers: Mount door closers for maximum swing of door before setting stops. Door
closers shall be adjusted so that from an open position of 90 degrees, the time required
to move the door to a position of 12 degrees from the latch is 5 seconds minimum.

4. Silencers: Set in place before adjusting strikes.

5. Locksets: Install locks with keyways in proper position. Install levers, roses, and
escutcheons firmly affixed.

3.3 ADJUSTING
A. Adjust parts for smooth, uniform operation.
B. Lubricate moving parts with manufacturer recommended lubricant.

C. Replace units that cannot be adjusted and lubricated to operate freely and smoothly as
intended for the application.

3.4 CLEANING

A. Clean as recommended by manufacturer. Do not use materials or methods which may
damage finish or surrounding construction.
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A. The following hardware sets are intended to establish type and standard of quality when
used together with the requirements of this Section. Examine Drawings and Specifications
and furnish proper and complete hardware for door openings.

B. Manufacturers Legend:
GJ  Glynn-Johnson
HA  Hager
LC LCN
LK  Locknetics
PE Pemko
SC Schlage
TM  Trimco
VD  Von Duprin

DOOR HARDWARE GROUPS

GROUP 1

1-1/2 Pair Hinges

1 ea. Lockset

1 ea. Closer

1 ea. Smoke Seal
1 ea. Wallstop
GROUP 2

1-1/2 Pair  Hinges

1 ea. Lockset

1 ea. Wall Stop

NMR Project 17-6430

HAGER BB1199NRP
SCHLAGE L94585 x L583-375
LCN 4010T

PEMKO S88D

TRIMCO 1270 CVPV

HAGER BB1199NRP
SCHLAGE L9080
TRIMCO 1270 CVPV

END OF SECTION
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SECTION 09 22 16
NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL
1.1 SECTION INCLUDES

A. Section includes metal stud framing and accessories at interior locations.
1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The
publications are referred to in the text by the basic designation only.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such
standards, manuals, and codes as of the date of issue of this Project Manual.

C. Referenced Standards:

1. ASTM A653/A653M-Standard Specification for Steel Sheet, Zinc-Coated
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

2. ASTM A924/A924M-Standard Specification for General Requirements for Steel
Sheet, Metallic-Coated by the Hot-Dip Process.

3. ASTM C645-Standard Specification for Nonstructural Steel Framing Members.

4. ASTM C754-Standard Specification for Installation of Steel Framing Members to
Receive Screw-Attached Gypsum Panel Products.

5. ASTM C1513-Standard Specification for Steel Tapping Screws for Cold-Formed Steel
Framing Connections.

6. SSPC Paint 20-Zinc Rich Primers.

1.3 SYSTEM DESCRIPTION
A. Metal stud framing system.
B. Maximum Allowable Deflection: 1:120 span

1.4 QUALITY ASSURANCE

A. Perform Work in accordance with ASTM C754.
B. Comply with California Building Code.
C. Form, fabricate, install, and connect components in accordance with ML/SFA 540.

1.5 QUALIFICATIONS
A. Manufacturer: Company specializing in manufacturing products specified in this Section.
B. Installer: Company specializing in performing Work of this Section.

1.6 COORDINATION
A. Coordinate placement of components within stud framing system.
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PART 2 - PRODUCTS
2.1 METAL FRAMING SYSTEM
A. Manufacturers:

Clark/Western Building Systems
Dietrich Industries, Inc.
Marino/Ware

CEMCO

Or accepted equal.

arON =

22 COMPONENTS

A. Framing System Components: ASTM C645.
1. 18 Gauge, Fy = 33 ksi Minimum.
B. Studs/Joists: ASTM A653/A653M non-load bearing rolled steel, channel shaped, punched for

utility access, depths and gauges and spacing as indicated on the drawings.

C. Tracks and Headers: Same material and thickness as studs, bent leg retainer notched to
receive studs.

D. Furring and Bracing Members: Minimum 18 gauge steel in sizes and shapes as indicated on
Drawings and to suit application..

E. Fasteners: ASTM C1513, self-drilling, self-tapping corrosion resistant screws.

F. Touch-Up Primer for Galvanized Surfaces: SSPC-Paint 20 Type Il Organic zinc rich.
PART 3 - - EXECUTION
3.1 EXAMINATION

A. Verify rough-in utilities are in proper location.

3.2 INSTALLATION

A. Align and secure top and bottom runners as indicated on Drawings.

B. Install studs vertically at 16” unless otherwise noted on drawings.

C. Align stud web openings horizontally.

D. Secure studs to tracks as recommended by manufacturer.

E. Stud splicing not permissible.

F. Double stud at wall openings and ends of wall.

G. Brace stud framing system rigid.

H. Coordinate erection of studs with requirements of access door frames; install supports and

attachments.
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ARCHITECTS
l. Backing/Blocking: Shall be provided for all wall finishes and for the supporting and anchorage
of products, fixtures and equipment for all trades, including, but not limited to, trim, applied

wall finishes, plumbing and electrical fixtures, etc. Coordinate size, type and location of
backing and supports with manufacturer or supplier of items requiring backing/blocking.

3.3 ERECTION TOLERANCES

A. Maximum Variation From Indicated Position: 1/8” in 10’ (non-cumulative).

B. Maximum Variation From Plumb: 1/8” in 10’ (non-cumulative).

END OF SECTION
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SECTION 09 24 00

PORTLAND CEMENT PLASTERING

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Metal furring and lathing.

B. Portland cement plaster system.

1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The publications are
referred to in the text by the basic designation only. Refer to Section 01 42 00 “References” for

definitions, acronyms, and abbreviations.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such standards,

manuals, and codes as of the date of issue of this Project Manual.

C. Referenced Standards:

1.
2.

ASTM A641/A641M
ASTM AG53/A653M

ASTM C150
ASTM C897

ASTM C926

ASTM C954

ASTM C1002

ASTM C1063

ASTM D412

10. ASTM D4541

11.

ASTM E84

NMR Project 17-6430

— Standard Specification for Zinc-Coated (Galvanized) Carbon Steel Wire.

— Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

— Standard Specification for Portland Cement.

— Standard Specification for Aggregate for Job-Mixed Portland Cement-

Based Plasters.

— Standard Specification for Application of Portland Cement-Based

Plaster.

— Standard Specification for Steel Drill Screws for the Application of
Gypsum Panel Products or Metal Plaster Bases to Steel Studs From

0.033 in. (0.84 mm) to 0.112 in. (2.84 mm) in Thickness.

— Standard Specification for Steel Self-Piercing Tapping Screws for the
Application of Gypsum Panel Products or Metal Plaster Bases to Wood

Studs or Steel Studs.

— Standard Specification for Installation of Lathing and Furring to Receive

Interior and Exterior Portland Cement-Based Plaster.

— Standard Test Methods for Vulcanized Rubber and Thermoplastic

Elastomers — Tension.

— Standard Test Method for Pull-Off Strength of Coatings Using Portable

Adhesion Testers.

— Standard Test Method for Surface Burning Characteristics of Building

Materials.

092400-10f6
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1.3 SUBMITTALS

A. Provide product data on furring and lathing components, plaster materials, characteristics and
limitations of products specified, and plastering accessories.

B. Submit manufacturer's installation instructions.

C. Provide two 12 inch x 12 inch samples of plaster system for each type of texture scheduled for
installation.

1.4 QUALITY ASSURANCE
A. Applicator: Company specializing in cement plaster work sufficient documented experience.
B. Apply cement plaster in accordance with ASTM C926.

1.5 DELIVERY, STORAGE AND HANDLING

A. Delivery, storage and handling in accordance with provisions of Section 01 60 00 “Product
Requirements”.

1. Deliver manufactured products to job site in their original unopened containers with labels intact and
legible at the time of use.

2. Do not permit scattering of materials or equipment but use necessary means to ensure neatness of
the site and structure at all times.

3. Perform cleaning of tools and equipment only in the area designated for that purpose.

B. Protection: Use means necessary to protect lath and plaster materials before, during and after
installation and to protect the installed work and materials of other trades.

C. Replacements: In the event of damage, immediately make repairs and replacements necessary to the
approval of the Project Manager and at no additional cost to County.

1.6 ENVIRONMENTAL REQUIREMENTS

A. Do not apply plaster when substrate or ambient air temperature is less than 50 degrees F nor more than
90 degrees F. If freezing is expected within the next 12 hours, do not apply plaster.

B. Maintain minimum ambient temperature of 50 degrees F during and after installation of plaster.

C. Protect plaster from uneven and excessive evaporation during any weather conditions.

PART 2 PRODUCTS
2.1 PLASTER MATERIALS

A. Cement: ASTM C150, Normal — Type I-ll, low alkali; gray color; Portland Cement with integral PRF
admixture as manufactured by Omega-Products International (Super Cement), Hanson (Premium
Cement) or accepted equal.

B. Aggregate: In accordance with ANSI/ASTM C897, except that gradation shall meet the following
requirements:

Sieve Size Percent Retained on each sieve (by weight)
Maximum Minimum
No. 4 0 —
No. 8 10 0
No. 16 40 10
No. 30 65 30
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No. 50 90 70
No. 100 100 90-95

The sand should have more than 50% retained between any two consecutive sieves nor more than 25%

between Nos. 50 and 100 sieves.

C. Water: Clean, fresh, potable and free of mineral or organic matter that can affect plaster system

components.

D. Acrylic Finish Coat: Vapor permeable, 100% acrylic polymer finish coat with crushed mineral

aggregates, meeting the following performance criteria:

Property Test Method Results
Adhesion to concrete ASTM D4541 100 psi
Vapor permeability ASTM D1653
Method A 3. dry perms
Method B 9.7 wet perms
Abrasion resistant ASTM D4060 6.8% weight loss
(1000 cy)
Tensile strength ASTM D412
Nontextured film 200 psi
Textured film 20psi
Elongation ASTM D412
Nontextured film 30%
Wind driven rain Federal Spec
TT-C-555B Pass
Accelerated weathering ASTMG155 No cracking, blistering,
2000 hours checking or adhesion loss
Freeze-thaw resistance of Lab method Pass
dry film (25 cy)
Dirt pickup Lab method None
Chemical resistance ASTM D1308 Good resistance to mild
acids, alkalis and salts
Flame Spread ASTM E84 15 maximum
Smoke Developed ASTM E84 10 maximum

1. Acceptable manufacturers:

a. Omega Akroflex.

b. Dryvit

c. ParexLaHabra

d. Oraccepted equal.
2. Color and Texture: As selected by Architect.
3. Accessories

a. Leveler and primer as manufactured by the finish coat manufacturer.
2.2 FURRING AND LATHING

A. Metal Lath corner reinforcement at exterior corners: Self furring expanded metal flat diamond mesh;
weighing 3.4 pounds per square yard; galvanized finish as manufactured by Clark Western Building
Systems, Amico or accepted equal.

NMR Project 17-6430 092400 -3 0f 6 PORTLAND CEMENT PLASTERING



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

B.

Expanded Corner Bead: Formed steel, minimum 26 gauge thick, shaped to permit complete embedding
in plaster; galvanized finish; No. 1A as manufactured by Clark Western Building Systems, Amico or
accepted equal.

Casing Beads: Formed steel, minimum 26 gauge thick; of longest possible length; sized and profiled to
suit application; galvanized finish; No. 66 casing bead as manufactured by Clark Western Building
Systems, Amico or accepted equal.

Control Joints: Formed steel; minimum 26 gauge accordion profile, expanded metal flanges each side;
of longest possible length; sized and profiled to suit application; galvanized finish; No. XJ 15-3, as
manufactured by Clark Western Building Systems, Amico or accepted equal.

Expansion Joints: Formed steel, minimum 26 gauge thick; of longest possible length; sized and profiled
to suit application; galvanized finish; No. 40 adjustable expansion joint as manufactured by Clark
Western Building Systems, Amico or accepted equal.

Lath at horizontal surfaces and corners of openings: Expanded metal flat diamond; weighing 3.4
pounds per square yard; galvanized finish; 4 inches wide as manufactured by Clark Western Building
Systems, Amico or accepted equal.

23 LATH ANCHORAGES

A.

Anchorages at metal framing: Install galvanized # 8 wafer head screws at 6 inches on center vertically
at each stud x length as required for embedment into framing members.

1. ASTM C954, self-drilling and self tapping screws for heavy gage steel framing (0.033 inch to
0.112 inch thick).

2. ASTM C1002, self drilling and self tapping screws for light gage steel framing (less than 0.033
inch thick).

24 CEMENT PLASTER MIXES

A.

B.
C.
D.

Mix and proportion cement plaster as follows:
1. Scratch coat proportions: One part Portland cement, four parts aggregate and 3 oz. PRF admixture.
2. Brown coat proportions: One part Portland cement, five parts aggregate and 3 oz. PRF admixture.

Mix only as much plaster as can be used in one hour.
Protect mixtures from frost, contamination, and evaporation.

Do not retemper mixes after initial set has occurred.

25 SEALANTS

A.

PART 3

Sealants used in conjunction with the scratch and brown coats shall only be the type recommended by
the product manufacturer(s).

EXECUTION

3.1 INSPECTION

A
B.

Verify that surfaces and site conditions are ready to receive work.

Inspect the installed work of other trades and verify that such work is complete to the point work of this
section may begin.

Verify that substrate is plumb, level, square and aligned.
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3.2

3.3

3.4

3.5

3.6

D. Report in writing conditions which might adversely affect the performance of installed lath and plaster to
the Architect.

E. Beginning of installation means acceptance of existing conditions.
PREPARATION

A. Protect surfaces near the work of this Section from damage or disfiguration.
INSTALLATION — LATHING MATERIALS

A. Install metal plaster bases and accessories in conformance with ASTM C1063. All vertically placed
accessories shall be installed continuously; breaks shall occur at horizontally placed accessories only.

B. Attach metal lath to framing members at maximum 6 inches on center.

C. Lath shall be installed as specified in Section 2510 and Table 2511.1.1 of the CBC for wire fabric lath.
The lath shall be installed with the cross wires parallel to the framing and shall be attached with
fasteners at the furring crimps.

D. Lath shall stand off substrate immediately behind the lath a minimum of 1/4 inch per CBC Table
2511.1.1.

E. Continuously reinforce internal angles with additional layer of lath, 6 inches wide minimum, except
where the metal lath returns 3 inches from corner to form the angle reinforcement. Fasten at perimeter
edges only.

F. Place corner bead with mesh at corners. Attach with fasteners as recommended by manufacturer,
spaced not more than 18 inches on center. Fasten at outer edges only.

G. Place minimum 4 inch wide strip mesh diagonally at corners of lathed openings. Secure rigidly in place.
Extend minimum 8 inches diagonally each direction from point of corner.

H. Place casing beads at terminations of plaster finish. Butt and align ends. Secure rigidly in place.
I. Install accessories to lines and levels.
CONTROL JOINTS

A. At stud framing, locate exterior control joints every 12 feet in each direction, or as indicated on the
Drawings. Install on top of metal lath and attach by wiring to metal lath.

EXPANSION JOINTS

A. Locate expansion joints at building expansion joints. Cut the metal lath and install the metal lath over
the flanges of the expansion joint. Fasten only one flange of the expansion joint to the framing; allow the
other flange to float.

PLASTERING
A. Apply plaster in accordance with ASTM C926.

B. Apply scratch coat to a nominal thickness of 3/8 inch over metal reinforcement. Cover metal
reinforcement.
1. After application, lightly score scratch coat horizontally.

2. If brown coat cannot be applied within four hours, keep scratch coat moist for 48 hours before
applying brown coat.
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C. Apply brown coat to a nominal thickness of 3/8 inch over scratch coat. Rod brown coat straight and true
in all directions.
D. Moist cure brown coat for minimum seven days before applying finish coat.

E. At exterior corners, the finish coat shall be applied so that the nose wire is covered with a minimum of
1/8 inch of plaster.

3.7 TOLERANCES

A. Maximum Variation from True Flatness: 1/8 inch in 5 feet, properly meeting adjacent surfaces and
materials.

3.8 CLEAN UP

A. Promptly remove and clean plaster from all surfaces not scheduled to receive this finish. Verify cleaning
recommendations from each substrate manufacturer prior to proceeding with any cleaning operations.

B. Clean up and remove from the site all excess and waste materials generated by the installation of the
plaster system.

END OF SECTION
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SECTION 09 29 00
GYPSUM BOARD

PART 1 - GENERAL

1.1 SECTION INCLUDES
A. Gypsum board: Hi-impact gypsum wall systems.
B. Accessories.

1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The
publications are referred to in the text by the basic designation only.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such
standards, manuals, and codes as of the date of issue of this Project Manual.

C. Referenced Standards:

1. ASTM C473-Standard Test Method for Physical Testing of Gypsum Panel
Products.

2. ASTM C475/C475M-Standard Specification for Joint Compound and Joint Tape
for Finishing Gypsum Board.

3. ASTM C840-Standard Specification for Application and Finishing of Gypsum
Board.

4, ASTM F1267-Standard Specification for Metal, Expanded, Steel.

5. GA-214—-Recommended Levels of Gypsum Board Finish.

6. GA-216—Application and Finishing of Gypsum Board.

1.3 SUBMITTALS

A. Product Data: Submit manufacturer’s descriptive literature and product specification for
each product.

1.4 QUALITY ASSURANCE

A Qualifications:
1. Manufacturer Qualifications: Firm specializing in manufacturing products
specified in this Section with a minimum 5 years’ experience.
2. Installer Qualifications: Firm specializing in installing work specified in this

Section acceptable to manufacturer with experience on at least 5 projects of
similar nature in past 3 years.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver products in manufacturer's original containers, dry and undamaged, with seals
and labels intact.
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B. Storage and Protection: Store materials in a dry secure place; neatly stacked to prevent
sagging or damage to edges, ends, and surfaces. Protect from weather, surface
contaminants, corrosion, construction traffic, and other potential damage.

1.6 ENVIRONMENTAL REQUIREMENTS
A. Interior Environmental Requirements:

1. Maintain room temperature at not less than 40 degrees F during application of

gypsum board, except when adhesive is used for the attachment of gypsum

board. Maintain room temperature at not less than 50 degrees F for bonding of

adhesive, joint treatment, texturing, and decoration for 48 hours prior to and

continuously thereafter until completely dry.

Provide adequate ventilation during installation and curing period.

Prevent exposure to excessive or continuous moisture before, during, and

continuously after installation. Eliminate sources of moisture immediately.

4, Protect gypsum board from direct exposure to rain, snow, sunlight, or excessive
weather conditions.

wn

PART 2 - PRODUCTS
21 MANUFACTURERS
A. Acceptable Manufacturers:

USG - United States Gypsum Company.
National Gypsum Co.

GP-Gypsum

Pabco Gypsum

Certainteed Corporation

Or accepted equal.

oAM=

22 ABUSE, MOLD AND MOISTURE RESISTANT INTERIOR GYPSUM BOARD

A. Abuse resistant gypsum board ASTM 1629. Standard classification for abuse resistant
non-decorated interior gypsum products.

1. Base of Design: “USG Corporation, sheetrock brand mold tough abuse resistant
VHI Fire Code X.”

a. Abrasion Resistance: Level 3
b. Indentation Resistance: Level 1
C. Soft Body Impact Resistance: Level 3
d. Hard Body Impact Resistance: Level 2
2. UL Type “AR”
3. ASTM C1658/1658M Standard Specification for glass mat gypsum panels: 5/8
inches. Type AR, with mold and moisture resistant core and surface paper.
4. ASTM E136 non-combustibility: meet or exceed criteria.
5. ASTM EB84 Surfacing-Burning characteristics
a. Flame Spread: 15
b. Smoke Developed: 0
C. Classification: A
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6. ASTM C473, the average water absorption for panels is not greater than 5% by
weight after two-hour immersion.

a. Core Hardness: Not less than 11
b. Flexural Strength (Ibf): Not less than 8

Thickness: 5/8”
Length: 8-0”

. Width: 4’-0”

0. Weight: 2.8 Ib/ft

1. Long Edges: Tapered

“30oxN

Or accepted equal.

23 ACCESSORIES

A.

B.

Corner Bead, Edge Trim, Decorative Dividers: ASTM C1047; sheet steel.

Screws: ASTM C1002, Type S or Type A; bugle head; self drilling and self tapping
screws for light gauge steel framing (less than 0.033 inch thick).

Jointing Tape: ASTM C475/C475M; 2 inch wide heavy duty paper joint tape.
Joint Compound: ASTM C475/C475M.

Primer-Surfacer: High-build interior coating finish applied with an airless sprayer.
Products: Sheetrock Brand Primer- Surfacer Tuff-Hide manufactured by USG, ProForm
Brand Surfacer/Primer manufactured by National Gypsum, or accepted equal. Note: walls
applied with primer-surfacer do not require drywall paint primer prior to application of
finish coats.

PART 3 - EXECUTION

3.1 EXAMINATION

A.

B.

E.

Examine job site conditions and verify field dimensions.
Verify framing for acceptable placement, spacing, and tolerance (alignment and plumb).
Verify that framing and furring are securely attached.

Verify that surfaces to be bonded with an adhesive are free of dust, dirt, grease, and any
other foreign matter.

Begin installation only when unacceptable conditions have been corrected.

3.2 GYPSUM BOARD INSTALLATION

A.

Install gypsum board to framing and furring members in accordance with GA-216 or
ASTM C840 and as specified in this Section.

Install gypsum board with separate panels in moderate contact, do not force in place.
Stagger end joints of adjoining panels. Neatly fit abutting end and edge joints.
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C. Install gypsum board in most economical direction, using maximum practical lengths, with
edges occurring over firm bearing. Install 1/4 inch (nominal) above rough floor or curb.
Cut out gypsum board as required to make neat close joints around openings.

D. In vertical applications, provide lengths required to reach full height of vertical surfaces in
one continuous piece.

E. Use screws to fasten gypsum board to framing.
F. Treat cut edges and holes in moisture resistant gypsum board with sealant.
G. Place corner beads at all exterior corners. Use longest practical length. Place edge trims

where gypsum board abuts dissimilar materials.
3.3 JOINT TREATMENT AND FINISH
A. Finish gypsum board surfaces in accordance with ASTM C840, GA-214 and GA- 216.

B. Remove dirt, oil, and other materials that may cause lack of bond from all surfaces to
receive joint compound.

C. Set mechanical fasteners below the plane of the board.

D. Tape, fill, and sand all joints, edges and corners to produce smooth surface ready to
receive finishes. Fill all dents, gouges, recesses, or other depressions with joint
compound to produce a monolithic surface.

E. Feather coats onto adjoining surfaces so that camber is maximum 1/32-inch.

F. Levels of Finish: Level 4 (smooth) finish in accordance with GA-214.

3.4 TOLERANCES

A. Maximum variation from true flatness: 1/4 inch in 10 feet in any direction.

3.5 CLEANING AND PROTECTION

A. Cleaning and Repair: Clean surfaces that have been spotted or soiled during wallboard
application.
B. Defective Work: Remove and replace defective work that cannot be satisfactorily

repaired, at the direction of Project Manager, with no cost to County.
C. Protection: Protect installed work against damage from other construction work.

D. Upon completion of the work under this Section, remove all surplus material, rubbish and
debris from the premises and leave floors broom clean.

END OF SECTION
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SECTION 09 30 00

TILING

PART 1
1.1

mo o w »

1.2

GENERAL
SECTION INCLUDES

Ceramic tile.

Tile grout.

Accessories.

REFERENCES

Setting materials including adhesives and mortar.

Waterproofing membrane.

A. The publications listed below form a part of this Section to the extent referenced. The publications are
referred to in the text by the basic designation only. Refer to Section 01 42 00 “References” for
definitions, acronyms, and abbreviations.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such standards,
manuals, and codes as of the date of issue of this Project Manual.

C. Referenced Standards and Manuals:

1.

2.

9.
10.
11.

12.
13.

ANSI A108.1A

ANSI A108.1B

ANSI A108.5

ANSI A108.6

ANSI A108.10
ANSI A118.3

ANSI A118.4
ANSI A118.10

ANSI A137.1
ASTM A82
ASTM A185

ASTM C144
ASTM C150

NMR Project 17-6430

— Installation of Ceramic Tile in the Wet-Set Method, with Portland Cement
Mortar.

— Installation of Ceramic Tile on a Cured Portland Cement Mortar Setting Bed
with Dry-Set or Latex-Portland Cement Mortar.

— Installation of Ceramic Tile with Dry-Set Portland Cement Mortar or Latex-
Portland Cement Mortar.

— Installation of Ceramic Tile with Chemical Resistant, Water Cleanable Tile-
Setting and Grouting Epoxy.

— Installation of Grout in Tilework.

— Chemical Resistant, Water Cleanable Tile-Setting and Grouting Epoxy and
Water Cleanable Tile Setting Epoxy Adhesive.

— Latex-Portland Cement Mortar.

— Load Bearing, Bonded, Waterproof Membranes for Thin-Set Ceramic Tile
and Dimension Stone Installations.

— Ceramic Tile.
— Standard Specifications for Steel Wire, Plain, for Concrete Reinforcement.

— Standard Specification for Steel Welded Wire Reinforcement, Plain, for
Concrete.

— Standard Specification for Aggregate for Masonry Mortar.
— Standard Specification for Portland Cement.
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14. ASTM C373 — Standard Test Method for Water Absorption, Bulk Density, Apparent
Porosity, and Apparent Specific Gravity of Fired Whiteware Products.

15. ASTM C648 — Standard Test Method for Breaking Strength of Ceramic Tile.

16. ASTM C1027 — Standard Test Method for Determining Visible Abrasion Resistance of
Glazed Ceramic Tile.

17. ASTM C1028 — Standard Test Method for Determining the Static Coefficient of Friction of
Ceramic Tile and Other Like Surfaces by the Horizontal Dynamometer Pull-
Meter Method.

18. ASTM D226 — Standard Specification for Asphalt-Saturated Organic Felt Used in Roofing
and Waterproofing.

19. ASTM D227 — Standard Specification for Coal-Tar-Saturated Organic Felt Used in Roofing
and Waterproofing.

20. ASTM D2103 — Standard Specification for Polyethylene Film and Sheeting.

1.3

1.4

1.5

1.6

21. MIA Design Manual.
22. TCA Handbook for Ceramic Tile Installation by Tile Council of North America, Inc.

SUBMITTALS

A.

Submit product data indicating material specifications, characteristics and instructions for using
adhesives and grouts.

Submit shop drawings indicating tile layout, perimeter conditions, junctions with dissimilar materials,
thresholds and setting details.

C. Samples: Submit 2 samples of each type and color of ceramic tile and trims.
D. Closeout Submittals: Cleaning and maintenance data.
QUALITY ASSURANCE
A. Qualifications:
1. Manufacturer Qualifications: Firm specializing in manufacturing products specified in this Section
with a minimum 10 years experience.
2. Installer Qualifications: Firm specializing in installing work specified in this Section acceptable to
manufacturer with experience on at least 5 projects of similar nature in past 3 years.
B. Perform work in accordance with TCA Handbook for Ceramic Tile Installation and ANSI A108 Series.
Provide a copy of TCA Handbook for Ceramic Tile Installation and ANSI A108 Series at the job site.
C. Pre-Installation Meetings:

1. Convene pre-installation meeting prior to commencing work of this Section.

2. Coordinate work in this Section with work in related Sections.

DELIVERY, STORAGE, AND HANDLING

A.
B.

Deliver products in manufacturer's original containers, dry and undamaged, with seals and labels intact.

Storage and Protection: Store materials in a dry secure place. Protect from weather, surface
contaminants, corrosion, construction traffic, and other potential damage. Protect adhesives from
freezing or overheating in accordance with manufacturer's instructions.

ENVIRONMENTAL REQUIREMENTS
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A. Perform ceramic tile work when the ambient temperature is at least 50 degrees F (10
degrees C) and rising. Maintain temperature above 50 degrees F (10 degrees C) while the work is
being performed for at least 7 days after completion of the work.

B. Do not install adhesives in a closed, unventilated environment.
1.7 WARRANTY

A. Provide manufacturer’s standard performance warranties that extend beyond a 1-year period.
1.8 MAINTENANCE

A. Extra Materials: Provide 5 percent extra of the total square footage of each type and color of tile
installed.

B. Operations and Maintenance Data: Submit cleaning and maintenance data.

PART 2 PRODUCTS
2.1 MANUFACTURERS

A. Acceptable Manufacturers (Ceramic Tile):
1. Dal-Tile Corp., Dallas, TX; (800) 933-8458; www.daltile.com.
2. United States Ceramic Tile Co., East Sparta, OH; (800) 321-0684; www.usctco.com.
3. American Olean Tile Co., Dallas, TX; (214) 398-1411; www.aotile.com.

4. Or accepted equal.

B. Acceptable Manufacturers (Setting Materials):
1. Laticrete International, Inc., Bethany, CT; (800) 243-4788; www.laticrete.com.

2. C-Cure / Omega Products International, Inc., Rancho Cordova, CA; (916) 635-3335; www.c-
cure.com.

3. Mapei Corp., Deerfield Beach, FL; (800) 426-2734; www.mapei.com.

4. Or accepted equal.

C. Acceptable Manufacturers (Grout):

1. Laticrete International, Inc.

2. C-Cure / Omega Products International, Inc.

3. Or accepted equal.

D. Acceptable Manufacturers (Waterproofing Membrane):

1. The Noble Company, Grand Haven, MI; (800) 878-5788; www.noblecompany.com.

2. Or accepted equal.

E. Acceptable Manufacturers (Accessories):
1. Schliiter-Systems L.P., Plattsburgh, NY; (800) 472-4588; www.schluter.com.

2. Or accepted equal.
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2.2

23

F.

Single Source Responsibility: Use setting, grout, and waterproofing materials from a single
manufacturer to ensure system compatibility and quality; and to comply with manufacturer’s warranty
requirements.

CERAMIC TILE

A. General: ANSI A137.1, Standard Grade. Packaging shall be grade sealed. Seals shall be marked to
correspond with the marks on the signed master grade certificate.

B. Properties:

1. Impact resistant with a minimum breaking strength of 90 Ibs (40 kg) for wall tiles and 250 lbs (113
kg) for floor tiles in accordance with ASTM C648.
2. Water absorption shall be 0.50 percent maximum in accordance with ASTM C373.
3. Floor tiles shall have a minimum static coefficient of friction of 0.6 for walking surfaces and 0.8 for
ramps in accordance with ASTM C1028.
4. Floor tiles shall be minimum Class IV — Heavy Traffic durability when tested in accordance with
ASTM C1027 for abrasion resistance as related to foot traffic.
C. Ceramic Wall Tile:
1. Daltile, style: semi-gloss
a. Color: Four colors, see drawings
b. Size:6"x 6"
D. Porcelain Mosaic Floor Tile:
1. Daltile, style: Keystones
a. Color: one color, see drawings
b. Size:2"x2"
E. Quarry Tile:
1. Daltile, style: Suretread
a. Color: two colors, see drawings
b. Size:6"x 6"
2. Or accepted equal.

F. Special Shapes (trimmers, angles, bases, caps, stops, and returns). Same nominal size as field tile;
rounded concave and convex surfaces; same properties as field tile (moisture absorption, surface finish,
and color). Provide radius at all outside vertical and horizontal corner tile. Provide base at glazed wall
tile.

G. Wall Base: Unless otherwise indicated, at restrooms, and kitchen areas, wall base shall be 6 inches

high with 3/8 inch minimum cove radius.

SETTING MATERIALS

A.

Latex Portland Cement Mortar: Prepackaged, one-part, high performance, latex polymer modified
dry-set, thin-set mortar. Meets or exceeds ANSI A118.4.

1. Products:
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Laticrete 253 Multipurpose Thin-Set Mortar.

C-Cure M-Flex Strata 914 Flexible Latex-Portland Cement Mortar.
Laticrete 253 Multipurpose Thin-Set Mortar.

Mapei Ultra/Flex 3.

Or accepted equal.

B. Mortar Bed.

1. Materials:

a.
b.
c.
d.

Cement: Portland cement, ASTM C150 Type I.
Aggregate: ASTM C144, clean, graded, and passes a 16-mesh screen.
Hydrated Lime: ASTM C206, Type S or ASTM C207, Type S.

Water: Clean and potable.

2. Mortar Mix: Comply with ANSI A108.1A Section A-4.1a.2.

24 GROUTING MATERIALS

A. Epoxy Grout: 100 percent solids epoxy grout; stainless, non-sagging, water cleanable; conforming to

ANSI A118.3.
1. Products:
a. SpectraLOCK™ by Laticrete International, Inc.

b. ColorSet Epoxy 931 by C-Cure.

C.

Or accepted equal.

2. Colors as selected by Architect.

25 MEMBRANE

A. Waterproof Membrane: Trowel applied, liquid, or sheet membrane; load bearing; bonded; conforming
to ANSI A118.10.

1. Product:

a. Noble TS. Elastomeric sheet membrane composed of chlorinated polyethylene (CPE), a non-

plasticized elastomer with non-woven polyester laminated to both sides.

b. or accepted equal.

26 ACCESSORIES

A. Reinforcing Mesh: ASTM A82 and ASTM A185; galvanized welded wire fabric; 16 gage wire (1.6
mm); 2 inch by 2 inch (50 mm by 50 mm) mesh.

B. Expansion Joint: Dilex-EZ as manufactured by Schllter-Systems L.P., Plattsburgh, NY; (800) 472-
4588; www.schluter.com, or accepted equal.

C. Wall Outside Corner Nosings: RONDEC in stainless steel as manufactured by Schliiter-Systems L.P.,
Plattsburgh, NY; (800) 472-4588; www.schluter.com, or accepted equal.

D. Elastomeric Sealants: Refer to Section 07 92 00 “Joint Sealants”.
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PART 3 EXECUTION
3.1 EXAMINATION
A. Examine job site conditions and verify field dimensions. Verify substrate is plumb, level, true to line
and square.
B. Substrate surface conditions shall conform to the requirements of ANSI A108.1A and ANSI A108.1B
for the type setting bed specified and for workmanship.
C. Maximum surface variation of substrate shall not exceed maximum limits as specified in specific TCA
Methods or as follows, whichever is more stringent.
Type Walls Floors
Latex Portland Cement | 1/8 inch in 8 feet 1/8 inch in 10 feet
Mortar
Mortar Bed 1/4 inch in 10 feet
D. Tile work shall not be started until roughing in for mechanical and electrical work has been completed
and tested, and built-in items requiring membrane waterproofing has been installed and tested.
E. Report unacceptable conditions to Project Manager. Begin installation only when unacceptable
conditions have been corrected.
3.2 INSTALLATION
A. General:
1. Install in accordance with TCNA Handbook for Ceramic Tile Installation and ANSI A108.
2. Install tiles as per accepted shop drawings. Do not interrupt tile pattern through openings.
3. In areas requiring floor and wall tiles, floor tile installation shall not begin until after wall tiles have
been installed.
4. Where waterproofing membrane is required, allow waterproofing membrane to cure before flood
testing.
5. Cut and fit tile tight to penetrations through tile. Form corners and bases neatly. Align floor, base
and wall joints.
6. Place tile joints uniform in width, subject to variance in tolerance allowed in tile size. Make joints
watertight, without voids, cracks, excess mortar or excess grout.
7. Provide grout joint spacing in accordance with tile manufacturer's recommendations.
8. Install movement joints where indicated on Drawings and as specified in this Section.
9. Sound tile after setting. Replace hollow sounding units.
10. Allow tile to set prior to grouting: Minimum of 48 hours for thin-set methods and 78 hours for mortar
bed methods.
B. Installation Methods — Shower Receptor:

Method Substrate/Application Setting Material

TCNA Method B420 and | Wall — Masonry w/waterproof | Wall: Latex Portland Cement
ANSI A108.5. membrane Mortar

Use with W2021-12 Floor — Waterproof Membrane Floor: Mortar Bed
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3.3 JOINTS

A. Joint Widths at Floors: Install tile on floors with the following joint widths:

1.
2.

Ceramic Mosaic Tile: 1/16 inch.
Quarry Tile: 1/4 inch.

B. Joint Widths at Walls: Install tile on walls with the following joint widths:

1.
2.
3.

Ceramic Mosaic Tile: 1/16 inch.
Glazed Wall Tile: 1/16 inch.
Quarry Tile: 1/4 inch.

C. Expansion Joints:

1.

2.

Provide expansion joints at locations shown on the drawings or where drawings do not indicate
location, provide in the following locations as a minimum requirement:

a. At control joints and expansion joints in substrate material,

b. Where substrate material changes to separate different materials,
c. Over construction joints,
d

Where tile abuts restraining surfaces, such as perimeter walls, curbs, and columns and at
intervals of 24 to 36 feet (7.2 to 10.8 m) each way in large interior floor areas and 12 to 16
feet (3.6 to 4.8 m) in large exterior areas exposed to direct sunlight or moisture.

Expansion joints shall extend through setting-beds and fill.

3.4 INSTALLATION - GROUT

A. Epoxy Grout: Install in accordance with manufacturer’s printed instructions and ANSI A108.6.

1.

o~ wDd

6.

Before grouting, ensure all tiles are firmly in place. Clean tile surfaces; remove paper and glue
from face of mounted tiles. Remove spacers, strings, ropes, and pegs.

Clean open tile joints. Remove excess setting materials present in the open grout joints.
Mix grout in accordance with manufacturer’s instructions.
Apply grout firmly into open joints using a hard rubber float.

Remove all excess epoxy grout from the tile surface with a rubber squeegee or rubber trowel
before it looses plasticity and begins to set.

Immediately perform final clean up in accordance with manufacturer’s instructions.

3.5 CLEANING AND PROTECTING

A. Clean as recommended by manufacturer. Do not use materials or methods which may damage finish
surface or surrounding construction.

B. Protect installed tile finish surfaces from damage during construction. Provide protective covering as
required to ensure installed tile finish will not be damaged by work of other trades.

END OF SECTION
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SHEET VINYL FLOORING

SECTION 09 65 00

PART 1 GENERAL

1.1

1.2

1.3

SUMMARY
A. Section Includes: Sheet vinyl flooring.
REFERENCES

A. ASTM International:

1. ASTM E 648 Standard Test Method for Critical Radiant Flux of Floor-Covering Systems
Using a Radiant Heat Energy Source

2. ASTM E 662 Standard Test Method for Specific Optical Density of Smoke Generated by
Solid Materials

3. ASTM F 710 Standard Practice for Preparing Concrete Floors to Receive Resilient
Flooring

4. ASTM F 2034 Standard Specification for Sheet Resilient Floor Covering

B. National Fire Protection Association (NFPA):
1. NFPA 253 Standard Method of Test for Critical Radiant Flux of Floor Covering Systems
Using a Radiant Heat Energy Source
2. NFPA 258 Standard Test Method for Measuring the Smoke Generated by Solid
Materials

SYSTEM DESCRIPTION

A. Performance Requirements: Provide flooring which has been manufactured, fabricated and
installed to performance criteria certified by manufacturer without defects, damage, or
failure.

B. Administrative Requirements
1. Pre-installation Meeting: Conduct an on-site pre-installation meeting to verify project
requirements, substrate conditions, manufacturer’s installation instructions and
manufacturer’s warranty requirements. Comply with Division 1 Project Management and
Coordination (Project Meetings) Section.
2. Pre-installation Testing: Conduct pre-installation testing as follows:
a. Moisture tests
b. Bond test
c. pHtest

C. Sequencing and Scheduling
1. Install flooring and accessories after the other finishing operations, including painting,
have been completed. Close spaces to traffic during the installation of the flooring.
2. Do not install flooring over concrete slabs until they are sufficiently dry to achieve a bond
with the adhesive, in accordance with the manufacturer's recommended bond, moisture
tests and pH test.
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1.4

1.5

1.6

1.7

SUBMITTALS

A

Submit shop drawings, seaming plan, coving details, and manufacturer's technical data,
installation and maintenance instructions for flooring and accessories.

Submit the manufacturer's standard samples showing the required colors for flooring,
welding rods, and applicable accessories.

Submit Safety Data Sheets (SDS) available for flooring products, adhesives, weld rod,
patching/leveling compounds, floor finishes (polishes) and cleaning agents.

Closeout Submittals: Submit the following:

1. Operation and Maintenance Data: Operation and maintenance data for installed
products in accordance with Division 1 Closeout Submittals (Maintenance Data and
Operation Data) Section. Include methods for maintaining installed products, and
precautions against cleaning materials and methods detrimental to finishes and
performance.

2. Warranty: Warranty documents specified herein

QUALITY ASSURANCE

A.

Single-Source Responsibility: provide types of flooring and accessories supplied by one
manufacturer, including leveling and patching compounds, and adhesives.

Select an installer who is competent in the installation of resilient sheet flooring using heat-
welded seams.

Fire Performance Characteristics: Provide resilient sheet flooring with the following fire
performance characteristics as determined by testing material in accordance with ASTM test
methods indicated below by a certified testing laboratory or other testing agency acceptable
to authorities having jurisdiction:

1. ASTM E 648 Critical Radiant Flux of 0.45 watts per sq. cm. or greater, Class |

2. ASTM E 662 (Smoke Generation) Maximum Specific Optical Density of 450 or less

3. CAN/ULC-S102.2 — Flame Spread Rating and Smoke Developed — Results as tested

4. Provide Slip-Resistance as/where required by CBC and Authority Having Jurisdiction.

DELIVERY, STORAGE, AND HANDLING

A.

Comply with manufacturer's ordering instructions and lead time requirements to avoid
construction delays.

Deliver materials in good condition to the jobsite in the manufacturer's original unopened
containers that bear the name and brand of the manufacturer, project identification, and
shipping and handling instructions.

Store materials in a clean, dry, enclosed space off the ground, protected from harmful
weather conditions and at temperature and humidity conditions recommended by the
manufacturer. Protect adhesives from freezing. Store flooring, adhesives and accessories
in the spaces where they will be installed for at least 48 hours before beginning installation.

PROJECT CONDITIONS

A.

Maintain a minimum temperature in the spaces to receive the flooring and accessories of
65°F (18°C) and a maximum temperature of 85°F (29°C) for at least 48 hours before, during,
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and for not less than 48 hours after installation. Thereafter, maintain a minimum
temperature of 55°F (13°C) in areas where work is completed. Protect all materials from the
direct flow of heat from hot-air registers, radiators, or other heating fixtures and appliances.

1.8 LIMITED WARRANTY

A.

Resilient Flooring: Submit a written warranty executed by the manufacturer, agreeing to
repair or replace resilient flooring that fails within the warranty period.

Limited Warranty Period: 5 years
The Limited Warranty shall not deprive the Owner of other rights the Owner may have under

other provisions of the Contract Documents and will be in addition to and run concurrent with
other warranties made by the Contractor under the requirements of the Contract Documents.

PART 2 PRODUCTS

21 MANUFACTURER

A.

Resilient sheet flooring, adhesives, and accessories:
1. Forbo-Flooring Systems

2. Johnsonite

3. Or accepted equal

2.2 RESILIENT SHEET FLOORING MATERIALS

A.

Provide Resilient Sheet Flooring:

1. Basis of Design: Johnsonite, Veneto Harmonium.

2. Description: The product shall consist of a polyurethane-coated homogeneous mixture
of resilient cement (linseed oil, natural tree resins, drying oil catalysts), wood flour,
limestone, color pigments mixed and calendered onto a jute fabric backing. Colors and
pattern detail shall be dispersed throughout the thickness of the wear layer.

Resilient sheet shall conform to the requirements of ASTM F 2034, Type |, “Standard
Specification for Resilient Sheet Floor Covering Without Backing”

Pattern and Color: Refer to Drawings.

Width: 6 ft. 6 in. (2.0 m)

Length: Up to 98.4 ft. (30 m)

Thickness: 0.100 in. (2.5 mm)

w

No o~

Resilient Weld Rod:

1. Provide solid color resilient weld rod intended for heat welding of seams. Color shall be
compatible with field color of flooring or as selected by Architect to contrast with field
color of flooring. Color selected from the range currently available from manufacturer.

Seam Adhesive:
1. Provide seam adhesive at seams as recommended by the resilient flooring
manufacturer.

2.3 WALL BASE MATERIALS

A

Integral Flash Cove Base: Extend sheet flooring 4 inches (10.16 cm) up the wall using
adhesive, welding rod, and accessories recommended and approved by the flooring
manufacturer.
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2.4 ADHESIVES
A. Provide Forbo ‘Sustain 1195’ Dual acrylic polymer adhesive for use with Marmoleum Sheet

25

B.

& Tile and Corkment underlayment. Contains 0 VOC’s. As recommended by the flooring
manufacturer.

Provide Seam Adhesive at seams as recommended by the resilient flooring manufacturer.

ACCESSORIES

A.

B.

Provide transition/reducing strips tapered to meet abutting materials.

Provide resilient edge strips of width shown on the drawings, of equal gauge to the flooring,
homogeneous vinyl or rubber composition, tapered or bullnose edge, with color to match or
contrast with the flooring, or as selected by the Architect from standard colors available.

Provide metal edge strips of width shown on the drawings and of required thickness to
protect exposed edges of the flooring. Provide units of maximum available length to
minimize the number of joints. Use butt-type metal edge strips for concealed anchorage, or
overlap-type metal edge strips for exposed anchorage. Unless otherwise shown, provide
strips made of extruded aluminum with a mill finish.

PART 3 EXECUTION

3.1

3.2

MANUFACTURER'’S INSTRUCTIONS

A.

Compliance: Comply with manufacturer’s product data, including technical bulletins, product
catalog, installation instructions, and product carton instructions for installation and
maintenance procedures as needed.

EXAMINATION

A.

Site Verification of Conditions: Verify substrate conditions (which have been previously
installed under other sections) are acceptable for product installation in accordance with
manufacturer's instructions (i.e. moisture tests, bond test, pH test, etc.).

Visually inspect flooring materials, adhesives and accessories prior to installation. Flooring
material with visual defects shall not be installed and shall not be considered as a legitimate
claim.

Examine subfloors prior to installation to determine that surfaces are smooth and free from
cracks, holes, ridges, and other defects that might prevent adhesive bond or impair durability
or appearance of the flooring material.

Inspect subfloors prior to installation to determine that surfaces are free from curing, sealing,
parting and hardening compounds; residual adhesives; adhesive removers; and other
foreign materials that might prevent adhesive bond. Visually inspect for evidence of
moisture, alkaline salts, carbonation, dusting, mold, or mildew.

Report conditions contrary to contract requirements that would prevent a proper installation.
Do not proceed with the installation until unsatisfactory conditions have been corrected.

Failure to call attention to defects or imperfections will be construed as acceptance and
approval of the subfloor. Installation indicates acceptance of substrates with regard to
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3.3

3.4

conditions existing at the time of installation.

PREPARATION

A.

Subfloor Preparation: Smooth concrete surfaces, removing rough areas, projections, ridges,
and bumps, and filling low spots, control or construction joints, and other defects with
Cement-Based Patch, Underlayment and Embossing Leveler/Underlayment Additive as
recommended by the flooring manufacturer.

Subfloor Cleaning: The surface shall be free of dust, solvents, varnish, paint, wax, oil,
grease, sealers, release agents, curing compounds, residual adhesive, adhesive removers
and other foreign materials that might affect the adhesion of resilient flooring to the concrete
or cause a discoloration of the flooring from below. Remove residual adhesives as
recommended by the flooring manufacturer. Remove curing and hardening compounds not
compatible with the adhesives used, as indicated by a bond test or by the compound
manufacturer's recommendations for flooring. Avoid organic solvents. Spray paints,
permanent markers and other indelible ink markers must not be used to write on the back of
the flooring material or used to mark the concrete slab as they could bleed through,
telegraphing up to the surface and permanently staining the flooring material. If these
contaminants are present on the substrate they must be mechanically removed prior to the
installation of the flooring material.

When using Adhesive, perform subfloor moisture testing in accordance with ASTM F 2170,
“Standard Test Method for Determining Relative Humidity in Concrete Slabs Using in-situ
Probes” and Bond Tests to determine if surfaces are dry; free of curing and hardening
compounds, old adhesive, and other coatings; and ready to receive flooring. Relative
humidity shall not exceed 90%. Do not proceed with flooring installation until results of
moisture tests are acceptable. All test results shall be documented and retained.

Concrete pH Testing: Perform pH tests on concrete floors regardless of their age or grade
level. All test results shall be documented and retained.

INSTALLATION OF FLOORING

A.

Install flooring wall to wall before the installation of floor-set cabinets, casework, furniture,
equipment, movable partitions, etc. Extend flooring into toe spaces, door recesses, closets,
and similar openings.

Scribe, cut, and fit or flash cove to permanent fixtures, columns, walls, partitions, pipes,
outlets, and built-in furniture and cabinets.

Adhere flooring to the subfloor without cracks, voids, raising and puckering at the seams.
Roll with a 100-pound (45.36 kilogram) roller in the field areas. Hand-roll flooring at the
perimeter and the seams to assure adhesion. Refer to specific rolling instructions of the
flooring manufacturer.

Lay flooring to provide a minimum number of seams. Avoid cross seams, filler pieces, and
strips. Match edges for color shading and pattern at the seams in compliance with the
manufacturer's recommendations.

Install flooring with adhesives, tools, and procedures in strict accordance with the
manufacturer's written instructions. Observe the recommended adhesive trowel notching,
open times, and working times.
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F. Prepare heat-welded seams with special routing tool supplied for this purpose and heat weld
with resilient welding rod in seams. Use methods and sequence of work in conformance with
written instructions of the flooring manufacturer. Finish all seams flush and free from voids,
recesses, and raised areas.

3.5 INSTALLATION OF ACCESSORIES

A. Place resilient edge strips tightly butted to flooring, and secure with adhesive recommended
by the edge strip manufacturer. Install edge strips at edges of flooring that would otherwise

be exposed.
3.6 CLEANING
A. Perform initial and on-going maintenance according to manufacturer’'s recommendations.
3.7 PROTECTION

A. Protect installed flooring as recommended by the flooring manufacturer against damage
from rolling loads, other trades, or the placement of fixtures and furnishings.

END OF SECTION
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PAINTING

SECTION 09 91 00

PART 1 -

GENERAL

1.1 SECTION INCLUDES

A.
B.

Surface preparation.

Painting schedules, including painting of exposed surfaces, except as otherwise

specified or indicated.

1.2 REFERENCES

A

The publications listed below form a part of this Section to the extent referenced.
The publications are referred to in the text by the basic designation only.

Referenced Standards, Manuals and Codes:

1. ASTM D523 — Standard Test Method for Specular Gloss.

2. The Master Painters Institute, MP| Gloss and Sheen Levels.

1.3 QUALITY ASSURANCE

A. Product Manufacturer: Company specializing in manufacturing quality paint and
finish products with sufficient documented experience.
B. Applicator: Company specializing in commercial painting and finishing with
sufficient documented experience.
C. Gloss Levels: Per Master Painters Institute (MPI) gloss standards “MPI Gloss and
Sheen Levels,” measured in accordance with ASTM D523.
SHEEN AT 85
=Y DESCRIPTION CLOSS AT DEOREES DEGREES
ASTM D523
G1 A traditional matte finish — flat. 5 units, maximum and 10 un_lts,
maximum

G2 A high side sheen flat - "a velvet-like"

finish.

10 units, maximum

and 10 - 35 units

G3 A traditional "eggshell-like" finish. 10 - 25 units and 10 - 35 units

G4 |A"satin-like" finish. 20 - 35 units and 35 units,
minimum

G5 A traditional semi-gloss. 35 - 70 units -

G6 A traditional gloss. 70 - 85 units -

G7 A high gloss.

More than 85 units

1.4 REGULATORY REQUIREMENTS

A.
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Furnish certification that all paint coatings furnished for the location of the project
comply with the EPA clean air act for permissible levels of volatile organic content
for architectural coatings applied in California as designated by California Air
Resources Board (CARB).

1.5 SUBMITTALS

A
B.

Provide product data on all finishing products.

Submit four brush-out samples 8 inches by 10 inches in size illustrating color
selected for each surface finishing product scheduled.

1.6 DELIVERY, STORAGE AND HANDLING

A

Deliver products to site in manufacturer's original unopened, labeled containers;
inspect to verify acceptance.

Store and protect products from abuse and contamination.

Container labeling is to include manufacturer's name, type of paint, brand name,
brand code, coverage, surface preparation, drying time, cleanup, color designation
and instructions for mixing and reducing.

Store paint materials at minimum ambient temperature of 50 degrees F and a
maximum of 90 degrees F, in well-ventilated area, unless required otherwise by
manufacturer's instructions.

Take precautionary measures to prevent fire hazards and spontaneous
combustion.

1.7 ENVIRONMENTAL REQUIREMENTS

A.

D.

Provide continuous ventilation and heating facilities to maintain surface and
ambient temperatures above 50 degrees F for 24 hours before, during and 48
hours after application of finishes, unless required otherwise by manufacturer's
instructions.

Do not apply exterior coatings during rain or snow, or when relative humidity is
above 50 percent, unless required otherwise by manufacturer's instructions.

Minimum Application Temperatures for Latex Paints: 50 degrees F for exterior
work and interior work, unless required otherwise by manufacturer's instructions.

Provide lighting level of 80 foot candles measured mid-height at substrate surface.

1.8 EXTRA STOCK

A.

B.

PART 2- PRODUCTS

Provide a new and unopened one-gallon container of each type, color and sheen
to County.

Label each container with color, in addition to the manufacturer's label.

2.1 PAINT SYSTEMS, GENERAL

NMR Project 17-6430
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A. Material Compatibility:

1. Provide materials for use within each paint system that are compatible with
one another and substrates indicated, under conditions of service and
application as demonstrated by manufacturer, based on testing and field
experience.

2. For each coat in a paint system, provide products recommended in writing
by manufacturers of topcoat for use in paint system and on substrate
indicated.

2.2 ACCEPTABLE MANUFACTURERS - PAINT
A. Refer to Table at the end of this Section.
B. Or accepted equal.
2.3 ACCEPTABLE MANUFACTURERS - PRIMER SEALERS
A. Refer to Table at the end of this Section.
B. Or accepted equal.

24 MATERIALS

A. All paint materials shall be provided from a single manufacturer unless noted
otherwise in this Section.

B. Coatings: Ready mixed. Process pigments to a soft paste consistency capable of
being readily and uniformly dispersed to a homogeneous coating.

C. Coatings: Good flow and brushing properties; capable of drying or curing free of
streaks or sags.

D. Accessory Materials: All other materials not specifically indicated but required to
achieve the finishes specified, of commercial quality.

25 FINISHES

A. Refer to schedule at end of Section for surface finish schedule. Refer to Drawings
for color schedule.

PART 3- EXECUTION

3.1 INSPECTION

A. Verify that surfaces are ready to receive work as instructed by the product
manufacturer.

B. Examine surfaces scheduled to be finished prior to commencement of work.
Report any condition that may potentially affect proper application.

C. Measure moisture content of surfaces using an electronic moisture meter. Do not
apply finishes unless moisture content of surfaces are below the following
maximums:

1. Gypsum Wallboard: 18 percent.
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2. Concrete Masonry Units: 10 percent.

Beginning of application constitutes acceptance of existing surfaces.

3.2 PREPARATION

A.

Remove electrical plates, hardware, light fixture trim, and fittings prior to preparing
surfaces or painting.

Correct minor defects and clean surfaces that affect work of this Section.
Seal marks that may bleed through surface finishes.

Impervious Surfaces: Remove mildew by scrubbing with solution of tri-sodium
phosphate and bleach. Rinse with clean water and allow surface to dry.

Gypsum Board Surfaces: Latex fill minor defects. Spot-prime defects after repair.

Galvanized Surfaces: Remove surface contamination and oils and wash with
solvent. Apply coat of etching primer, unless otherwise recommended by finish
coating system manufacturer.

Shop-Primed Steel Surfaces: Sand and scrape to remove loose primer and rust.
Feather edges to make touch-up patches inconspicuous. Clean surfaces as
recommended by primer manufacturer. Prime shop-primed steel items with steel
primers specified in this Section.

3.3 PROTECTION

A.

D.

Protect elements surrounding the work of this Section from damage or
disfiguration.

Repair damage to other surfaces caused by work of this Section.

Furnish drop cloths, shields and protective methods to prevent spray or droppings
from disfiguring other surfaces.

Remove empty paint containers from site.

3.4 APPLICATION

A.

E.
F.

Apply products in accordance with manufacturer's instructions.

1. Paint mil thicknesses shall not be less than the minimums recommended
by the paint manufacturers.

Do not apply finishes to surfaces that are not dry.
Apply each coat to uniform finish.

Apply each coat of paint slightly darker than preceding coat unless otherwise
approved.

Sand lightly between coats to achieve required finish.

Allow applied coat to dry before next coat is applied.

3.5 FINISHING MECHANICAL AND ELECTRICAL EQUIPMENT

NMR Project 17-6430
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A. Paint interior surfaces of air ducts and convector heating cabinets that are visible
through grilles and louvers with one) coat of flat black paint, to limit of sight line.
Paint dampers exposed behind grilles to match face panels. Paint all new interior
and exterior exposed ductwork and ductwork supports. Paint all new conduit, pipes
and conduit/pipe supports in exposed interior and exterior locations.

B. Reinstall electrical plates, hardware, light fixture trim, and fittings removed for
surface preparation or painting.

C. Do not paint factory-finished mechanical and electrical equipment.
3.6 CLEANING
A. As Work proceeds, promptly remove paint where spilled, splashed or spattered.

B. During progress of Work, maintain premises free of unnecessary accumulation of
tools, equipment, surplus materials and debris.

C. Collect cotton waste, cloths, and material which may constitute a fire hazard, place
in closed metal containers and remove from site daily.

3.7 PAINTING SYSTEMS

A. Interior Work: Provide the following paint systems:
1. Gypsum Board — Eggshell sheen.
a. One coat “Hamilton Prep-Coat Plus” prior to application of gypsum
board texture (masking by others).
b. One coat PVA primer.
C. Two coats acrylic latex.
2. Steel — Primed: Semigloss sheen.
a. One additional coat of rust inhibitive primer.
b. Two coats acrylic latex enamel, semi-gloss.
3. Masonry:
a. One coat block filler primer.
b. Two coats Waterborne Semi-Gloss Epoxy Paint.
B. Sheens: Comply with ASTM D523, reflectance of paint.
1. Flat: 1-10.
2 Satin: 15-30.
3 Eggshell: 30-45.
4. Semigloss: 45-75.
5 Gloss: 75-100
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APPLICATION TYPE MPI Dunn Glidden Sherwin Kelly
Gloss | Edwards [ Professional | Wiliams | Moore
Level /Devoe
PRIMERS
Interior Gypsum Board PVA G1 W101 1030 B28W400 971
Concrete and Masonry| Epoxy/Acrylic G1 ESPRO00-1
FINISHES
Interior Gypsum Board, Ferrous Metal,| Latex Enamel G5 SPMAS0 1406 B31W251 1650
and Galvanized Metal
Interior Masonry| Waterborne G5 WB4406 B70W211 7100
Epoxy and
B60V25

NMR Project 17-6430
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SECTION 10 21 13.19
SOLID PLASTIC SHOWER PARTITIONS AND DOORS

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Solid plastic shower stalls with modesty doors, floor supported.
1.2 REFERENCES

A. The publications listed below form a part of this Section to the extent referenced. The
publications are referred to in the text by the basic designation only.

B. Unless otherwise noted, standards, manuals, and codes refer to the latest edition of such
standards, manuals, and codes as of the date of issue of this Project Manual.

C. Referenced Standards:

1. ANSI A117.1  — Guidelines for Accessible and Usable Buildings and Facilities.

2. ASTM A666 — Standard Specification Annealed or Cold-Worked Austenitic
Stainless Steel Sheet, Strip, Plate and Flat Bar.

3. ASTM B221 — Standard Specification for Aluminum and Aluminum-Alloy
Extruded Bars, Rods, Wire, Profiles, and Tubes.

4. ASTM D635 — Standard Test Method for Rate of Burning and/or Extent and
Time of Burning of Plastics in a Horizontal Position.

5. ASTM D1929 - Standard Test Method for Determining Ignition Temperature of
Plastics.

6. ASTM D2843 - Standard Test Method for Density of Smoke From the Burning

or Decomposition of Plastic.

1.3 SUBMITTALS

A. Samples:
1. Furnish a 1" x 4" sample of compartment material showing color face and finished
edges.
2. Furnish one each of stainless steel fasteners, door hardware, mounting hardware

and aluminum headrail, as applicable.

B. Shop Drawings:
1. Provide four copies of all shop drawings.
2. Show fabrication and erection of assemblies, to extent not fully described by

manufacturer's data sheets.

NMR Project 17-6430 1021 13.19-10f 4 SOLID PLASTIC SHOWER
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3. Show anchorage, accessory items and finishes.
4. Provide location drawings for bolt hole locations in supporting members for

attachment of partitions.

C. Manufacturer’s Data:
1. Provide four copies each of:
a. Data sheets.
b. Installation instructions.
C. Maintenance procedures.
D. Mock-up
1. Provide mock up of door and pilaster assemblies showing all hardware proposed

for use on this installation.

1.4 DELIVERY, STORAGE AND HANDLING
A. Deliver items in manufacturer's original unopened protective packaging.
B. Store materials in original protective packaging to prevent soiling, physical damage, or
wetting.
C. Handle so as to prevent damage to finished surfaces.
1.5 REGULATORY REQUIREMENTS
A. Comply with Title 24 CCR, ADAAG, and ANSI A117.1.
B. Fire Performance Test:
1. Smoke Density: (ASTM D2843): Less than 75.
2. Self-ignition Temperature (ASTM D1929): Minimum 650 degrees F.
3. Rate of Burn (ASTM D635): No more than 2.0 cm/min.
1.6 FIELD MEASUREMENTS
A. Verify that field measurements are as indicated on shop drawings.
1.7 COORDINATION
A. Coordinate placement of backing in walls. Backing by others.
1.8 WARRANTY
A. Manufacturer shall supply a written warranty covering all plastic components for a period of
15 years from the date of Final Completion.
NMR Project 17-6430 1021 13.19-20of 4 SOLID PLASTIC SHOWER
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PART 2 PRODUCTS
21 MANUFACTURERS AND PRODUCTS

A. Acceptable Manufacturers and Products:

1. Santana/Comtec/Capital (Scranton Products); Product: Floor mounted with full-
height pilasters.

2. Partition Systems Incorporated of South Carolina (PSISC).

3. Or accepted equal.

2.2 COMPONENTS:

A. Components shall be fabricated from high-density polyethylene (HDPE) containing a
minimum of 10 percent recycled material manufactured under high pressure forming a
single component section which is waterproof, nonabsorbent and that has a self-
lubricating surface. Components shall be a minimum of 1” thick and all edges machined
to a radius of 0.250” and all exposed surfaces shall be free of saw marks.

B. Pilasters, doors, and panels shall meet the requirements of ASTM D2843 and D1929.
Color: to be selected by Architect.

1. Panel and modesty door sizes shall be as shown on the drawings.

2. Pilasters shall be custom length full height and fastened to a 3 inch high stainless
steel pilaster shoe (Type 304, 20 gauge) with a stainless steel, tamper resistant
torx head sex bolt.

C. Brackets: Continuous aluminum bracket Type 6436-T5 (ASTM B221) weighing not less
than 1.5 pounds per linear foot; bright dip anodized finish.

D. Hinges: Self-closing continuous aluminum bracket Type 6463-T5 (ASTM B221) with bright
dip anodized finish. Door closers shall be factory set to accommodate all conditions and
allow for a positive opening and closing action free of impediment.

E. Strike: 6” long Aluminum Type 6463-T5 (ASTM B221); bright dip anodized finish; wrap
around flanges — minimum 5/32 inch wall thickness; bumper shall be made of extruded
black vinyl.

F. Bolts, nuts, fasteners: Type 304 stainless steel, tamper-proof type.

G. Accessible stall doors shall be self-closing and shall have ADA and CBC compliant door
pulls.

H. Latch: No latches shall be included.

PART 3 EXECUTION
3.1 EXAMINATION

A. Verify that site conditions are ready to receive work and opening dimensions are as
instructed by the manufacturer.

NMR Project 17-6430 1021 13.19-3 0of 4 SOLID PLASTIC SHOWER
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B.

C.

D.

ACCESSIBILITYIMPROVEMENTS
Verify correct spacing of plumbing fixtures.
Verify correct location of built-in framing, anchorage and bracing, where required.

Beginning of installation means acceptance of existing substrate.

3.2 INSTALLATION

A.

o O

m

H.

Install partitions secure, plumb, and level in accordance with manufacturers' instructions.
Maintain 3/8” to 1/2” space between wall and panels and between wall and end pilasters.
Attach panel brackets securely to walls using anchor devices.

Attach panels and pilasters to bracket with tamper-proof bolts and nuts.

Secure all elements rigidly in place. Anchor to structure with anchors appropriate for use
with type of adjacent construction. Fasteners shall securely fasten items to wall
construction involved. Fasteners shall provide stiffness and rigidity to keep items square, in
accurate position without twisting, buckling or warping. Fasteners to framing substrate shall
be the following minimums; greater as required by the toilet partition manufacturer or as
conditions warrant:

1. Masonry: #14 corrosion resistant screws 2-1/2” long with expansion shields.

Provide adjustment for floor variations with screw jack through steel saddles integral with
pilaster. Conceal floor fastenings with pilaster shoes.

Equip each door with one continuous hinge.
Install door strike with door bumper on each pilaster.

Adjust hinges to locate doors in closed position.

3.3 ADJUSTING

A.

Adjust and align hardware to uniform clearance at vertical edge of doors, not exceeding
3/16”.

3.4 CLEANING

A. Remove protective masking. Clean surfaces.
B. Field touch-up of scratches or damaged finish will not be permitted.
C. Replace damaged or scratched materials with new materials.
END OF SECTION
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HAZARDOUS MATERIALS ABATEMENT

SECTION 13 28 00

1.1 SUMMARY

A. The existing building includes known hazardous materials. Refer to Appendix 2 for Asbestos
Survey and Paint Sampling Humboldt County Juvenile Hall Demolition Project by Terry Clark
Consulting, Inc.

B. The contractor shall remove and dispose of all hazardous material within the areas of demolition
as indicated on the drawings. Refer to Appendix 2 specifications for Abatement and Paint
Disturbance, Humboldt County Juvenile Hall by Terry Clark Consulting, Inc.

END OF SECTION
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PLUMBING
SECTION 22 00 00

PART 1 - GENERAL

1.1 INCLUDED

A.

This Specification establishes the required standards for all labor, materials,
equipment, and workmanship in connection with the furnishing, fabrication, and
installation of “Plumbing.” Plumbing work includes, but is not limited to, the
following items of work:

1.

4.

5.

Cold and hot water distribution piping systems, complete, from points of
contact with site domestic water systems (located approximately as
indicated on the Drawings) to all plumbing fixtures, mechanical
equipment, building specialties, and Owner supplied equipment
scheduled for service on the Drawings.

Hot water distribution system, complete, from serving water heaters
and/or points of contact with site domestic hot water, to all plumbing
fixtures, mechanical equipment, building specialties, and Owner supplied
equipment schedule for service on the Drawings.

Testing and adjusting of all piping systems and equipment herein
specified.

Sterilization of domestic water systems.

Pipe wrapping and insulation.

1.2 LICENSES, PERMITS, AND FEES

A.

The Contractor shall provide, procure, and pay for all licenses, permits, fees, etc.
as required to carry on and complete their work.

1.3 CODES AND STANDARDS

A

NMR Project 17-6430

All work shall be done in code with all applicable local, state, and federal building
safety codes, ordinances, and regulations. Additionally, all work shall conform to
the latest editions of the following standards:

oAM=

National Fire Protection Association.

California Mechanical Code.

California Plumbing Code.

Underwriters Laboratories.

Titles 8, 17, 19, 21, 24 of the California Code of Regulations.
California Electric Code.

When the Contract Documents call for materials or construction of a higher
standard than is required by the above, the Contract Document requirements
shall take precedence over the requirements of the applicable laws, ordinances,
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1.4

1.5
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ACCESSIBILITY IMPROVEMENTS

rules, or regulations. Nothing in the Contract Documents shall be interpreted as
permitting work in violation of said laws, rules, and/or regulations.

The Contractor for this work shall furnish, without extra charge, any additional
materials and/or labor as may be required for compliance with these laws, rules,
and/or regulations though such materials and/or labor are not specially set forth
in the Contract Documents.

SUBMITTALS

A.

All fixtures, materials, and equipment equal in quality and utility to these herein
mentioned will be accepted. When specific names are used in describing
fixtures, materials, and equipment they are mentioned as standards only, but this
implies no right on the part of the Contractor to use other fixtures, material, and
equipment or methods, unless approved as equal in quality and utility by the
Project Engineer.

Before any fixtures, materials, or equipment are purchased, the Contractor shall
submit to the Project Engineer for approval, a complete list of materials, fixtures,
and equipment, giving the manufacturer's names, model numbers, and catalog
sheets.

The Contractor shall submit for the approval of the Project Engineer, shop
drawings of proposed material and equipment that differ from the specified
materials and equipment, and of any specified materials and equipment with
special conditions and/or arrangements. These drawings shall show necessary
modifications of owner, plumbing, electrical, and mechanical work required by the
proposed materials and equipment.

Submittal lists and drawings shall include identifying marks assigned by the
Drawings and Specifications.

Review of drawings and other material submitted shall not be construed as
complete check or constitute a waiver of the requirements of the Drawings and
Specifications, but will indicate that the material submitted is acceptable in quality
and utility. This review shall not relieve the Contractor of the responsibility to fit
the proposed materials to the spaces provided, and to effect necessary
rearrangements or construction of other work.

COOPERATION WITH OTHER TRADES

A

Cooperate fully with other trades doing work on the project as may be necessary
for the proper completion of the project. Refer to the Structural, Mechanical, and
Electrical Drawings for details of the building structure and equipment installation
that will tend to overlap, conflict with or require coordination with the work of this
Section, and schedule this work accordingly.

Any work done without regard for other trades shall be moved, replaced, or
redone as required, without extra charges to Owner.

AS-BUILT DRAWINGS

A

A complete set of Contract Drawings shall be maintained at the work site, and all
changes in the work shall be recorded on this set, on a daily basis. The final as-
built drawings shall be submitted to the Owner’s Representative for approval.
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1.9
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DRAWINGS

A. The drawings indicate diagrammatically the general layout of the plumbing
systems and other related work. Field verification of scaled dimensions taken
from the Drawings is required.

B. The Contractor shall review and compare the Plumbing and Electrical Drawings,
equipment submittals and adjust their work to be in conformity with the conditions
indicated thereon. Discrepancies between drawings, between drawings and
actual field conditions, or between Drawings and Specifications, shall promptly
be brought to the attention of the Project Engineer for a determination of the
modifications to be effected. In the event that a major modification is required, a
Change Order will be prepared.

VERIFICATION OF EXISTING CONDITIONS AND DEMOLITION

A. Before installation of any new work, verify the location, size, and other conditions
at all points of connection to services or other existing piping, and at all locations
where new work will cross or pass near existing piping, electrical, or other
facilities.

B. Patch, cap, or repair existing works affected by this demolition in concealed
spaces within six (6) inches of a live main or branch.

C. Deliver removed material to the Owner as directed by the Project Engineer.
Dispose of all other removed material offsite.

D. Information shown relative to existing services is based upon available records
and data during preparation of the Drawings, but shall be verified. Make
reasonable deviations found necessary to conform to actual locations and
conditions, without extra charge.

E. The data given herein and on the Drawings are as exact as could be reasonably
secured, but absolute accuracy is not guaranteed. Exact locations, distances,
elevations, etc. will be governed by shop drawings, the building itself, and actual
field conditions.

DAMAGE BY LEAKS

A. Contractor shall be responsible for any damage to work of other Contractors that
is caused by leaks in any temporary or permanent piping systems due to pipe
rupture, disconnected pipes or fittings, or by overflow of equipment.

SEISMIC FORCE RESISTANCE: MECHANICAL, PLUMBING, FIRE PROTECTION
SYSTEMS

A. All mechanical systems and plumbing piping systems shall adhere to the
SMACNA “Seismic Restraint Manual: Guidelines for Mechanical Systems,” Third
Edition, dated March 2008.

STANDARD WARRANTY

A. Equipment manufacturer agrees to replace, at no additional cost to the Owner,
any components that fail in materials or workmanship during the time period of
(a) one year from startup or (b) 18 months from shipping date, whichever is
earlier.
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Installing contractor shall provide all labor necessary for warranty work during the
first year of operation.

1.11  DELIVERY, STORAGE, AND HANDLING

A

Contractor shall be responsible for delivery, storage, protection, and placing of all
equipment and materials.

1. Contractor shall protect the work and materials from damage during
construction. Equipment stored at the job site shall be protected from
dust, water, or other damage, and be covered if equipment is exposed to
weather. Protect interiors of new equipment and piping systems against
entry of foreign matter. Clean both inside and outside before painting or
placing equipment in operation.

2. Any items damaged shall be repaired or replaced, at no additional cost to
the Owner.

Cleanliness of Piping and Equipment Systems
1. Exercise care in storage and handling of equipment and piping material

to be incorporated in the work. Remove debris arising from cutting,
threading, and welding of piping.

2. Piping systems shall be flushed or blown as necessary to deliver clean
systems.
3. Contractor shall be fully responsible for all costs, damage, and delay

arising from failure to provide clean systems.

1.12  LICENSING REQUIREMENTS

A.

All plumbing systems shall be installed by a C-36 Plumbing Contractor.

Plumbing systems include: waste removal and connection of on-site waste
disposal systems; piping, storage tanks, and venting for supply of gases and
liquids for any purpose; all gas appliances, flues, and gas connections; water and
gas piping from the Owner’s side of utility meter to the structure or fixed works,
installation of any type of equipment to heat water or fluids to a suitable
temperature; and maintenance and replacement of the items described above,
including health and safety devices.

All hydronic piping systems shall be installed by a C-4 — Boiler, Hot Water
Heating and Steam Fitting Contractor.

All plumbing and hydronic piping insulation shall be performed by a C-2 —
Insulation and Acoustical Contractor.

1.13  WARRANTIES

A.

NMR Project 17-6430

Equipment warranties shall be provided for all equipment, with all necessary
information filled in, except purchase date, in favor of the Owner.

The contractor shall guarantee that all work under this Section is free from

defects in material and workmanship for a period of one year from the date of
filing the Notice of Completion. Replacement of defective work and damage
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caused to work of other trades as a result of such defective work shall be the
responsibility of the Contractor, and shall be made at no cost to the Owner.

PART 2 - PRODUCTS
2.1 GENERAL

A. Only specified material shall be utilized in the work of this Section unless
substitutions have been approved in accordance with the General Conditions and
Division 1 Sections of the Specifications.

B. All materials shall be new and unused, of the best quality for the intended use,
and shall be listed by the ASA, AGA, and UL as meeting their requirements and
bearing their label wherever standards have been established and label services
are regularly furnished by them.

2.2 PIPE AND FITTINGS
A. Cold and Hot Water Piping

1. All domestic cold water piping 3” and smaller shall be Type L, hard
temper, copper pipe with wrought copper or cast brass solder joint
fittings. All joints shall be made up with “Stay-Safe 50” lead free solder.
A suitable non-corrosive flux shall be used at all joints.

2. Pipes below grade inside buildings shall be soft drawn, Type L or K
copper with no joints below slabs. Pipes shall be sleeved with 20-mil
plastic sheathing.

B. Sanitary Soil, Waste, and Vent Piping:

1. Lines 2” and larger shall be service weight, hub-less cast iron soil pipe
and fittings, and shall conform to the requirements of ASTM A 888 and
CISPI Standard 301. Approved manufacturers: Charlotte, Tyler, or
AB&I.

2. Joints: Couplings shall conform to the requirements of ASTM C1540 and
shall be heavy duty type 304 stainless steel shielded, having 4 sealing
clamps for pipe sizes 1 2" thru 4”, and 6 sealing clamps for pipe sizes 5”
thru 10”. Gaskets shall comply with ASTM C-564. Anaco, Tyler, or
equal.

23 VALVES, SPECIALTIES

A. Ball Valves: Nibco T/S-585-70, bronze body, reinforced PTFE seat ring, full port,
two piece, lever handle, 125 Ib, threaded or soldered end connections.
Substitutions are not acceptable. Jail maintenance personnel keep Nibco valves
in stock. New valves must match existing valves used in system.

B. Check Valves, Horizontal: Nibco T/S-413, bronze body, swing check valve, y-
pattern design, renewable Buna-N seat disc, 125 Ib, threaded or soldered end
connections. Substitutions are not acceptable. Jail maintenance personnel keep
Nibco valves in stock. New valves must match existing valves used in system.
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Check Valves, Vertical: NIBCO T/S-480, bronze body, inline lift type, Teflon
seat, and discs, spring actuated 125 |b. SWP. Substitutions are not acceptable.
Jail maintenance personnel keep Nibco valves in stock. New valves must match
existing valves used in system.

Gate Valves: 3” and smaller shall be NIBCO T/S-134, bronze body, union
bonnet, rising stem, solid wedge, 150 Ib. with wheel handle. Substitutions are not
acceptable. Jail maintenance personnel keep Nibco valves in stock. New valves
must match existing valves used in system.

Relief Valves: Water heater temperature/pressure relief valve, Watts, M&M, or
equal with ASME rating, and AGA certified design. Set at 125 psi and 210°F.

Air Eliminators: Air vents shall be installed at all high points in all water piping
systems.

1. Automatic air vents: Bell & Gossett Number 400, float type, brass
construction, 1/8” NPT connection or approved Armstrong equivalent.

2. Manual air vents: 1 inch IPS x 2 inches long air chambers with readily
accessible Done No. 10 vent valve and 1/8 inch copper tubing.

Balance Valves: Bell and Gossett Circuit Setter Plus or approved Armstong
equivalent. Lead-free brass design, manual balance valve,

All valves, except pressure reducing and control valves, shall be the same size
as the pipe to which they are installed.

Provide a union immediately downstream from each valve, unless the valve is
flanged.

All valves shall be installed with the stem 45 degrees above horizontal, if
possible. In no case shall the stem be installed below horizontal.

24 PIPE INSULATION

A.

NMR Project 17-6430

Insulate all domestic hot water supply and return piping with Manville “Micro-Lok”
650, Knauf, Certainteed, or equal, rigid fiberglass one-piece pipe insulation with
and all-purpose jacket. Jackets shall be constructed of high density, white kraft
bonded to aluminum foil with fiberglass yarn, with a pressure sensitive closure
system.

Fittings shall be covered with Knauf Proto Fittings or Johns Manville “Zeston
2000 Series,” insulated PVC fitting covers.

All insulation shall have composite (insulation, jacket, and adhesive used to
adhere the jacket to the insulation) Fire and Smoke Hazard ratings as tested
under procedure ASTM E-84, NFPA 255 or UL 723, not exceeding: Flame
Spread — 25, Smoke Developed — 50.

Inserts shall be installed at outside hangers. Inserts between the pipe and pipe
hangers shall consist of rigid pipe insulation of thickness equal to the adjoining
insulation. Inserts shall not be less than 10” long for pipe sizes through 2 %" and
not less than 12” long for pipes larger than 2 %"
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E. Metal shields shall be applied between hangers or supports and the pipe
insulation. Shields shall be formed to fit the insulation and shall extend up to the
centerline of the pipe and the length specified for hanger inserts.

F. Insulation thickness shall be as follows:
1. Piping less than 1” diameter: 1”
2. Piping greater than 1” diameter: 1%

2.5 UNIONS

A. Steel Pipe: Malleable iron, 150 Ib., ground joint, Anvil Fig 463, Bonney Forge or
approved equal.

B. Copper Pipe: Soldered joint, NIBCO Series 633 or 733, Mueller, or approved
equal.

C. Dielectric: EPCO, Watts, or approved equal.

26 HANGERS, SUPPORTS

A. Installation of piping shall be such that damage cannot result through loading,
expansion, or contraction of piping. Anchors shall be installed to obtain
uniformity of pipe movement.

B. Pipe supports shall be spaced sufficiently close to support pipes properly without
formation of pockets. Hangers shall be installed at ends of mains and branches
and maximum intermediate spacing shall be as follows:

MAXIMUM SPACING, (FT.) MINIMUM ROD DIAMETER

Pipe Diameter, Inches Pipe Dia. Rod Dia.

1” &Less 1-1/4”& More __Inches Inches

Steel 8 10 2 & Less 3/8
Copper 6 8 2-1/2t0 3 Ya
Castlron 5 (One min. per length & fitting) 4 & Larger 5/8

C. Pipe hangers shall be Superstrut, B-Line, or equivalent Grinnell. All hangers
shall be electro-chromate finished. Hanger rods shall have electro-galvanized
finish.

D. Steel pipe, cast iron soil pipe: C-711 pipe hangers.

E. Copper tubing: C-711 pipe hanger complete with C-716 isolator.

F. Insulated pipe: C-711 pipe hanger fitted to outside of insulation with C-790
galvanized shields.

G. Trapeze Hangers

1. Grouped pipes may be supported by A-1200 channel bolted to rods.
2. Copper and steel pipe shall be attached to channels with A-716 “Cush-A-
Clamp.”
H. Cast iron soil pipe shall be supported with C-711 pipe hangers with rods attached

NMR Project 17-6430

to the bottom of channels.
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Vertical pipes risers shall be securely supported with C-720 pipe clamps (C-720P
for bare cold water pipe) anchored to construction.

Provide resilient mounting for domestic water piping. Thermal insulation may
serve as resilient mounting for insulated piping.

Suspended water piping shall be anchored with steel struts installed at midpoint
of each run.

No valve or piece of equipment shall be used to support piping.

27 PIPE LABELS

A.

All new domestic cold water, hot water, and hot water recirculation piping shall be
clearly labelled.

Industrial safety solutions piping labels shall be rated for indoor and outdoor use
and be attached with permanent adhesive.

Labels shall show the direction of flow and indicate the process media. Pipe
labeling color and text size shall conform to ANSI/ASME A13.1-2007. Process
piping shall be labeled a minimum of twice per room in locations designated by
the Engineer.

2.8 FIXTURES

A.

PART 3 - EXECUTION

The quantity and location of fixtures shall be taken from the Architectural and
Plumbing Drawings. Provide adequate supports and all standard trim normally
furnished for fixtures. All enamel shall be acid resisting. Traps, unless otherwise
noted shall be 17 gauge brass tubing, chrome plated when exposed.

Except as otherwise shown, provide V4" steel backing plates, 36” wide by 12”
high minimum size, secured to a minimum of three studs by welding, or with %4”
x 2 /2" lag screws for all wall hung fixtures for which no other means of support is
specified.

Stops and supplies: Provide stops for all fixtures. Unless otherwise specified,
stops exposed at lavatories and similar fixtures shall be Chicago #1016-ABCP,
chrome plated, loose key. Concealed stops shall be Chicago #1771.

All fixtures shall meet or exceed the requirements of the California Administrative
Code, Title 24, Part 5.

3.1 SURFACE CONDITIONS

A.
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This Contractor shall be held to have examined the site and compared it with the
Contract Documents, and to adequately understand the conditions under which
the work is to be performed. In the event of discrepancy, this Contractor shall
notify the Project Engineer and proceed as directed. This Contractor shall be
held responsible for all existing conditions, whether or not accurately described,
and no allowance shall subsequently be made on his behalf for any error,
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omission, or extra expense due to failure or neglect to make such examination
and notification.

B. Prior to commencing the work of this Section, this Contractor shall inspect the
installed work of other trades and verify that their work is sufficiently complete to
permit the start of work under this Section and that the completed work will be in
complete accordance with the original design. In the event of discrepancy
immediately notify the Project Engineer and proceed as directed.

ACCESSIBILITY

A. Equipment shall be placed and piping connections made in such a manner that
all routine adjustments and maintenance operations may be carried out without
inconvenience and so that all code requirements for clearances are maintained.

VIBRATION AND SOUND CONTROL
A. Make all necessary provisions to prevent the transmission of vibration to the

building structure, including flexible pipe connections to motor driven equipment,
resilient mounting for piping, and sealing off pipe and duct penetrations of walls

and roof.
INSULATION
A. Insulation shall be applied in complete accordance with the manufacturer’s

published installation instructions. All insulation shall be applied on clean, dry
surfaces and shall be continuous through wall and ceiling opening and sleeves.
All joints shall be firmly butted together and longitudinal jacket laps and butt strips
shall be smoothly secured. Specified adhesives, mastics, and coatings shall be
applied at the manufacturer’'s recommended minimum coverage per gallon.

PIPING INSTALLATION — GENERAL

A. Rough in shall proceed as rapidly as general construction will permit. All rough-
in shall be complete, at locations verified by Architect and Owner, and tested and
inspected prior to installation of concrete, lath, plaster, gypsum wallboard, or
other finishes.

B. All piping shall be concealed in finished rooms, installed in furred walls and
partitions. Where furred or suspended ceilings occur, piping shall be installed in
the concealed space at points adjacent to beams and/or other structural
members, and coordinated with ductwork and equipment. Where exposed piping
occurs, it shall be installed parallel to or at right angles to building walls, unless
specifically shown otherwise on the Drawings.

C. Installation of piping shall be such that damage cannot result, through thermal
expansion or contraction, to piping, building, or pipe hangers and supports.
Anchors shall be installed at midpoints of all runs in main piping for the purpose
of localizing pipe expansion or prevention of creepage.

D. All pipe lines shall be installed free from traps and air pockets, true to line and
grade, with suitable supports properly space. All piping shall be installed without
undue stresses and with provision for expansion and contraction.

E. All piping shall be new and free from foreign substances. American standard
pipe threads shall be used for IPS threaded work. Joints in threaded piping shall
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be made up with Teflon tape applied to the male threads only. No screwed pipe
joints shall be caulked or packed with rope or other packing materials. Pipe shall
be free from tool marks, threads cut accurately with not more than two (2)
threads showing beyond fitting. Friction wrenches shall not be used with plated,
polished, or soft metal piping. All changes in pipe size shall be made with
reducing fitting. Bushings will not be permitted.

F. Protect unattended openings in piping during construction.

G. No water or drainage piping shall pass over electrical equipment unless
adequate protection is provided to prevent damage by leaks or condensation.

H. All copper tubing shall be formed in a workmanlike manner, in accordance with
the Pipe and Tube Bending Handbook of the Copper and Brass Research
Association. A tube bender giving support to the periphery of the tube shall be
used. The tubing shall be protected against flatting or other injury.

l. All copper connections and joints shall be made in accordance with the Copper
Tube Handbook, Copper and Brass Research Association. No swaged
connections will be permitted. All valves, pumps, and similar equipment shall be
connected to copper piping through union or flange adapter fittings.

J. Valves, cocks, etc., shall be installed to allow convenient accessibility and
operation.

K. Unions and flanges shall be installed to allow convenient replacement of all equipment and

clearing tubes.

L. A union connection shall be installed downstream from all valves, at equipment
connections and at other locations as required or directed.

M. Shut off valves shall be provided in all main services, and where required to
permit proper servicing of equipment. Valves of one type shall be of one
manufacturer.

N. All valves shall be of the same size as the pipelines in which they are installed,
unless specifically sized on the Drawings. All hand controlled line valves shall be
ball valves, except where throttling control or frequent operation is required, in
which case globe or angle valves shall be used. Globe valves in horizontal lines
shall be installed with stem in horizontal to permit line draining. All globe and
angle valves shall be installed to close against pressure. Disc valves shall have
discs suitable for the services for which they are to be used.

O. All valves shall be accessible and shall not be installed with the stems below the
horizontal plane. Provide access panels at walls, ceilings, or floors.

P. Provide prime coated escutcheon plates at all points where exposed ping
penetrates finished wall ceilings or floors.

Q. Cutting or boring of joists or other structural members shall be done only when
alternative routing is impossible and only upon written approval of the Architect or
Owner.

INSTALLATION, PIPING

A. Condensate Piping
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Indirect waste piping shall be installed to a uniform minimum grade of %4’
per foot unless otherwise noted.

2. Changes in direction of indirect waste piping shall be accomplished by
the use of appropriate drainage fittings.

3. Drilling and tapping of indirect waste pipes and the use of saddle hubs
and bands are prohibited.

Flashing

1. All roof and wall penetrations shall be flashed and counterflashed water
tight with 26 gauge sheet metal, except as noted.

2. Vents through roof shall be flashed with Semco #1100-4 lead flashing

assemblies. Flashing shall extend over top of pipe and shall be turned
down inside top of pipe.

Soil, Waste, Vent, Drain Piping

1.

Soil, waste, and vent piping occurring within the building shall be
installed to a uniform minimum grade of 74” per foot unless otherwise
noted. Vent piping shall be graded so that all condensation shall flow
directly to a soil or waste line.

Changes in direction of drainage piping shall be accomplished by the use
of appropriate drainage and sanitary fittings.

Protection against breakage of piping passing under or through walls
shall be provided using specified sleeves and caulking.

Adapters shall be installed between threaded iron and soil pipe.

Test tees shall be installed at the foot of all soil, waste, and storm water
stacks.

Cleanouts shall be located where indicated on the Drawings; at all
horizontal offsets; at ends of waste or sewer branches more the 5’ in
length; at intervals of 100’ in straight runs of piping, or at closer intervals
if directed or required by local code. Location of cleanouts in finished
spaces shall be approved by the Architect prior to installation.

Hot and Cold Water Systems

1.

Di-electric unions shall be installed where copper pipe is connected to
galvanized steel piping or stub outs.

Connections from copper pipe to fixture supply fittings shall be made with
copper or brass nipples.

All domestic water piping shall be kept clear of the building structure.

Where it is within 1” of the building structure, it shall be wrapped with felt
(3/16” minimum thickness).

220000-110f 14 PLUMBING



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE

ARCHITECTS

E.

ACCESSIBILITY IMPROVEMENTS

4, To the greatest extent possible, domestic cold water piping shall be kept
separated from hot piping and where there is a choice shall be run in the
coolest portion of the available space.

Plumbing Fixtures

1. Space between wall mounted fixtures and wall surface shall be neatly
pointed up with silicone rubber compound of color matching fixture.

2. All exposed bolt heads and nuts used to secure fixtures shall be
concealed with vitreous china caps.

3.7 INSTALLATION, HANGERS & SUPPORTS

A.

Installation of piping shall be such that damage cannot result through loading,
expansion, or contraction of piping. Anchors shall be installed to obtain
uniformity of pipe movement.

Hanger rod sizes shall be no smaller than 3/8-inch for pipe and tube sizes % to 4
inches and % inch for sizes 5-8 inches.

Pipe supports shall be spaced sufficiently close to support pipes properly without
formation of pockets. Hangers shall be installed at ends of mains and branches.
Maximum horizontal support spacing shall be as follows:

1. Steel Pipe for Water or DWV: 10 feet for pipe sizes % inch and smaller
and 12 feet for sizes 1 inch and larger.

2. Steel and Tinned Copper Pipe for Gas: 6 feet for ¥z inch pipe; 8 feet for
sizes % to 1 inch, and 10 feet for sizes 1 74 inch and larger.

3. Copper Tube and Pipe, soldered or brazed: 6 feet for pipe sizes 1 V2
inches and smaller and 10 feet for sizes 2 inches and larger.

4. Hubless Cast-Iron shall be supported at every other joint, unless over 4
feet, then support each joint. Support adjacent to joint, not to exceed 18
inches, brace at not more than 40 foot intervals to prevent horizontal
movement. Support at each horizontal branch connection. Hangers
shall not be placed on the coupling.

Provide resilient mounting for domestic water piping. Thermal insulation may
serve as resilient mounting for insulated piping.

Suspended water piping shall be anchored with steel struts installed at midpoint
of each run.

No valve or piece of equipment shall be used to support piping.

Pipes through studs or joists shall be isolated from structure with properly sized
Hubbard “Hole-Rite” suspension clamps.

3.8 TESTING, INSPECTIONS

A.

NMR Project 17-6430

General
1. This Contractor shall not allow or cause any work of this Section to be
covered or enclosed until it has been inspected, tested, and approved by
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the Project Engineer and the authorities having jurisdictions over the
work. Should any of this work by enclosed or covered up before such
inspection, testing, and approval, this Contractor shall uncover the work,
have the necessary inspections, tests, and approvals made and, at no
expense to the Owner, make all repairs necessary to restore both his
work and that of other contractors that may have been damaged, to be in
conformity with the Contract Documents.

B. Tests

1. This Contractor shall make all tests required by all local, state, and
federal laws, codes, ordinances, and regulations having jurisdiction over
this work.

2. Furnish all necessary labor, materials, and equipment for conducting
tests, and pay all expenses in connection therewith. Should leaks
develop while testing, repairs shall be made, and tests shall be repeated
until a satisfactory test is obtained.

3. Water Piping shall by hydrostatically tested for 6 hours at 150 psi. All
equipment shall be tested water tight at utility pressure.

4. Drainage and Vent Piping shall be tested for 1 hour by plugging all

outlets and filling the pipes with water to the top of vertical sections of
pipes. No loss of water shall be permitted.

3.9 DOMESTIC WATER SYSTEM STERILIZATION

A. Upon completion of this work, the domestic water system shall be thoroughly
flushed, sterilized, and reflushed. Sterilization and reflushing shall be performed
using the following procedure.

1. All work shall be performed in the presence of the inspector.

2. Introduce chlorine or a solution of sodium hypochlorite, filling the lines
slowly and supplying the sterilization agent at a rate of 50 parts of
chlorine per million, as determined by residual chlorine tests at the ends
of all branches. Open and close all valves while the system is being
chlorinated to insure uniform distribution.

3. After the sterilizing agent has been applied for 24 hours, test for residual
chlorine at the ends of the branches. If less than 5 ppm is indicated,
repeat the sterilization procedure.

4, When tests show at least 5 ppm of residual chlorine, flush out the system
until all traces of the chemical are removed.

B. After a period of 48 hours minimum, bacteriological tests, using samples from at
least 3 representative points shall be made by recognized testing agency, who
shall certify to the Project Engineer that the system is bacteriologically safe and
at least equal in safety to that of the principal water supply. The laboratory report
and certification shall be transmitted to the Project Engineer and Owner.

3.10 ADJUSTING

NMR Project 17-6430 220000-13 of 14 PLUMBING



NICHOLS, MELBURG & ROSSETTO HUMBOLDT COUNTY COURTHOUSE
ARCHITECTS ACCESSIBILITY IMPROVEMENTS

A. Properly adjust all stops, and controls, and demonstrate safe and satisfactory
operation of all equipment.

3.11  CLEANING

A. Flush all water piping systems. Remove, clean, and replace all strainer baskets
prior to final inspection.

B. Blow out all compressible fluid piping with compressed air before connecting with
regulators or equipment.

3.12 CLEANUP

A. Upon completion of the work of this Section, remove all surplus material, debris,
and equipment associated with or used in the performance of this work.

END OF SECTION
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	1. SUMMARY
	A. Related Documents:
	B. Section Includes:
	A. Alternate: An alternate is an amount proposed by bidders and stated on the Bid Form that will be added to or deducted from Base Bid amount if the Owner decides to accept a corresponding change in either scope of work or in products, materials, equipment, systems or installation methods described in Contract Documents.
	A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later consideration.  Include a complete description of negotiated modifications to alternates.
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule:  A listing of Bid Alternates is included on the Bid Form.  Specification sections referenced in the Schedule contain requirements for materials necessary to achieve the Work described under each alternate.
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	1. DETERMINATION OF BIDDER RESPONSIBILITY
	A. A responsible bidder is a bidder who has demonstrated the attribute of trustworthiness, as well as quality, fitness, capacity and experience to satisfactorily perform the contract.  It is the County's policy to conduct business only with responsible contractors.   (Ord. 2291, § 1, 01/07/2003)
	B. Bidders are hereby notified that the County may determine whether the bidder is responsible based on a review of the bidder's performance on any contracts, including but not limited to County contracts.  Particular attention will be given to violations of labor laws related to employee compensation and benefits, and evidence of false claims made by the bidder against public entities.  This will include subcontractors and their employees as well.(Ord. 2291, § 1, 01/07/2003)
	C. The County may declare a bidder to be non-responsible for the purpose of this contract, if the Board of Supervisors, in its discretion, finds that the bidder has done any of the following: (1) committed any act or omission which negatively reflects on the bidder's quality, fitness or capacity to perform this contract with the County or a contract with any other public entity, or engaged in a pattern or practice which negatively reflects on same; (2) committed an act or omission which indicates a lack of business integrity or business honesty; or (3) made or submitted a false claim against the County or any other public entity.    (Ord. 2291, § 1, 01/07/2003)
	D. If there is evidence that the apparent low bidder may not be responsible, the department shall notify the bidder in writing of the evidence relating to the bidder's responsibility, and its intention to recommend to the Board of Supervisors that the bidder be found not responsible.  The department shall provide the bidder and/or the bidder's representative with an opportunity to present evidence as to why the bidder should be found to be responsible and to rebut evidence which is the basis for the department's recommendation.  If the bidder fails to avail itself of the opportunity to rebut the department's evidence, the bidder may be deemed to have waived all rights of appeal.    (Ord. 2291, § 1, 01/07/2003)
	E. If the bidder presents evidence in rebuttal to the department, the department shall evaluate the merits of such evidence, and based on that evaluation, make a recommendation to the Board of Supervisors.  The final decision concerning the responsibility of the bidder shall reside with the Board of Supervisors.  (Ord. 2291, § 1, 01/07/2003)
	F. These terms shall also apply to proposed [subcontracts/ subconsultants] of bidders on County contracts.   (Ord. 2291, § 1, 01/07/2003)
	A. The bidder is hereby notified that the County may debar the bidder from bidding on other County contracts for a specified period of time, not to exceed three (3) years, and the County may terminate any or all of the bidder's existing contracts with the County, if the Board of Supervisors finds, in its discretion, that the bidder has done any of the following: (1) violated any term of a contract with the County; (2) committed any act or omission which negatively reflects on the bidder's quality, fitness, or capacity to perform a contract with the County or any other public entity, or engaged in a pattern or practice which negatively reflects on same; (3) committed an act or offense which indicates a lack of business integrity or business honesty; or (4) made or submitted a false claim against the County or any other public entity.    (Ord. 2291, § 1, 01/07/2003)
	B. If there is evidence that the apparent low bidder may be subject to debarment, the department shall notify the bidder in writing of the evidence which is the basis for the proposed debarment, and shall advise the bidder of the scheduled date for a debarment hearing before the Contractor Hearing Board (CHB).    (Ord. 2291, § 1, 01/07/2003)
	C. The CHB shall conduct a hearing where evidence on the proposed debarment is presented.  The bidder and/or the bidder's representative shall be given an opportunity to submit evidence at that hearing.  After the hearing, the CHB shall prepare a proposed decision, which shall contain a recommendation regarding whether the bidder should be debarred, and, if so, the appropriate length of time of the debarment.  If the bidder fails to avail itself of the opportunity to submit evidence to the CHB, the bidder may be deemed to have waived all rights of appeal.    (Ord. 2291, § 1, 01/07/2003)
	D. A record of the hearing, the proposed decision and any other recommendation of the CHB shall be presented to the Board of Supervisors, by the department head.  The Board of Supervisors shall have the right to modify, deny or adopt the proposed decision and recommendation of the hearing board.(Ord. 2291, § 1, 01/07/2003)
	E. These terms shall also apply to proposed [subcontractors/ subconsultants] of bidder's on County contracts.(Ord. 2291, § 1, 01/07/2003)
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	GC 10. TERMS OF PAYMENT
	A. Should the Contractor abandon the Work called for under these specifications, or seek to assign this Contract, or if at any time the Owner’s Representative shall be of the opinion and so certify in writing to the Owner that the Contractor is unnecessarily and unreasonably delaying the work, or that the Contractor is willfully violating any of the conditions or provisions of the plans and specifications, or is performing their work in bad faith, the Owner shall, in addition to all other remedies provided by Contract or by law, after seven (7) days written notice to the Contractor, have the power to notify the Contractor to discontinue all work or any part thereof under this Contract; and thereupon, the Contractor shall cease to continue said Work or such part thereof as the Owner may designate, and the Owner shall thereupon have the power to obtain by contract, purchase or hire, such implements, tools, labor or materials by contract or otherwise, as Owner may deem advisable, to work at and be used to complete the Work herein described, or such part thereof as the Owner’s Representative shall certify has not been completed, and to use such material as it may find at the building site.  The expenses so incurred in the process shall be deducted by the Owner out of such monies as may either be due or may at any time thereafter become due to the Contractor under and by virtue of these plans and specifications, or any part thereof.
	GC 30. OLD MATERIAL
	C. Contract time may be extended. The contract time will be extended in an amount equal to time lost due to delays beyond the control of Contractor if the request is made therefor as provided in this article.  Such delays shall include, but not be limited to, acts of neglect by County or others performing additional work, or to fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.
	D. Delay and price change. All time limits stated in the contract documents are of the essence.  There shall be no adjustment of contract price due to delays for fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.  The provisions of this Provision shall not exclude recovery for damages (including but not limited to fees and charges of engineers, architects, attorneys and other professionals and court costs) for delay by either party.
	E. Delays in completion of work :
	F. Extension of time:
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	01 33 00 Submittal Procedures_0
	SUBMITTAL PROCEDURES
	1.1 Timing:  Make submittals far enough in advance of scheduled dates of installation to allow the time required for reviews, for securing necessary approvals, for possible revision and resubmittal, and for placing orders and securing delivery.  Contractor shall allow the County a minimum of 14 calendar days from receipt by the County for review.  Contractor is to coordinate submittal review items with critical timelines with the County to avoid problems.
	1.2 Identification:
	1.3 Coordination of Submittals:
	B. Completeness:  Submittals shall be complete; partial submittals will be rejected for not complying with the Contract Documents.
	2.1 All submittals shall be made electronically through the Alliance2Build (A2B) System. Only samples for verification should be submitted physically.
	2.2 Physical Samples: Submit four (4) physical samples of products directly to the Architect where “Samples” request occurs in other specification Sections.
	2.3 Requests for deviation from Contract Documents shall be submitted for consideration before submittal of affected items.  Only deviations, which have been previously accepted in writing, shall be included in submittals.
	2.4 Place permanent label or title block on each submittal for identification.  Indicate name or entity preparing each submittal in label or title block.  Refer to Part 1.3.1 above for further information required on each submittal label or title block.
	2.5 Contractor’s Review:
	2.6 Allow sufficient review time so that installation will not be delayed as a result of the time required to process submittals, including time for resubmittals.
	2.7 Package each submittal appropriately for transmittal and handling.
	2.8 County’s Review:
	2.10 Review shall not relieve Contractor from responsibility for errors or deviations from requirements of Contract Documents.
	2.11 Revisions:  Make only those revisions required or accepted by County.
	2.12 Submittal Log:  Maintain accurate submittal log for duration of Contract.  Indicate status of all submittals at all times.  Make submittal log available for the County’s review upon request.
	2.13 Number of Submittal items required:
	A. Shop Drawings: submit a minimum of four (4) black-line or blue-line prints.
	B. Product Data:  Submit in the quantity required to be returned, together with three additional copies each of brochures, catalog cuts, and similar material for mechanical, electrical, hardware, and elevator items; and three additional copies for all others.
	C. Samples:
	7. Other Submittals:  Submit as specified in the individual Specification Sections.
	3.1 When specified in individual specification Sections, submit manufacturers’ printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.
	3.2 Identify conflicts between manufacturers’ instructions and the Contract Documents.
	4.1 Unless the exact pattern and color of a product are indicated in the Contract Documents, whenever a choice of pattern or color is available for a product, submit accurate color charts and pattern charts to the County for review and selection.
	5.1 Submit certificates of compliance with the associated Shop Drawings, Product Data, Samples, and other submittals required for the product.
	5.2 Submit on 8-1/2-inch-x-11-inch white paper.
	5.3 Submit three copies.
	5.4 Submit in form of letter or company standard forms, signed by officer of manufacturer.
	5.5 Each certification shall include the following:
	5.6 Indicate material or product conforms to or exceeds specified requirements.  Submit supporting reference data, affidavits, and certifications as appropriate.
	5.7 Certificates may be based on recent or previous test results of materials or products, but must be acceptable to County.
	5.8 The County will retain the certificates of compliance; no review reply is intended.
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	01 56 00 Temporary Barriers_0
	A. Limit access of construction equipment to designated areas.
	B. Extend and relocate vehicular access as Work progress requires, provide detours as necessary for unimpeded traffic flow.
	C. Provide unimpeded access for emergency vehicles.
	D. Provide and maintain access to fire hydrants and control valves free of obstructions.

	01 60 00 Product Requirements_0
	01 73 29 Cutting and Patching_0
	A. Design Criteria:
	A. Contractor shall protect from damage all portions of the Work or work of the County or separate contractors adjacent to cutting or patching operations, including excavation.
	B. Contractor shall obtain written permission prior to commencing cutting, patching or excavation operations on the work of the County or any separate contractors.
	C. Contractor shall protect adjacent occupied spaces from damage during concrete cutting and coring.
	D. Contractor shall maintain the security and weather protection of facility at all times.
	E. Contractor shall, when requested in writing, allow the County or any separate contractor to perform reasonable cutting, patching or excavation operation on the Work.
	A. Cutting and Patching Proposal:  Where approval of procedures for cutting and patching is required before proceeding, Contractor shall submit a proposal describing procedures well in advance of the time cutting and patching will be performed and request approval to proceed.  Include the following information, as applicable, in the proposal:
	A. Materials shall be as specified in the applicable, individual Sections of the Specifications and as required to match existing construction.  Contractor shall use materials that are identical to existing materials.  If identical materials are not available or cannot be used where exposed surfaces are involved, use materials that match existing adjacent surfaces to the fullest extent possible with regard to visual effect after consulting with the County. Contractor shall use materials whose installed performance will equal or surpass that of existing materials.
	A. Before cutting existing surfaces, Contractor shall examine surfaces to be cut and patched and conditions under which cutting and patching is to be performed.  Take corrective action before proceeding, if unsafe or unsatisfactory conditions are encountered.
	END OF SECTION
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	D. Guarantees/warranties and Bonds:
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	13 28 00 Haz Mat Abatement_0
	1.1 SUMMARY
	A. The existing building includes known hazardous materials. Refer to Appendix 2 for Asbestos Survey and Paint Sampling Humboldt County Juvenile Hall Demolition Project by Terry Clark Consulting, Inc.
	B. The contractor shall remove and dispose of all hazardous material within the areas of demolition as indicated on the drawings. Refer to Appendix 2 specifications for Abatement and Paint Disturbance, Humboldt County Juvenile Hall by Terry Clark Consulting, Inc.
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