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AGREEMENT FOR CONSULTANT SERVICES
BY AND BETWEEN
COUNTY OF HUMBOLDT
AND
MARK THOMAS AND COMPANY, INC.
FOR
PROFESSIONAL DESIGN ENGINEERING SERVICES
FOR THE GARBERVILLE COMPLETE STREETS PROJECT AND THE REDWAY
DRIVE/REDWOOD DRIVE INTERSECTION HIGHWAY SAFETY PROJECT

This Agreement for Consultant Services (“Agreement”) entered into this J_7 day of _ngv‘-e.-n ber, 2020,
by and between the County of Humboldt, a political subdivision of the State of California, hereinafter referred
to as “COUNTY,” and Mark Thomas and Company, Inc., a California corporation, hereinafter referred to as
“CONSULTANT,” is made upon the following considerations:

WHEREAS, COUNTY, by and through its Department of Public Works — Engineering Division, desires
to retain a qualified professional to assist COUNTY in performing professional design engineering services
that are further described in Attachment A — Scope of Work, which is attached hereto and incorporated herein
by reference; and

WHEREAS, such work involves the performance of professional and technical services of a temporary
and occasional character; and

WHEREAS, COUNTY has no employees available to perform such services and is unable to hire
employees for the performance thereof for this temporary period; and

WHEREAS, pursuant to California Government Code Section 31000, COUNTY may retain independent
contractors to perform special services for COUNTY or any department thereof; and

WHEREAS, CONSULTANT represents that it is adequately trained, skilled, experienced and qualified
to perform the duties and services set forth in this Agreement; and

NOW THEREFORE, the parties hereto mutually agree as follows:
ARTICLE I - INTRODUCTION

A. The Project Manager for CONSULTANT will be Dan Blomquist. The Contract Administrator for
COUNTY will be Tony Seghetti, Deputy Director of Public Works, or a designee thereof.

B. The work to be performed under this Agreement is described in Article II — Statement of Work and the
approved Cost Proposal dated August 26, 2020, which is attached hereto as Attachment B — Cost Proposal
& Schedule of Work and incorporated herein by reference. If there is any conflict between the approved
Cost Proposal and this Agreement, this Agreement shall take precedence.

C. CONSULTANT agrees to the fullest extent permitted by law, to indemnify, protect, defend and hold
harmless COUNTY, and its agents, officers, officials, employees and volunteers, from and against any
and all claims, demands, damages, losses, liabilities and costs and expenses, including, without
limitation, court costs and reasonable attorneys’ and expert witness fees, arising out of any failure to
comply with applicable law, injury to, or death of, any person, damage to, or loss of, property or economic



County of Humboldt Garberville Complete Streets & Redway HSIP
Page 2. Professional Design Engineering Services

loss arising out of the performance of the work described herein, to the extent caused by a negligent act
or negligent failure to act, errors, omissions, recklessness or willful misconduct incident to
CONSULTANT’s performance hereunder, except such loss or damage which was caused by the sole
negligence, or willful misconduct of COUNTY, as determined by a court of competent jurisdiction. The
provisions of this article shall survive termination or suspension of this Agreement.

D. In the performance of this Agreement, CONSULTANT shall act in an independent capacity. It is
understood and agreed that CONSULTANT, and its agents, officers, officials, employees and -
subcontractors, is an independent contractor and that no relationship of employer-employee exists
between the parties hereto. CONSULTANT's assigned personnel shall not be entitled to any benefits
payable to employees of COUNTY.

E. COUNTY is not required to make any deductions or withholdings from the compensation payable to
CONSULTANT pursuant to the terms and conditions of this Agreement, and is not required to issue W-
2 Forms for income and employment tax purposes for any of CONSULTANT’s assigned personnel.
CONSULTANT, in the performance of its obligations hereunder, is only subject to the control or
direction of COUNTY as to the designation of tasks to be performed and the results to be accomplished.

F.  Any third parties employed by CONSULTANT shall be entirely and exclusively under the direction,
supervision and control of CONSULTANT. CONSULTANT hereby agrees to indemnify and hold
COUNTY harmless from any and all claims that may be made against COUNTY based upon any
contention by any third party that an employer-employee relationship exists by reason of this Agreement.

G. Except as expressly authorized herein, CONSULTANT's obligations hereunder are not assignable or
transferable, and CONSULTANT shall not subcontract any work, without COUNTY’s prior written
approval. However, claims for money due to CONSULTANT under this Agreement may be assigned to
a financial institution or to a trustee in bankruptcy, without such approval. Notice of any assignment or
transfer whether voluntary or involuntary shall be furnished promptly to COUNTY.

H. CONSULTANT shall be fully responsible to COUNTY for the negligent acts and omissions of'its agents
and subcontractors, and of persons either directly or indirectly employed thereby, in the same manner as
persons directly employed by CONSULTANT.

J.  No alteration or variation of the terms of this Agreement shall be valid, unless made in writing and signed
by the parties hereto; and no oral understanding or agreement not incorporated herein, shall be binding
on any of the parties hereto.

K. The consideration to be paid to CONSULTANT as provided herein, shall be compensation for all of
CONSULTANT’s expenses incurred in the performance hereof, including, without limitation, travel and
per diem expenses, unless otherwise expressly so provided.

ARTICLE I1 - STATEMENT OF WORK

The work to be performed under this Agreement is described in Attachment A — Scope of Work and
Attachment B — Cost Proposal & Schedule of Work.

ARTICLE III —- CONSULTANT’S REPORTS OR MEETINGS
A. CONSULTANT shall submit progress reports at least once a month. The report should be sufficiently

detailed for COUNTY’s Contract Administrator or Project Coordinator to determine, if CONSULTANT
is performing to expectations, or is on schedule; to provide communication of interim findings, and to
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B.

sufficiently address any difficulties or special problems encountered, so remedies can be developed.

CONSULTANT’s Project Manager shall meet with COUNTY’s Contract Administrator or Project
Coordinator, as needed, to discuss progress on the projects.

ARTICLE IV - PERFORMANCE PERIOD

A.

This Agreement shall go into effect on September 29, 2020, contingent upon approval by COUNTY, and
CONSULTANT shall commence work after receiving notification to proceed from COUNTY’s Contract
Administrator. This Agreement shall end on September 29, 2024, unless extended by a written
amendment hereto.

CONSULTANT is advised that any recommendation for award of this Agreement is not binding on
COUNTY until this Agreement is fully executed and approved by COUNTY.

ARTICLE V - ALLOWABLE COSTS AND PAYMENTS

A

The method of payment for this Agreement will be based on actual cost plus a fixed fee. COUNTY will
reimburse CONSULTANT for actual costs, including, without limitation, labor costs, employee benefits,
travel, equipment rental costs, overhead and other direct costs, incurred by CONSULTANT in
performance of the work. CONSULTANT will not be reimbursed for actual costs that exceed the
estimated wage rates, employee benefits, travel, equipment rental, overhead and other estimated costs set
forth in the approved Cost Proposal, unless additional reimbursement is provided for in a written
amendment to this Agreement. Inno event, will CONSULTANT be reimbursed for overhead costs at a
rate that exceeds COUNTY’s approved overhead rate set forth in the Cost Proposal. In the event, that
COUNTY determines that a change to the work from that specified in Attachment B — Scope of Work
and Attachment A — Cost Proposal & Schedule of Work is required, the time oractual costs reimbursable
by COUNTY shall be adjusted by a written amendment to this Agreement to accommodate the changed
work. The maximum total cost as specified herein shall not be exceeded, unless authorized by a written

_ amendment to this Agreement.

The indirect cost rate established for this Agreement is extended through the duration of this specific
Agreement. CONSULTANT’s agreement to the extension of the applicable one (1) year period shall not
be a condition or qualification to be considered for award of this Agreement.

In addition to the allowable incurred costs, COUNTY will pay CONSULTANT a fixed fee of Nineteen
Thousand Seven Hundred Seventy-One Dollars and Eleven Cents ($19,771.11). The fixed fee is
nonadjustable for the term of this Agreement, except in the event of a significant change in the scope of
work and such adjustment is made by a written amendment to this Agreement.

Reimbursement for fransportation and subsistence costs shall not exceed the rates specified in the
approved Cost Proposal. CONSULTANT shall be responsible for transportation and subsistence costs
in excess of applicable state rates.

When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain
prior written approval in the form of an amendment to this Agreement for a revised milestone cost
estimate from COUNTY’s Contract Administrator before exceeding such cost estimate.

Progress payments will be made monthly in arrears based on services provided and allowable incurred
costs. A pro rata portion of CONSULTANT's fixed fee will be included in the monthly progress
payments. If CONSULTANT fails to submit the required deliverable items according to the schedule
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set forth in' Attachment B — Cost Proposal & Schedule of Work, COUNTY shall have the right to delay
payment or terminate this Agreement.

No payment will be made prior to approval of any work, nor for any work pérformed prior to approval
of this Agreement.

CONSULTANT will be reimbursed promptly according to any and all applicable local, state and federal
laws, regulations and standards upon COUNTY s receipt of itemized invoices in duplicate. Invoices
shall be submitted no later than thirty (30) calendar days after the performance of work for which
CONSULTANT is billing. Invoices shall detail the work performed on each milestone and each project
as applicable. Invoices shall follow the format stipulated for the approved Cost Proposal and shall
reference this Agreement number and project title. The final invoice must contain the final cost and all
credits due COUNTY including any equipment purchased pursuant to the terms and conditions of this
Agreement. The final invoice should be submitted within sixty (60} calendar days after completion of
CONSULTANT's work. Invoices shall be mailed to COUNTY’s Contract Administrator at the following
address:

COUNTY: Humboldt County Department of Public Works — Engineering Division
Attention: Tony Seghetti, Contract Administrator
1106 Second Street 4
Eureka, California 95501

The total amount payable by COUNTY including the fixed fee shall not exceed Two Hundred Two
Thousand Five Hundred Eighty-One Dollars and Fifty-Seven Cents ($202,581.57).

For personnel subject to prevailing wage rates as described in the California Labor Code, all salary
increases, which are the direct result of changes in the prevailing wage rates are reimbursable.

ARTICLE VI-TERMINATION

A.

This Agreement may be terminated by COUNTY, provided that COUNTY gives not less than thirty (30)
calendar days’ written notice of its intent to terminate in accordance with the noticing requirements set
forth in Article XXXII — Notification of this Agreement. Upon termination, COUNTY shall be entitled
to all work, including, without limitation, any and all reports, investigations, appraisals, inventories,
studies, analyses, drawings and data estimates performed to that date, whether completed or not.

COUNTY may temporarily suspend this Agreement, at no additional cost to COUNTY, provided that
CONSULTANT is given written notice of the temporary suspension in accordance with the noticing
requirements set forth in Article XXXII — Notification of this Agreement. If COUNTY gives such notice
of temporary suspension, CONSULTANT shall immediately suspend its activities under this Agreement.
A temporary suspension may be issued concurrent with the notice of termination.

Notwithstanding anything to the contrary, CONSULTANT shall not be relieved of liability for damages
sustained by COUNTY by virtue of any breach of this Agreement by CONSULTANT, and COUNTY
may withhold any payments due to CONSULTANT until such time as the exact amount of damages, if
any, due COUNTY from CONSULTANT is determined.

In the event of termination, CONSULTANT shall be compensated as provided for in this Agreement.
Upon termination, COUNTY shall be entitled to all work, including, without limitation, any and all
reports, investigations, appraisals, inventories, studies, analyses, drawings and data estimates performed
to that date, whether completed or not.
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ARTICLE VII - COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS

A. CONSULTANT agrees that the applicable contract cost principles and procedures set forth in Part 31 of
Title 48 of the Code of Federal Regulations (“CFR”) shall be used to determine the allowability of
individual terms of cost.

B. CONSULTANT also-agrees to comply with the applicable administrative requirements, cost principles
and audit procedures for federal awards set forth in 2 CFR Part 200.

C. Any and all costs for which payment has been made that are determined by subsequent audit to be
unallowable under 48 CFR Part 31 or 2 CFR Part 200 shall be subject to repayment by CONSULTANT.

ARTICLE VIII - RETENTION OF RECORDS/AUDIT

For the purpose of determining compliance with California Government Code Section 8546.7, COUNTY,
CONSULTANT and any subcontractors hereunder shall maintain any and all books, documents, papers,
accounting records, Indirect Cost Rate (“ICR”) work papers, and other evidence pertaining to each party’s
performance hereunder, including, without limitation, the costs of administering this Agreement. All parties,
including, without limitation, CONSULTANT’s independent Certified Public Accountant (“CPA”), shall
make such work papers and materials available at their respective offices at all reasonable times during the
term of this Agreement and for three (3) years from the date of final payment hereunder. COUNTY, the
California Department of Transportation (“Caltrans”), the Federal Highway Administration (“FHWA”) and
any other duly authorized representative of the federal government having jurisdiction under federal laws or
regulations, including, without limitation, the basis of federal funding in whole or in part, shall have access to
any such books, records and documents for audit, examination and review, and copies thereof shall be
furnished if requested without limitation.

ARTICLE IX - AUDIT REVIEW PROCEDURES

A. Any dispute concerning a question of fact arising under an interim or post audit of this Agreement that
-is not disposed of by agreement, shall be reviewed by the Humboldt County Auditor-Controller.

B. Not later than thirty (30) calendar days after issuance of the final audit report, CONSULTANT may
submit a written request for review of unresolved audit issues to the Humboldt County Auditor-
Controller.

C. Neither the pendency of a dispute nor its consideration by COUNTY will excuse CONSULTANT from
full and timely performance, in accordance with the terms and conditions of this Agreement.

D. This Agreement, and any subcontracts related hereto, including, without limitation, cost proposals and
ICR, may be subject to audits or reviews such as, but not limited to, an agreement audit, an incurred cost
audit, an ICR audit or a CPA ICR audit work paper review. Ifselected for audit or review, the agreement,
cost proposal and ICR and related work papers, if applicable, will be reviewed to verify compliance with
48 CFR Part 31 and other related laws and regulations. In the instances of a CPA ICR audit work paper
review, CONSULTANT shall be responsible for ensuring that any and all duly authorized local, state
and federal government officials are allowed full access to the CPA’s work papers including making
copies as necessary. The agreement, cost proposal and ICR shall be adjusted by CONSULTANT and
approved by COUNTY’s Contract Administrator to conform to the audit or review recommendations.
CONSULTANT agrees that individual terms of costs identified in the audit report shall be incorporated
into the agreement by this reference if directed by COUNTY at its sole discretion. Refusal by
CONSULTANT to incorporate audit or review recommendations, or to ensure that the federal, COUNTY
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or local governments have access to CPA work papers, will be considered a breach of the terms and
conditions of this Agreement, and will be cause for termination of this Agreement and disallowance of
prior reimbursed costs.

E. CONSULTANT’s Cost Proposal may be subject to a CPA ICR Audit Work Paper Review and/or audit
by the Independent Office of Audits and Investigation (“IOAI”). IOAT, at its sole discretion, may review

and/or audit and approve the CPA ICR documentation. The Cost Proposal shall be adjusted by
CONSULTANT and approved by COUNTY s Contract Administrator to conform to the Work Paper
Review recommendations included in the management letter or audit recommendations included in the
audit report. Refusal by CONSULTANT to incorporate the Work Paper Review recommendations
included in the management letter or audit recommendations included in the audit report will be
considered a breach of the terms and conditions of this Agreement, and will be cause for termination of
this Agreement and disallowance of prior reimbursed costs.

1. During IOAT’s review of the ICR audit work papers created by CONSULTANT’s independent
CPA, IOAT will work with the CPA and/or CONSULTANT toward a resolution of issues that arise
during the review. Each party agrees to use its best efforts to resolve any audit disputes in a timely
manner. If IOAI identifies significant issues during the review and is unable to issue a cognizant
approval letter, COUNTY will reimburse CONSULTANT at an accepted ICR until a Federal
Acquisition Regulation compliant ICR [e.g. 48 CFR Part 31; Generally Accepted Auditing
Standards; Cost Accounting Standards, if applicable; in accordance with the procedures and
guidelines of the American Association of State Highways and Transportation Officials Audit
Guide; and other applicable procedures and guidelines] is received and approved by IOAL
Accepted rates will be as follows:

a. If the proposed rate is less than one hundred fifty percent (150%) — the accepted rate
reimbursed will be ninety percent (90%) of the proposed rate.

b.  If the proposed rate is between one hundred fifty percent (150%) and two hundred percent
(200%) — the accepted rate will be eighty-five percent (85%) of the proposed rate.

c.  If the proposed rate is greater than two hundred percent (200%) — the accepted rate will be
seventy-five percent (75%) of the proposed rate. '

2. IfIOAI is unable to issue a cognizant letter per subsection E(1) of this article, IOAI may require
CONSULTANT to submit a revised independent CPA audited ICR and audit report within three
(3) months of the effective date of the management letter. IOAI will then have up to six (6) months
to review CONSULTANT’s and/or the independent CPA’s revisions.

3. IfCONSULTANT fails to comply with the requirements set forth herein, or if IOALI is still unable
to issue a cognizant approval letter after the revised independent CPA audited ICR is submitted,
overhead cost reimbursement will be limited to the accepted ICR that was established upon initial
rejection of the ICR as set forth in subsection E(1) of this article for all rendered services. In this
event, the accepted ICR will become the actual and final ICR for reimbursement purposes under
this Agreement.

4.  CONSULTANT may submit a final invoice to COUNTY only when all of the following items have
occurred: IOAI accepts or adjusts the original or revised independent CPA audited ICR; all work
under this Agreement has been completed to the satisfaction of COUNTY; and IOAI has issued its
final ICR review letter. CONSULTANT must submit its final invoice to COUNTY no later than
sixty (60) calendar days after occurrence of the last of these items. The accepted ICR will apply to
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this Agreement and all other agreements executed between COUNTY and CONSULTANT, either
as a prime or subcontractor, with the same fiscal period ICR.

ARTICLE X - SUBCONTRACTING

A.

Nothing contained in this Agreement or otherwise, shall create any contractual relationship between

E.

COUNTY and any of CONSULTANT’s subcontractors hereunder, and no subcontract shall relieve
CONSULTANT of its responsibilities and obligations hereunder. CONSULTANT agrees to be as fully
responsible to COUNTY for the acts and omissions of its subcontractors and of persons either directly
or indirectly employed by any of them as it is for the acts and omissions of persons directly employed by
CONSULTANT. CONSULTANT s obligation to pay its subcontractors is an independent obligation

from COUNTYs obligation to make payments to CONSULTANT.

CONSULTANT shall perform the work contemplated with resources available within its own
organization and no portion of the work shall be subcontracted without written authorization by
COUNTY’s Contract Administrator, except that which is expressly identified in CONSULTANT’s
approved Cost Proposal.

Any subcontract entered into as a result of this Agreement, shall contain all of the applicable provisions
set forth in this Agreement.

CONSULTANT shall pay its subcontractors within Fifteen (15) calendar days from recéipt of ecach
payment made to CONSULTANT by COUNTY.

Any substitution of subcontractors must be approved in writing by COUNTY’s Contract Administrator
in advance of assigning work to a substitute subcontractor.

ARTICLE XI - EQUIPMENT PURCHASE

A.

Prior authorization in writing by COUNTY’s Contract Administrator shall be required before
CONSULTANT enters into any unbudgeted purchase order, or subcontract exceeding Five Thousand
Dollars ($5,000.00) for supplies, equipment or consultant services. CONSULTANT shall provide an
evaluation of the necessity or desirability of incurring such costs.

For purchase of any item, service or consulting work not covered in CONSULTANT’s approved Cost
Proposal and exceeding Five Thousand Dollars ($5,000.00), with prior authorization by COUNTY’s
Contract Administrator, three (3) competitive quotations must be submitted with the request, or the
absence of bidding must be adequately justified.

Any equipment purchased with funds provided under the terms and conditions of this Agreement is
subject to the following: )

1. CONSULTANT shall maintain an inventory of all nonexpendable property. Nonexpendable
property is defined as having a useful life of at least two (2) years and an acquisition cost of Five
Thousand Dollars ($5,000.00) or more. If the purchased equipment needs replacement and is sold
or traded in, COUNTY shall receive a proper refund or credit at the conclusion of this Agreement,
or if this Agreement is terminated, CONSULTANT may either keep the equipment and credit
COUNTY in an amount equal to its fair market value, or sell such equipment at the best price
obtainable at a public or private sale, in accordance with established COUNTY procedures; and
credit COUNTY in an amount equal to the sales price. If CONSULTANT elects to keep the
equipment, fair market value shall be determined at CONSULTANT’s expense, on the basis of a
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competent independent appraisal of such equipment. Appraisals shall be obtained from an
appraiser mutually agreeable to by COUNTY and CONSULTANT, if it is determined to sell the
equipment, the terms and conditions of such sale must be approved in advance by COUNTY.

2. 2 CFR Part 200 requires a credit to federal funds when participating equipment with a fair market
value greater than Five Thousand Dollars ($5.000.00) is credited to the project.

ARTICLE XII - STATE PREVAILING WAGE RATES

A.

Neither CONSULTANT nor its subcontractors may be awarded an agreement containing public work
elements unless registered with the California Department of Industrial Relations (“DIR™) pursuant to
California Labor Code Section 1725.5. Registration with DIR must be maintained throughout the entire
term of this Agreement, including any subsequent extensions thereof.

CONSULTANT shall comply with all of the applicable provisions of the California Labor Code
requiring the payment of prevailing wages. The General Prevailing Wage Rate Determinations
applicable to work pursuant to the terms and conditions of this Agreement are on file with Caltrans’
District Labor Compliance Officer and available online at the following address:
http://www.dot.ca.gov/hq/construc/LaborCompliance/documents/DistrictRegion_Map Construction 7-
8-15.pdf. These wage rates are made a specific part of this Agreement by reference pursuant to California
Labor Code Section 1773.2 and will be applicable to work performed at a construction project site.
Prevailing wages will be applicable to all inspection work performed at COUNTY construction sites, at
COUNTY facilities and at off-site locations that are set up by the construction contractor or one of its
subcontractors solely and specifically to serve COUNTY projects. Prevailing wage requirements do not
apply to inspection work performed at the facilities of vendors and commercial materials suppliers that
provide goods and services to the general public.

General Prevailing Wage Rate Determinations applicable to this project may also be obtained from DIR’s
website at http://www.dir.ca.gov.

By executing this Agreement, CONSULTANT, for itself, and its subcontractors, assignees and
successors in interest, agrees to comply with the following requirements pertaining to preparation,
retention, certification, reproduction and disclosure of payroll records:

1.  CONSULTANT and its subcontractors shall keep accurate certified payroll records and supporting
documents, as mandated by California Labor Code Section 1776 and as defined in Section 16000
of Title 8 of the California Code of Regulations (“CCR”), showing the name, address, social
security number, work classification, straight time and overtime hours worked each day and week,
and the actual per diem wages paid to each journeyman, apprentice, worker, or other employee
employed by CONSULTANT or its subcontractors in connection with the public work. Each
payroll record shall contain or be verified by a written declaration that it is made under penalty of
perjury, stating both of the following:

a.  The information contained in the payroll record is true and correct.

b.  The employer has complied with the requirements of California Labor Code Sections 1771,
1811 and 1815 for any work performed by its employees on the public works project.

2. The payroll records enumerated under subsection D(1) of this article shall be certified as correct by
CONSULTANT under penalty of perjury. The payroll records and all supporting documents shall
be made available for inspection and copying by COUNTY representative’s at all reasonable hours
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at the principal office of CONSULTANT. CONSULTANT shall provide copies of certified
payrolls or permit inspection of its records as follows:

a. A certified copy of an employee’s payroll record shall be made available for inspection or
furnished to the employee or the employee’s authorized representative upon request.

b. A certified copy of all payroll records enumerated in subsection D(1) of this article shall be
made available for inspection or furnished upon request to a representative of COUNTY, the
Division of Labor Standards Enforcement and the Division of Apprenticeship Standards of
the DIR. Certified payrolls submitted to COUNTY, the Division of Labor Standards
Enforcement and the Division of Apprenticeship Standards shall not be altered or obliterated
by CONSULTANT.

¢. The public shall not be given access to certified payroll records by CONSULTANT.
CONSULTANT is required to forward any requests for certified payrolls to COUNTY’s
Contract Administrator by both email and regular mail on the business day following receipt
of the request.

3. CONSULTANT shall submit a certified copy of the records enumerated in subsection D(1) of this
article to the requesting entity within ten (10) calendar days after receipt of a written request.

4. Any records made available for inspection as copies and furnished upon request to the public or
any public agency by COUNTY shall be redacted or obliterated in such a manner as to prevent
disclosure of each individual’s name, address and social security number. The name and address
of CONSULTANT or its subcontractors performing the work shall not be redacted or obliterated.

5. CONSULTANT shall inform COUNTY of the location of the records enumerated under subsection
D(1) of this article, including, without limitation, the street address, city and county, and shall,
within five (5) business days, provide a notice of a change of location and address.

6. CONSULTANT and its subcontractors shall have ten (10) calendar days in which to comply
subsequent to receipt of written notice requesting the records enumerated in subsection D(1) of this
article. In the event of CONSULTANT’s failure to comply within the ten (10) day period,
CONSULTANT shall, as a penalty to COUNTY, forfeit One Hundred Dollars ($100.00) for each
calendar day, or portion thereof, for each worker, until strict compliance is effectuated. Such
penalties shall be withheld by COUNTY from payments then due. CONSULTANT is not subject
to a penalty assessment pursuant to this subsection due to the failure of a subcontractor to comply
with the requirements set forth herein.

E.  When prevailing wage rates apply, CONSULTANT shall be responsible for verifying compliance with
certified payroll requirements. Invoice payment will not be made until the invoice is approved by
COUNTY’s Contract Administrator.

F. By executing this Agreement, CONSULTANT, for itself, and its subcontractors, assignees and
successors in intérest, agrees to comply with the following requirements pertaining to the imposition and
payment of any and all penalties resulting from CONSULTANT’s noncompliance with any applicable
local, state and federal prevailing wage laws, regulations and standards:

[. CONSULTANT and its subcontractors shall comply with California Labor Code Sections 1774
and 1775, Pursuant to California Labor Code Section 1775, CONSULTANT and its subcontractors
shall forfeit to COUNTY a penalty of not more than Two Hundred Dollars ($200.00) for each
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calendar day, or portion thereof, for each worker paid less than the prevailing rates as determined
by the Director of DIR for the work or craft in which the worker is employed for any public work
done under this. Agreement by CONSULTANT or by its subcontractors in violation of the
requirements of any applicable local, state or federal laws, regulations or standards, including,
without limitation, California Labor Code Sections 1770, et seg.

2. The amount of the forfeiture described in subsection F(1) of this article shall be determined by the
California Labor Commissioner and shall be based on consideration of mistake, inadvertence or
neglect of CONSULTANT or its subcontractors in failing to pay the correct rate of prevailing
wages, or the previous record of CONSULTANT or its subcontractors in meeting their respective
prevailing wage obligations, or the willful failure by CONSULTANT or its subcontractors to pay
the correct rates of prevailing wages. A mistake, inadvertence or neglect in failing to pay the correct
rates of prevailing wages is not excusable if CONSULTANT or its subcontractors had knowledge
of the obligations under the California Labor Code. CONSULTANT shall be responsible for
paying the appropriate rate, including, without limitation, any escalations that take place during the
term of this Agreement and any extensions thereof.

3. In addition to the penalty described in subsection F(1) of this article, and pursuant to California
Labor Code Section 1775, the difference between the prevailing wage rates and the amount paid to
each worker for each calendar day or portion thereof for which each worker was paid less than the
prevailing wage rate shall be paid to each worker by CONSULTANT or its subcontractors.

4. If workers employed by CONSULTANT’s subcontractors on a public works project are not paid
the general prevailing per diem wages by the subcontractors, CONSULTANT shall not liable for
the penalties described in subsections F(1) and F(3) of this article, unless CONSULTANT had
knowledge of the subcontractors’ failure to pay the specified prevailing rate of wages to those
workers or CONSULTANT fails to comply with all of the following requirements:

a. The subcontracts executed between CONSULTANT and the subcontractors for the
performance of work on public works projects shall include a copy of the requirements in
California Labor Code Sections 1771, 1775, 1776, 1777.5, 1813 and 1815.

b. CONSULTANT shall monitor the payment of the specified general prevailing rate of per
diem wages by the subcontractors to their employees by periodic review of the
subcontractors’ certified payroll records.

c.  Upon becoming aware of the subcontractors’ failure to pay the specified prevailing rate of
wages to the subcontractors’ employees, CONSULTANT shall diligently take corrective
action to halt or rectify the failure, including, without limitation, retaining sufficient funds
due the subcontractors for work performed on the public works project.

d.  Prior to making final payment to the subcontractors for work performed on the public works
project, CONSULTANT shall obtain an affidavit signed under penalty of perjury from the
subcontractors that they have paid the specified general prevailing rate of per diem wages to
their employees on the public works project and any amounts due pursuant to California
Labor Code Section 1813.

5.  Pursuant to California Labor Code Section 1775, COUNTY shall notify CONSULTANT within
fifteen (15) calendar days after the receipt of a complaint that any of its subcontractors have failed
to pay their employees the general prevailing rate of per diem wages.
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6. If COUNTY determines that any of CONSULTANT’s subcontractors have not paid their
employees the general prevailing rate of per diem wages, and if COUNTY did not retain sufficient
money to pay those employees the balance of wages owed under the general prevailing rate of per
diem wages, CONSULTANT shall withhold an amount of money due the subcontractors sufficient
to pay those employees the general prevailing rate of per diem wages, if requested by COUNTY.

CONSULTANT shall forfeit, as a penalty to COUNTY, Twenty-Five Dollars ($25.00) for each worker
employed in the execution of this Agreement by CONSULTANT or any of its subcontractors for each
calendar day during which such worker is required or permitted to work more than eight (8) hours in any
one (1) calendar day and forty (40) hours in any one (1) calendar week in violation of the provisions of
the California Labor Code, including, without limitation, Sections 1810 to 1815 thereof, except that work
performed by employees in excess of eight (8) hours per day, and forty (40) hours during any one (1)
week, shall be permitted upon compensation for all hours worked in excess of eight (8) hours per day
and forty (40) hours in any week, at not less than one and one-half (1.5) times the basic rate of pay, as
provided in California Labor Code Section 1815.

By executing this Agreement, CONSULTANT, for itself, and its subcontractors, assignees and
successors in interest, agrees to comply with the following requirements pertaining to the employment
of apprentices:

1.  CONSULTANT, and any of its subcontractors working under a subcontract exceeding Thirty
Thousand Dollars ($30,000.00), shall comply with any and all applicable requirements regarding
the employment of apprentices set forth in California Labor Code Sections 1777.5, 1777.6 and
1777.7.

2. CONSULTANT and its subcontractors shall comply with any and all California Labor Code
requirements regarding the employment of apprentices, including, without limitation, mandatory
ratios of journey level to apprentice workers. Prior to commencement of work, CONSULTANT
and its subcontractors are advised to review the DIR Division of Apprenticeship Standards website
at https://www .dir.ca.gov/das/, for additional information regarding the employment of apprentices
and for the specific journey-to-apprentice ratios. CONSULTANT shall be responsible for its
subcontractors’ compliance with these requirements. Penalties are specified in California Labor
Code Section 1777.7.

ARTICLE XIII - CONFLICT OF INTEREST

A

During the term of this Agreement, and any extensions thereof, CONSULTANT shall disclose any
financial, business or other relationship with COUNTY that may have an impact upon the outcome of
this Agreement or any ensuing COUNTY construction project. CONSULTANT shall also list current
clients who may have a financial interest in the outcome of this Agreement or any ensuing COUNTY
construction project which will follow.

CONSULTANT certifies that it has disclosed to COUNTY any actual, apparent or potential conflicts of
interest that may exist relative to the services to be provided hereunder. CONSULTANT agrees to advise
COUNTY of any actual, apparent or potential conflicts of interest that may develop subsequent to the
date of execution of this Agreement. CONSULTANT further agrees to complete any statements of
economic interest if required by any applicable local, state or federal laws, regulations or standards.

CONSULTANT hereby certifies that it does not now have nor shall it acquire any financial or business
interest that would conflict with the performance of services under this Agreement.
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D. CONSULTANT hereby certifies that neither CONSULTANT nor any of its subcontractors, or any firm
affiliated with CONSULTANT or its subcontractors, that bids on any construction contract or on any
agreement to provide construction inspection for any construction project resulting from this Agreement,
has established necessary controls to ensure that a conflict of interest does not exist. For purposes of this
Agreement, an affiliated firm is one, which is subject to the control of the same persons, through joint
ownership or otherwise. .

ARTICLE XIV — REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION

CONSULTANT warrants that this Agreement was not obtained or secured through rebates, kickbacks or other
unlawful consideration either promised or paid to any COUNTY employee. For breach or violation of this
warranty, COUNTY shall have the right, in its sole discretion, to terminate this Agreement without liability,
to pay only for the value of the work actually performed or to deduct from the amount owed under this
Agreement, or otherwise recover, the full amount of such rebate, kickback or other untawful consideration.

ARTICLE XV — PROHIBITION OF EXPENDING COUNTY, STATE OR FEDERAL FUNDS FOR
LOBBYING

A. CONSULTANT certifies, to the best of its knowledge and belief, that;

1. No local, state or federal appropriated funds have been paid or will be paid, by or on behaif of
CONSULTANT, to any person for influencing or attempting to influence an officer or employee
of any local, state or federal agency, a member of the California State Legislature or United States
Congress, an officer or employee of the California State Legislature or Congress or any employee
of a member of the California State Legislature or Congress in connection with the awarding or
making of this Agreement, or with the extension, continuation, renewal, . amendment or
modification of this Agreement.

2. If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a member of Congress,
an officer or employee of Congress or an employee of a member of Congress in connection with
this Agreement, CONSULTANT shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

B. This certification is a material representation of fact upon which reliance was placed when this
Agreement was made and entered into, Submission of this certification is a prerequisite for making or
entering into this Agreement imposed by Section 1352 of Title 31 of the United States Code (“USC™).
Any person who fails to file the required certification shall be subject to a civil penalty of not less than
Ten Thousand Dollars ($10,000.00) and not more than One Hundred Thousand Dollars ($100,000.00)
for each such failure.

C. CONSULTANT also agrees by executing this Agreement that it shall require that the language of this
certification be included in all lower tier subcontracts, which exceed One Hundred Thousand Dollars
($100,000.00), and that all such subrecipients shall certify and disclose accordingly.

ARTICLE XVI - NON-DISCRIMINATION CLAUSE AND STATEMENT OF COMPLIANCE
A. CONSULTANT’s signature affixed herein shall constitute a certification, under penalty of perjury under

the laws of the State of California, that CONSULTANT has, unless exempt, complied with the
nondiscrimination requirements of California Government Code Section 12990 and 2 CCR Section 8103,
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B.

During the performance of this Agreement, CONSULTANT and its subcontractors shall not deny any
benefits to any person on the basis of race, religious creed, color, national origin, ancestry, physical
disability, mental disability, medical condition, genetic information, marital status, sex, gender, gender
identity, gender expression, age, sexual orientation or military and veteran statis, nor shall they
unlawfully discriminate, harass or allow harassment against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental disability,

medical condition, genetic information, marital status, sex, gender, gender identity, gender expression,
age, sexual orientation or military and veteran status. CONSULTANT and its subcontractors shall ensure
that the evaluation and treatment of their employees and applicants for employment are free from such
discrimination and harassment. '

CONSULTANT and its subcontractors shall comply with the provisions of the Fair Employment and
Housing Act (California Government Code Sections 12990, ef seq.) and the applicable regulations
promulgated thereunder (2 CCR Sections 11000, et seg.), the provisions of California Government Code
Sections 11135 through 11139.5 and the regulations or standards adopted by COUNTY to implement
this article. The applicable regulations of the Fair Employment and Housing Commission implementing
California Government Code Section 12990, set forth in 2 CCR Sections 8100 through 8504, are hereby
incorporated into this Agreement by reference and made a part hereof as if set forth in full.

CONSULTANT shall permit access by representatives of COUNTY and any other duly authorized local,
state and federal agencies, including, without limitation, the California Department of Fair Employment
and Housing, upon reasonable notice at any time during normal business hours, but in no case less than
twenty-four (24) hours’ notice, to its facilities, books, records, accounts and all other sources of
information as COUNTY or any other duly authorized local, state or federal agency shall require to
ascertain compliance with this article.

CONSULTANT and its subcontractors shall give written notice of their obligations under this article to
any and all labor organizations with which they have a collective bargaining or other agreement.

CONSULTANT shall include the nondiscrimination and compliance provisions of this article in all
subcontracts to perform work under this Agreement.

CONSULTANT, with regard to the work performed pursuant to the terms and conditions of this
Agreement, shall act in accordance with Title VI of the- Civil Rights Act of 1964 (42 USC Sections .
2000d, et seq.) which provides that recipients of federal assistance will implement and maintain a policy
of nondiscrimination in which no person in the United States shall, on the basis of race, color, national
origin, religion, sex, age or disability, be excluded from participation in, denied the benefits of or be
subject to discrimination under any program or activity by the recipients of federal assistance or their
assignees and successors in interest.

CONSULTANT shall comply with any and all applicable local, state and federal laws, regulations and
standards pertaining to nondiscrimination in federally-assisted programs of the United States Department
of Transportation (49 CFR Part 21 — Effectuation of Title VI of the Civil Rights Act of 1964).
Specifically, CONSULTANT shall not participate either directly or indirectly in the discrimination
prohibited by 49 CFR Section 21.5, including, without limitation, employment practices and the selection
and retention of subcontractors. .

ARTICLE XVII - DEBARMENT AND SUSPENSION CERTIFICATION

A. CONSULTANT’s signature affixed herein shall constitute a certification, under penalty of perjury, that

it or any person associated therewith in the capacity of owner, partner, director, officer or manager:
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1. Is not currently under suspension, debarment, voluntary exclusion or determination of ineligibility
by any federal agency;

2. Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal
agency within the past three (3) years;

3. Does not have a proposed dcbanncnt_i)ending; and

4. Has not been indicted, convicted or had a civil judgment rendered against it by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions to this certification must be disclosed to COUNTY. Exceptions will not necessarily result in
denial of recommendation for award, but will be considered in determining responsibility. Disclosures
must indicate the party to whom the exceptions apply, the initiating agency and the dates of action.

Exceptions to the Federal Government Excluded Parties List System maintained by the United States
General Services Administration are to be determined by FHWA.

ARTICLE XVIII - DISADVANTAGED BUSINESS ENTERPRISES PARTICIPATION

A,

This Agreement is subject to the requirements of 49 CFR Part 26 entitled “Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.”
CONSULTANT shall assist COUNTY in a good faith effort to achieve California’s statewide overall
Disadvantaged Business Enterprises (“DBE”) participation goal.

The goal for DBE participation for this Agreement is fourteen percent (14%). Participation by DBE
consultants or subcontractors shall be in accordance with information contained in Attachment C —
Consultant Proposal DBE Commitment (Exhibit 10-O1), or in Attachment D — Consultant Contract DBE
Commitment (Exhibit 10-O2), which are attached hereto and incorporated herein by reference as if set
forth in full. If a DBE subcontractor is unable to perform, CONSULTANT must make a good faith effort
to replace such subcontractor with another DBE subcontractor, if the DBE participation goal set forth
herein is not otherwise met.

CONSULTANT can meet the DBE participation goal set forth herein by either documenting
commitments to DBEs to meet the DBE participation goal set forth herein, or by documenting adequate
good faith efforts to meet the DBE participation goal set forth herein. An adequate good faith effort
means that CONSULTANT must show that it has taken any and all necessary and reasonable steps to
achieve a DBE participation goal that, by their scope, intensity, and appropriateness to the objective,
could reasonably be expected to meet the DBE participation goal. If CONSULTANT has not met the
DBE participation goal set forth herein, CONSULTANT must complete and submit Attachment E—DBE
Information, Good Faith Efforts (Exhibit 15-H), which is attached hereto and incorporated herein by
reference, to document the efforts made to meet the DBE participation goal set forth herein. Refer to 49
CFR Part 26 for guidance regarding evaluation of good faith efforts to meet the DBE goal.

DBEs and other small businesses, as defined in 49 CFR Part 26, are encouraged to participate in the
performance of agreements financed in whole or in part with federal funds. COUNTY, CONSULTANT
and any subcontractors hereunder shall not discriminate on the basis of race, color, national origin or sex
in the performance of this Agreement. CONSULTANT shall carry out any and all applicable
requirements of 49 CFR part 26 in the award and administration of United States Department of
Transportation assisted agreements. CONSULTANT’s failure to carry out these requirements shall
constitute a material breach of this Agreement, which may result in the termination of this Agreement or
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such other remedy as COUNTY deems appropriate, including, without limitation: withholding monthly
progress payments; assessing sanctions or liquidated damages; and/or disqualifying CONSULTANT or
any subcontractor hereunder from future bidding as non-responsible.

E. ADBE firm may be terminated only with prior written approval from COUNTY for the reasons specified
in 49 CFR Section 26.53(f). Prior to requesting COUNTY’s consent for the termination,

CONSULTANT must meet the procedural requirements specified in 49 CFR Section 26.53(f). 1f a DBE
subcontractor is unable to perform, CONSULTANT must make a good faith effort to replace such
subcontractor with another DBE subcontractor, if the DBE participation goal set forth herein is not
otherwise met.

F. CONSULTANT shail not be entitled to any payment for such work or material unless it is performed or
supplied by the listed DBE or by other forces, including those of CONSULTANT, pursuant to prior
written authorization of COUNTY’s Contract Administrator.

G. A DBE is only eligible to be counted toward the DBE participation goal set forth herein if it performs a
commercially useful function (“CUF”). CUF must be evaluated on an agreement by agreement basis. A
DBE performs a CUF when it is responsible for execution of the work of the agreement and is carrying
out its responsibilities by actually performing, managing and supervising the work involved. To perform
a CUF, the DBE must also be responsible, with respect to materials and supplies used on the agreement,
for negotiating price, determining quality and quantity and ordering, installing and paying for materials,
if applicable. To determine whether a DBE is performing a CUF, the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the agreement is commensurate with
the work it is actually performing and other relevant factors must be evaluated.

H. A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction,
agreement or project through which funds are passed in order to obtain the appearance of DBE
participation. ' In determining whether a DBE is an extra participant, similar transactions, particularly
those in which DBEs do not participate, must be examined. '

1.  Ifa DBE does not perform or exercise responsibility for at least thirty percent (30%) of the total cost of
its agreement with its own work force, or the DBE subcontracts a greater portion of the work of the
agreement than would be expected on the basis of normal industry practice for the type of work involved,
it will be presumed that it is not performing a CUF. )

J. CONSULTANT shall maintain records of materials purchased or supplied from all subcontracts entered
into with certified DBEs. The records shall show the name and business address of each DBE or vendor
and the total dollar amount actually paid to each DBE or vendor, regardless of tier. The records shall
show the date of payment and the total dollar figure paid to all firms. DBE prime consultants shall also
show the date of work performed by their own forces along with the dollar value of the work.

K. Upon completion of this Agreement, a summary of these records shall be prepared and submitted on the -
form entitled, ‘“Final Report-Utilization of Disadvantaged Business Enterprise First-Tier Subconsultants
[Exhibit 17-F of the Local Assistance Procedures Manual], certified correct by CONSULTANT, or an
authorized representative thereof, and shall be furnished to COUNTY s Contract Administrator with the
final invoice. Failure to provide the summary of DBE payments with the final invoice will result in
twenty-five percent (25%) of the dollar value of the invoice being withheld from payment until such
summary is submitted. Any amounts withheld as a result of a failure to provide a summary of DBE
payments will be returned to CONSULTANT when a satisfactory “Final Report-Utilization of
Disadvantaged Business Enterprise First-Tier Subconsultants™ is submitted to COUNTY’s Contract
Administrator.
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L.

If a DBE subcontractor is decertified during the life of this Agreement, the decertified subcontractor shall
notify CONSULTANT in writing with the date of decertification. If any of CONSULTANT’s
subcontractors become certified DBEs during the term of this Agreement, such subcontractors shall
notify CONSULTANT in writing with the date of certification. Any changes should be reported to
COUNTY’s Contract Administrator within thirty (30) calendar days.

M.

Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this
article.

ARTICLE XIX ~ INSURANCE AND INDEMNIFICATION

A.

Prior to the execution of this Agreement, CONSULTANT shall furnish to COUNTY satisfactory proof
that CONSULTANT has taken out for the entire term of this Agreement, as further described below, the
following insurance, in a form satisfactory to COUNTY, and with an insurance carrier satisfactory to
COUNTY, authorized to do business in the State of California with a current A.M. Bests rating of no
less than A; VII or its equivalent, which will protect those described below from claims which arise out
of, or in connection with, the acts or omissions of CONSULTANT for which CONSULTANT may be
legally liable, whether performed by CONSULTANT, or by those employed directly or indirectly
thereby, or by anyone for whose acts CONSULTANT may be liable:

[.  Commercial General Liability Insurance, written on an “occurrence” basis, which shall provide
coverage for bodily injury, death and property damage resulting from operations, products liability,
blasting, explosion, collapse of buildings or structures, damage to underground structures and
utilities, liability for slander, false arrest and invasion of privacy arising out of construction
management operations, blanket contractual liability, broad form endorsement, a construction
management endorsement, products and completed operations, personal and advertising liability,
with per location limits of not less than Two Million Dollars {$2,000,000.00} per occurrence for
any one (1) incident, subject to a deductible of not more than Fifty Thousand Dollars ($50,000.00)
payable by CONSULTANT. If a general aggregate limit is used, such limit shall apply separately
hereto or shall be twice the required occurrence limit.

2. Business Automobile Liability Insurance with limits not less than One Million Dollars
($1,000,000.00) for each occurrence including coverage for owned, non-owned and hired vehicles,
subject to a deductible of not more than Ten Thousand Dollars ($10,000.00) payable by
CONSULTANT.

3. Workers’ Compensation Insurance, as required by the California Labor Code, with statutory limits
and Employers’ Liability Insurance with a limit of no less than One Million Dollars ($1,000,000.00)
per accident for bodily injury or disease. Said policy shall contain, or be endorsed to contain, a
waiver of subrogation against COUNTY and its agents, officers, officials, employees and
volunteers. In the event CONSULTANT is self-insured, a Certificate of Permission to Self-Insure,
signed by the California Department of Industrial Relations — Administration of Self-Insurance,
shall be filed with the Clerk of the Humboldt County Board of Supervisors.

4. Professional Liability Insurance — Error and Omission Coverage, including coverage in an amount
no less than Two Million Dollars ($2,000,000.00) for each occurrence (Four Million Dollars
($4,000,000.00) general aggregate), subject to a deductible not to exceed Fifty Thousand Dollars
($50,000.00) payable by CONSULTANT. Said insurance shall be maintained for the statutory
period during which CONSULTANT may be exposed to liability. Such coverage shall be
incorporated into CONSULTANT’s agreements with any other entities. )
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B. CONSULTANT’s insurance poiicies shall, unless otherwise specified herein, be endorsed with the
following provisions:
1. CONSULTANT’s Commercial General Liability policy and Automobile Liability policy shall

name COUNTY, and its agents, officers, officials, employees and volunteers, as additional
insureds, but only with respect to liability arising out of the activities of the named insured, and

there shall be a waiver of subrogation as to each named and additional insured. Said policy shall
also contain a provision stating that such coverage: .

a.  Includes contractual liability.
b.  Is the primary insurance with regard to COUNTY.

c. Does not contain exclusions as to property damage caused by explosion or collapse of
structures or underground damage, commonly referred to as “XCU Hazards.”

d.  Does not contain a pro-rated excess only and/or escape clause.
e.  Contains a cross liability, severability of interest or separation of insureds clause.

The above-referenced policies shall not be canceled, non-renewed or reduced in coverage without
thirty (30) calendar days prior written notice being provided to COUNTY in accordance with the
notice requirements set forth herein. CONSULTANT shall not terminate such coverage until
COUNTY receives adequate proof that equal or better insurance has been secured.

The inclusion of more than one (1) insured shall not operate to impair the rights of one (1) insured
against another insured, and the coverage afforded shall apply as though separate policies had been
issued to each insured, but the inclusion of more than one (1) insured shall not operate to increase
the limits of the insurer’s liability.

Any failure to comply with the provisions of this Agreement shall not affect the coverage provided
to COUNTY or its agents, officers, officials, employees and volunteers.

For claims related to this Agreement, CONSULTANT’s insurance is the primary coverage to
COUNTY, and any insurance or self-insured programs maintained thereby are excess to
CONSULTANT’s insurance and will not be used to contribute therewith.

CONSULTANT shall furnish COUNTY with certificates and original endorsements effecting the
required coverage prior to execution of this Agreement. The endorsements shall be on forms
approved by the Humboldt County Risk Manager. Any deductible or self-insured retention over
One Hundred Thousand Dollars ($100,000.00) shall be disclosed to, and approved by, COUNTY.
If CONSULTANT does not keep all required policies in full force and effect, COUNTY may, in
addition to any other available remedies, take out the necessary insurance and deduct the cost of
said insurance from the monies owed to CONSULTANT under this Agreement.

COUNTY is to be notified immediately if twenty-five percent (25%) or more of any required
insurance aggregate limit is encumbered, and CONSULTANT shall be required to purchase
additional coverage to meet the above-referenced aggregate limits.

Nothing contained herein shall be construed as limiting the extent to which CONSULTANT or its
subcontractors may be held responsible for payment of damages resulting from their operations.
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C.

Any and all insurance notices required to be given pursuant to the terms of this Agreement shall be sent
to the addresses set forth below in accordance with the notice requirements contained herein.

CONSULTANT Mark Thomas and Company, Inc.
Attention: Dan Blomquist, Project Manager
701 University Avenue, Suite 200

D.

Sacramento, California 95825

COUNTY: County of Humboldt
Attention: Risk Management
825 Fifth Street, Room 131
Eureka, California 95501

AND

Humboldt County Department of Public Works — Engineering Division
Attention: Tony Seghetti, Contract Administrator

1106 Second Street -

Eureka, California 95501

In connection with the performance of the design professional services required hereunder,
CONSULTANT shall, to the fullest extent permitted by law, and in accordance with California Civil
Code Section 2782.8, indemnify, defend and hold harmless COUNTY, and its agents, officers, officials,
employees and volunteers, from any claim, liability, loss, injury or damage (referred to collectively as
“Litigation”) that arises out of, pertains to, relates to, or is connected with, performance of this Agreement
due to the negligence, recklessness or willful misconduct of CONSULTANT and/or its agents,
employees or subcontractors. CONSULTANT shall reimburse COUNTY for all costs, attorneys’ fees,

-expenses and liabilities incurred with respect to any Litigation in which CONSULTANT is obligated to

indemnify and defend COUNTY under this Agreement.

In connection with the performance of the non-design professional services required hereunder, if any,
CONSULTANT shall hold harmless, defend and indemnify COUNTY and its officers, officials,
employees and volunteers from and against any and all liability, loss, damage, expense and costs of any
kind or nature, including, without limitation, costs and fees of Litigation, arising out of, or in connection
with, CONSULTANT’s performance of, or failure to comply with, any of its obligations contained in
this Agreement, except such loss or damage which was caused by the sole negligence or willful
misconduct of COUNTY. CONSULTANT shall reimburse COUNTY for all costs, attorneys’ fecs,
expenses and liabilities incurred with respect to any Litigation in which CONSULTANT is obligated to
indemnify and defend COUNTY under this Agreement.

ARTICLE XX — FUNDING REQUIREMENTS

A.

It is mutually understood between the parties that this Agreement may have been written before
ascertaining the availability of funds or appropriation of funds, for the mutual benefit of both parties, in
order to avoid program and fiscal delays that would occur if this Agreement were executed after that
determination was made.

This Agreement is valid and enforceable only, if sufficient funds are made available to COUNTY for the
purpose of this Agreement. In addition, this Agreement is subject to any additional local, state and federal
restrictions, limitations, conditions and legal obligations that may affect the provisions, terms, conditions
or funding of this Agreement in any manner.
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C. [Itis mutually agreed that if sufficient funds are not appropriated, this Agreement may be amended to
reflect any reduction in funds.

D. COUNTY has the option to terminate this Agreement pursuant to Article VI — Termination, or by mutual
agreement to amend this Agreement to reflect any reduction of funds.

ARTICLE XXI - CHANGE IN TERMS
A.  This Agreement may be amended or modified only by mutual written agreement of the parties.

B. CONSULTANT shall only commence work covered by an amendment after the amendment is executed
and notification to proceed has been provided by COUNTY’s Contract Administrator.

C. There shall be no change in CONSULTANT’s Project Manager or members of the project team, as listed
in the approved Cost Proposal, which is a part of this Agreement without prior written approval by
COUNTY’s Contract Administrator.

ARTICLE XXII - CONTINGENT FEE

CONSULTANT warrants, by execution of this Agreement that no person or selling agency has been employed,
or retained, to solicit or secure this Agreement upon an agreement or understanding, for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide established commercial
or selling agencies maintained by CONSULTANT for the purpose of securing business. For breach or
violation of this warranty, COUNTY has the right to annul this Agreement without liability; pay only for the
value of the work actually performed, or in its discretion to deduct from the price or consideration to be paid
hereunder, or otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.

ARTICLE XXIII - DISPUTES

Prior to either party commencing any legal action under this Agreement, the parties agree to try in good faith,
to settle any dispute amicably between them. If a dispute has not been settled after forty-five (45) calendar
days of good-faith negotiations, and as may be otherwise provided herein, then either party may commence
legal action against the other.

A. Any dispute, other than audit, concerning a question of fact arising under this Agreement that is not
disposed of by agreement shall be decided by a committee consisting of COUNTY’s Contract
Administrator and other COUNTY officials, who may consider written or verbal information submitted
by CONSULTANT. o

B. Not later than thirty (30) calendar days after completion of all deliverables necessary to complete the
plans, specifications and estimate, CONSULTANT may submit a written request for review by
COUNTYs governing board of unresolved claims or disputes, other than audit.

C. Neither the pendency of a dispute, nor its consideration by the committee will excuse. CONSULTANT
from full and timely performance in accordance with the terms of this Agreement.

ARTICLE XXIV - INSPECTION OF WORK
CONSULTANT and its subcontractors shall permit COUNTY, the State of California and the FHWA, if

federal participating funds are used in this Agreement, to review and inspect the project activities and files at
all reasonable times during the performance period of this Agreement.
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ARTICLE XXV - SAFETY -

A.

CONSULTANT shall comply with any and all California Division of Occupational Safety and Health
(“Cal-OSHA”) regulations applicable to CONSULTANT regarding necessary safety equipment or
procedures. CONSULTANT shall comply with safety instructions issued by the Humboldt County Risk
Manager and other COUNTY representatives. CONSULTANT’s personnel shall wear hard hats and

safety vests at all times while working on the construction project site.

Pursuant to the authority contained in Section 591 of the California Vehicle Code, COUNTY has
determined that such areas are within the limits of the project and are open to public traffic.
CONSULTANT shall comply with all of the requirements set forth in Divisions 11 through 15 of the
California Vehicle Code. CONSULTANT shall take all reasonably necessary precautions for safe
operation of its vehicles and the protection of the traveling public from injury and damage from such
vehicles.

CONSULTANT must have any and all applicable CAL-OSHA permits, as outlined in California Labor
Code Sections 6500 and 6705, prior to the initiation of any practices, work, method, operation or process
related to the construction or excavation of trenches which are five (5) feet deep or deeper.

Any subcontract entered into as a result of-this Agreement shall contain all of the provisions of this
article.

ARTICLE XXVI - OWNERSHIP OF DATA

A.

It is mutally agreed that all materials prepared by CONSULTANT pursuant to the terms and conditions
of this Agreement shall become the property of COUNTY, and CONSULTANT shall have no property
rights therein whatsoever. Immediately upon termination of this Agreement, COUNTY shall be entitled
to, and CONSULTANT shall deliver to COUNTY, any and all reports, investigations, appraisals,
inventories, studies, analyses, drawings and data estimates performed to that date, whether completed or
not, and other such materials as may have been prepared or accumulated to date by CONSULTANT in
performing this Agreement, which is not CONSULTANTs privileged information, as defined by law,
or CONSULTANT’s personnel information, -along with all other property belonging exclusively to
COUNTY which is in CONSULTANT’s possession. Publication of the information derived from work
performed or data obtained in connection with services rendered pursuant to the terms and conditions of
this Agreement must be approved in writing by COUNTY.

Additionally, it is agreed that the parties intend this Agreement to be an agreement for services and each
considers the products and results of the services rendered by CONSULTANT hereunder to be work
made for hire. CONSULTANT acknowledges and agrees that the work and al rights therein, including,
without limitation, copyrights, belongs to and shall be the sole and exclusive property of COUNTY
without restriction or limitation upon its use or dissemination by COUNTY. Any reuse of such works
made for hire outside the scope of work for which it was developed, or any alteration of them whatsoever,

. without CONSULTANT s review and approval shall be at COUNTY’S sole risk.”

Nothing herein shall constitute or be construed to be any representation by CONSULTANT that the work
product is suitable in any way for any other project. Any reuse by COUNTY for another project or
project location shall be at COUNTY’s sole risk.

Each party hereto agrees to comply with any and all applicable local, state and federal laws, regulations
and standards pertaining to patent rights, including, without limitation, 48 CFR Subpart 27.3 — Patent
Rights under Government Contracts.
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E.

COUNTY may permit CONSULTANT to copyright reports or other byproducts of this Agreement. If
copyrights are permitted; FHWA shall be granted a royalty-free, nonexclusive and irrevocable right to
reproduce, publish or otherwise use; and to authorize others to use, the work for government purposes.

Any subcontract in excess of Twenty-Five Thousand Dollars ($25,000.00) entered into as a result of this
Agreement shall contain all of the provisions of this article.

ARTICLE XXVII — CLAIMS FILED BY COUNTY’S CONSTRUCTION CONTRACTOR

A,

If claims are filed by COUNTY’s construction contractor relating to work performed by
CONSULTANT, and additional information or assistance from CONSULTANT is required in order to
evaluate or defend against such claims; CONSULTANT agrees to make its personnel available for
consultation with COUNTY’s Contract Administrator and for testimony, if necessary, at depositions and
at trial or arbitration proceedings.

CONSULTANT shall, upon reasonable notice from COUNTY, allow interviews of all personnel that
COUNTY considers essential to assist in defending against construction contractor claims. Consultation
or testimony will be reimbursed at the same rates, including, without limitation, travel costs, that are
being paid for CONSULTANT s services under this Agreement.

Services of CONSULTANT in connection with COUNTY’s construction contractor claims will be
performed pursuant to a written contract amendment which extends the expiration date of this
Agreement, if necessary, in order to resolve such construction claims.

Any subcontract in excess of Twenty-Five Thousand Dollars (325,000.00) entered into as a result of this
Agreement shall contain all of the provisions of this article.

ARTICLE XXVIII - CONFIDENTIALITY OF DATA

A.

In the performance of this Agreement, CONSULTANT may receive information that is confidential
under local, state or federal laws, regulations and standards. CONSULTANT hereby agrees to protect
all confidential information in accordance with any and all applicable local, state and federal laws,
regulations and standards. .

All financial, statistical, personal, technical or other data and information relative to COUNTY’s
operations, which are designated confidential by COUNTY and made available to CONSULTANT in
order to carry out this Agreement, shall be protected by CONSULTANT from unauthorized use and
disclosure. -

Permission to disclose information on one (1) occasion, or disclosure at a public hearing held by
COUNTY relating to this Agreement, shall not authorize CONSULTANT to further disclose such
information or disseminate the same on any other occasion.

CONSULTANT shall not comment publicly to the press or any other media outlet regarding this
Agreement or COUNTY’s actions on the same, except to COUNTY’s staff, CONSULTANT’s own
personnel involved in the performance of this Agreement, at public hearings or in response to questions
from a legislative committee.

CONSULTANT shall not issue any news release or public relations item of any nature, whatsoever,
regarding work performed or to be performed under this Agreement without prior review of the contents
thereof by COUNTY, and receipt of COUNTY’s written permission.
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F. All information related to the construction estimate is confidential, and shall not be disclosed by
CONSULTANT to any entity, other than COUNTY, Caltrans and/or FHWA. All of the materials
prepared or assembled by CONSULTANT pursuant to the terms and conditions of this Agreement are
confidential and CONSULTANT agrees that they shall not be made available to any individual or
organization without the prior written approval of COUNTY or except by court order. If
CONSULTANT, or any of its agents, officers, employees or subcontractors, does voluntarily provide

information in violation of this Agreement, COUNTY has the right to reimbursement and indemnity
from CONSULTANT for any damages caused by CONSULTANT releasing such information,
including, without limitation, COUNTY’s attorney’s fees, expert witness fees and disbursements.

G. Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this
article. :

ARTICLE XXIX — NATIONAL LABOR RELATIONS BOARD CERTIFICATION

In accordance with California Public Contract Code Section 10296, CONSULTANT hereby states under
penalty of perjury that no more than one (1) final unappealable finding of contempt of court by a federal court
has been issued against CONSULTANT within two (2) years prior:to the execution this Agreement because
of CONSULTANT’s failure to comply with an order of a federal court that requires CONSULTANT to comply
with an order of the National Labor Relations Board.

ARTICLE XXX - EVALUATION OF CONSULTANT

CONSULTANT’s performance hereunder will be evaluated by COUNTY. A copy of COUNTY’s evaluation
report will be sent to CONSULTANT for comments. COUNTY’s evaluation report along with
CONSULTANT’s comments shall be retained in accordance with the record retention provisions set forth
herein. :

ARTICLE XXXI —- RETENTION OF FUNDS

A. No retainage will be withheld by COUNTY from progress payments due to CONSULTANT. Retainage
by CONSULTANT or its subcontractors is prohibited, and no retainage will be held by CONSULTANT
from progress due to its subcontractors. Any violation of this provision shall subject CONSULTANT or
its subcontractors to the penalties, sanctions, and other remedies specified in Section 7108.5 of the
California Business and Professions Code. This requirement shall not be construed to limit or impair
any contractual, administrative or judicial remedies otherwise available to CONSULTANT or its
subcontractors in the event of a dispute involving late payment or nonpayment by CONSULTANT or
deficient performance or noncompliance by CONSULTANT’s subcontractors. This provision applies to
both DBE and non-DBE subcontractors.

B. Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this
article.

ARTICLE XXXII - NOTIFICATION

Any and all notices required hereunder, and communications regarding interpretation of, and changes to, the
terms and conditions of this Agreement, shall be effected by the mailing thereof by registered or certified mail,
return receipt requested, postage prepaid and addressed as follows:

1t
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CONSULTANT: Mark Thomas and Company, Inc.

Attention: Dan Blomgquist, Project Manager
701 University Avenue, Suite 200
Sacramento, California 95825

COUNTY: Humboldt County Departmeﬁt of Public Works — Engineering Division

Attention: Tony Seghetti, Contract Administrator
1106 Second Street
Eureka, California, 95501

ARTICLE XXXIII - GOVERNING LAW, PRACTICE STANDARDS AND BINDING EFFECT

A.

This Agreement shall be construed in accordance with the laws of the State of California. Any dispute
arising hereunder, or relating hereto, shall be litigated in the State of California and venue shall lie in the
County of Humboldt unless transferred by court order pursuant to California Code of Civil Procedure
Sections 394 or 395,

CONSULTANT agrees to comply with any and all local, state and federal laws, regulations and standards
applicable to its performance hereunder, including, without limitation, the Americans with Disabilities
Act. CONSULTANT further agrees to comply with any and all applicable local, state and federal
accrediting, licensure and certification requirements.

This Agreement is subject to any additional local, state and federal restrictions, limitations or conditions
that may affect the provisions, terms, conditions or funding of this Agreement. This Agreement shall be
read and enforced as though all legally required provisions are included herein, and if for any reason any
such provision is not included, or is not correctly stated, the parties agree to amend the pertinent section
to make such insertion or correction.

In the event any law, regulation or standard referred to herein is amended during the term of this
Agreement, or any extension thereof, the parties agree to comply with the amended provision as of the
effective date thereof.

CONSULTANT warrants that it has the degree of learning and skill ordinarily possessed by reputable
professionals practicing in similar localities in the same profession and under similar circumstances,
CONSULTANT’s duty is to exercise such care, skill and diligence as professionals engaged in the same
profession ordinarily exercise under like circumstances.

The terms of this Agreement shall be binding upon and shall inure to the benefit of the heirs, executors,
administrators, successors and permitted assigns of the parties.

ARTICLE XXXIV — NO WAIVER OF DEFAULT

A

The waiver by either party of any breach of this Agreement shall not be deemed to be a waiver of any
such breach in the future, or of the breach of any other requirement of this Agreement.

In no event shall any payment by COUNTY constitute a waiver of any breach of this Agreement which
may then exist on the part of CONSULTANT. Neither shall such payment impair or prejudice any
remedy available to COUNTY with respect to the breach or default. COUNTY shall have the right to
demand repayment of, and CONSULTANT shall promptly refund, any funds disbursed to
CONSULTANT hereunder, which COUNTY determines were not expended in accordance with the
terms of this Agreement.
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ARTICLE XXXV - ATTORNEY FEES ON BREACH

If either party shall commence any legal action, including, without limitation, an action for declaratory relief,
against the other by reason of the alleged failure of the other to perform any of its obligations hereunder, the
prevailing party in said action shall be entitled to recover court costs and reasonable attorneys” fees, including,
but not limited to, the reasonable value of services rendered by the Humboldt County Counsel’s Office, to be

fixed by the court, and such recovery shall include court costs and attorney’s fees on appeal, if applicable. As
used herein, “prevailing party” means the party who dismisses an action in exchange for payment of
substantially all sums allegedly due, performance of provisions allegedly breached or other considerations
substantially equal to the relief sought by said party, as well as the party in whose favor final judgment is
rendered.

ARTICLE XXXVI—-NUCLEAR FREE HUMBOLDT COUNTY ORDINANCE COMPLIANCE

By executing this Agreement, CONSULTANT certifies that it is not a Nuclear Weapons Contractor, in that
CONSULTANT is not knowingly or intentionally engaged in the research, development, production or testing
of nuclear warheads, nuclear weapons systems or nuclear weapons components as defined by the Nuclear Free
Humboldt County Ordinance. CONSULTANT agrees to notify COUNTY immediately if it becomes a
Nuclear Weapons Contractor, as defined above. COUNTY may immediately terminate this Agreement if it
determines that the foregoing certification is false or if CONSULTANT subsequently becomes a Nuclear
Weapons Contractor.

ARTICLE XXXII - CONTRACT

The two (2) parties to this Agreement, who are the before named CONSULTANT and the before named
COUNTY, hereby agree that this Agreement constitutes the entire agreement which is made and concluded in
duplicate between the two (2) parties. Both of these parties for and in consideration of the payments to be
made, conditions mentioned, and work to be performed; each agree to diligently perform in accordance with
the terms and conditions of this Agreement as evidenced by the signatures below.

[Signatures on Following Page]
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ARTICLE XXXVII - SIGNATURES

TWO SIGNATURES ARE REQUIRED FOR CORPORATIONS:

(1) CHAIRPERSON OF THE BOARD, PRESIDENT, OR VICE PRESIDENT: AND

(2) SECRETARY, ASSISTANT SECRETARY, CHIEF FINANCIAL OFFICER OR ASSISTANT TREASURER.

MAS AND COMPANY, INC.:

Date: 09/02/2020

Name: Zach Siviglia

Title: Vice President

By-ﬁ ﬂﬂ é‘-ﬂ—/ : Date: 09/02/2020

Name: R. Matt Brogan

Title: Secretary

COUNTY OF HUMBOLDT:

By: W_@W//( Date: ‘i/‘?‘} )Jc;z o

Estelle Fennell, Chair
Humboldt County Board of Supervisors

INSURANCE AN;D INDEMNIFICATION REQUIREMENTS APPROVED:
By: / /ér’% Date: (\‘;/‘ 8/2'(’ 20

/ I
T < 1 ent
LIST/OF ATTACHMENTS:

Attachment A - Scope of Work

Attachment B - Cost Proposal & Schedule of Work

Attachment C - Consultant Proposal DBE Commitment (Exhibit 10-O1)

Attachment D Consultant Contract DBE Commitment (Exhibit 10-O2)

Attachment E - DBE Information, Good Faith Eftorts (Exhibit 15-H)

Attachment F - Consultant Certification of Contract Costs and Financial management System (Exhibit 10-K
for Prime and Subconsultants)

Attachment G - Disclosure of Lobbying Activities (Exhibit 10-QQ)

Attachment H - Liability Insurance
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SCOPE OF SERVICES

Mark Thomas will provide professional design engineering and technical support services (“Services”) for the
Garberville Complete Streets Project (“Garberville Project”) and the Redway Drive/Redwood Drive Intersection
Highway Safety Project (“Redway Project”) in Humboldt County, California. This Scope of Services has beerr
prepared in accordance to the letter we received from Humboldt County on July 14, 2020 in response to our
Statement of Qualifications (SOQ) for the County's RFQ No. DPW2020-001, dated June 3, 2020.

Based on discussions with the County Staff, this Scope of Services includes preliminary engineering and design
to prepare 30% design-level plans and estimates for the Garberville Project only. The Scope of Services for
design of the Redway Project is provided under separate cover.

As part of this Scope of Services, Mark Thomas will complete the following tasks.

TASK 1. PROJECT ADMINISTRATION

Task 1.1. Project Management

Mark Thomas will provide ongoing general project management for this project, including coordinating
subconsultant activities and submittals to the County of Humboldt (County). General project management will
also include organizing and maintaining files and records to track correspondence, contractual matters, data
requests, transmittals and other pertinent data. Mark Thomas will prepare monthly invoices including a monthly
progress report which will be included as part of the monthly invoice package.

Mark Thomas will coordinate design activities with consultant team members and stakeholders through regular
communication via telephone calls, emails and other correspondence. We will also prepare, update, maintain and
distribute a CPM schedule for task order activities. Schedule updates will be distributed on a monthly basis. The
initial schedule will be prepared for and approved by County Staff at the outset of the project. It is assumed the
duration of this project is 4 months to prepare the 30% design plans and estimates for the Garberville Project
only.

Preparation of final design plans, specifications and estimates (PS&E) and design services during the bidding and
construction phases are not included in this Scope of Services.

Task 1.2. Project Team Meetings

Mark Thomas, with input from the County, will establish project meetings for this project. The purpose of the
project meetings is to provide a forum to share project information, identify critical issues, make decisions,
assign project tasks, identify design criteria, or any other items critical to project delivery. Mark Thomas
anticipates the following meetings: one (1) Project Kick-Off, and monthly conference calls. This work includes
the preparation of the meeting agenda in consultation with County’s Project Manager and preparing meeting
minutes with action items.

Task 1.3. Funding Application Support

Mark Thomas will evaluate potential funding opportunities for the project and make recommendation on grants
to pursue. Mark Thomas will prepare grant applications for up to two (2) funding programs. The applications will
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be prepared in accordance to the grant program guidelines and requirements. The documents prepared for the
applications will include narratives, vicinity maps, collision diagrams, striping plans, demonstrative exhibits,
letters of support, and other application requirements. Mark Thomas will coordinate support with stakeholders
as identified by the County. We will also package and submit the grant applications on behalf of the County.

Task 1.4. Quality Control

The Mark Thomas Quality Control plan consists of established procedures for performing the work. Mark
Thomas will use our QA/QC manual as a guide to ensure the highest engineering quality possible. Mark Thomas'
Quality Control Manager will be responsible for internal and external quality control measures. Some of these
measures are summarized as follows:

Internal Quality Control
e Confirm approach for proposed alternatives
* Review project for constructability and cost efficiency
e Check calculations and ensure conformance with plans and specifications

Arecord of quality control reviews will be kept in a separate file for documentation/quality audit purposes.

DELIVERABLES

* Monthly progress reports and invoices (up to 4)

* Monthly CPM schedule updates (up to 4)

* Kick-off and Monthly Project Team Meetings (up to 6 meetings)
* Funding Application Support (up to 2 grant applications)

* QC/QA Checklist (at milestone submittals)

TASK 2. SITE INVESTIGATIONS

Task 2.1. Project Initiation and Data Gathering

Mark Thomas will coordinate the project kick-off meeting with the County Staff and members of the design
team to discuss the project background, scope, concepts, schedule, project management, potential
stakeholders and issues, outreach opportunities and expectations. Mark Thomas will provide a project
information gathering checklist to collect data elements needed for the design, including available GIS
mapping information, County-owned facility maps, utility contacts, as-built and planned improvement
drawings, and traffic count information.

The data gathering process will include a review of the existing site characteristics. Mark Thomas will conduct
one site visit and take photographic inventory of existing conditions to reference during the design process and
make observations related to sight distance at pedestrian crossings, ADA-compliance, and identify potential
conflicts with existing utilities and privately-owned improvements within the public right-of-way. A photo log for
each project location will be prepared and submitted to the County on CD. One day of site visits have been
assumed.

Mark Thomas will review any current site surveys and topographic surveys and coordinate any additional surveys
necessary for the design with the County and the County's on-call surveyor. The County's on-call surveyor will
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prepare the existing right of way delineation. Our work will include preparation of survey area maps to show the
extents of topographic surveys and providing descriptions of the items to be surveyed. We assume all ground
visible features will be captured including, but are not limited to sidewalks, curb and gutter, driveways, curb
ramps, fences, building faces, private utilities, storm and sewer facilities, trees, street lighting, signing, striping,
and pavement markings within the project limits. Storm and sewer inlets and maintenance holes will be dipped
to determine invert elevations and pipe diameters within the streets around the site.

It is assumed the County’s surveyor will deliver base mapping in AutoCAD (dwg) format with digital terrain
model (DTM) and existing right of way information for the project area, with associated project control and
datum, for our use in designing the project.

Task 2.2. Geotechnical Engineering

As a subconsultant to Mark Thomas, Parikh will evaluate site geologic conditions and provide geotechnical
recommendations and criteria for use in project design and construction. The following scope of work
reflects this level of effort.

The existing roadway will be corrected for crown and pavement distress. Based on the Google Earth views and
historic repairs, it appears that the pavement will need to be reconstructed. Based on the reflective cracking
along the middle of the road, it appears that there could be old PCC section underneath the roadway (County
to confirm), in the mid sections. It is also understocd that this used to be the old state highway.

The overall project scope for the geotechnical study includes the following major elements:

* Pavement reconstruction of the Redwood Road segment between Rte. 101. Pavement design will be
based on R value tests and Traffic Index (provided by the client).

Fiel igation

Field work will include collecting 4 R-value samples (shallow 3" depth) in the roadway areas. Some locations
maybe in the parking lane and some may be located in the center of the roadway. The intent is to perform
pavement coring and collect the asphalt concrete or PCC section information. Bulk samples will be
collected from the subgrade material

Traffic control will be required for some of the locations. A no fee permit from the County will be provided by
others.

Testing and Analysis
Laboratory tests will include Plasticity Index, R-value and general classifications.

Geotechnical Report and Recommendations

The report will include pavement design for the new pavement section based on R-value and Traffic Index
(TD (to be provided by the County). A full depth pavement reconstruction section or a composite section
will be considered in the design work.

Task 2.3. Utility Mapping

Mark Thomas will be responsible for utility coordination throughout the project development. Coordination
with utilities will follow the standard "A, B, C" Utility process, including identifying utility conflicts, facilitating
relocation designs; and obtaining commitments for relocation schedules.

We will reach out to utility owners with facilities in the project area and to the County Utilities Department to
request their latest facility maps and as-builts to verify if the utility mapping provided is complete. We will also
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verify each utility’s status for design of relocations that have already been identified on the plans. Mark Thomas
will prepare mapping of existing utilities in AutoCAD for use with design of the project improvements.

As part of this scope of services, we assume there will be no coordination required to notify and meetings with
affected utilities to discuss potential relocations. Additional utility relocations may be identified and coordinated
as the design is refined. It is assumed that all relocations will be completed by the utility owner prior to the start
of construction and that facility upgrades or replacements will need to be addressed with the project.

This scope of services assumes potholing will not be required during the design phase of the project. The design
will be based on available as-built and facility drawings provided by the utility owners and inverts of wet utilities
obtained during the topographic surveys. It is assumed the construction contractor will be responsible for
potholing existing utilities prior to the start of work. Any modifications to the design to resolve utility conflicts
will be included in a supplemental scope of services to be provided for design support during Construction.

DELIVERABLES

* Photo Log of Site Conditions (provided on CD)
* Draft and Final Geotechnical Report (2 hardcopies and pdf format)
* Utility “A” Letters and Utility Mapping

TASK 3. PRELIMINARY ENGINEERING AND CONCEPT PLANS

Task 3.1. Parking and Traffic Analysis

As a subconsultant to Mark Thomas, Fehr & Peers will conduct analysis of parking and traffic impacts associated
with the Garberville Project. The following scope of work reflects this level of effort.

Parking Assessment - Fehr & Peers will gather necessary data to provide an overview of existing parking
resources. An assessment of parking supply and demand would help to determine the adequacy of future on-
and off-site parking resources. The intent of this data collection is understand how users currently interact with
the corridor that will help to inform the implementation of potential project improvements.

A detailed survey of the total number of spaces, including full size, compact, and handicap accessible parking
spaces will be inventoried. Due to potential travel pattern changes associated with COVID-19 and shelter-in-
place orders, an accurate demand assessment may not be possible. Therefore, Fehr & Peers may develop a
potential alternative to a traditional parking demand inventory, with a methodology that is approved by the
client. This alternative assessment would be informed by a land use calculation that takes into consideration the
square footage of nearby businesses and includes a block by block assessment based on the planned approved
in the Streetscape Master Plan.

Traffic Assessment - Redwood Drive currently experiences high speeds to uncontrolled crossings and
proximity to freeway ramps. Fehr & Peers will review recommended concepts presented in the Garberville
Streetscape Master Plan and evaluate their relative changes to traffic conditions along the corridor. This will
include documentation of existing traffic conditions and an evaluation of how effectively the Streetscape
Master Plan helps ameliorate specific traffic issues at locations along Redwood Drive and intersecting streets.

Fehr & Peers will not collect new traffic counts and will instead rely on available historical counts.
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Task 3.2 Develop Corridor Plans

The Garberville Project is anticipated to include rehabilitation of existing roadway pavement, curb, gutter and
sidewalk along Redwood Drive through downtown Garberville from the Highway 101 Northbound Offramp to
Redwood Drive to the intersection of Redwood Drive and Thomas Drive as shown in the Garberville Complete
Streets Master Plan, dated September 2019. Anticipated roadway improvements include curb extensions

within existing paved shoulder areas to shorten crossing distances, narrow travel lanes to calm vehicle speeds,
and provide space for angled on-street parking, new landscaping and stormwater treatment areas.

Consideration will be made to repurpose roadway median areas with new landscape median islands and
additional angled on-street parking spaces with provisions for use as commercial vehicle delivery parking areas.
New pedestrian facilities will be considered including crosswalk improvements with new curb ramps, and high-
visibility signage and striping treatments. New street furniture, including benches, trash receptacles, water
fountains, lighting, wayfinding signs, bus stop amenities, and gateway/placemaking signage will be considered.
New bicycle facilities will be considered including signage and striping for Class 2 bike lanes within the existing
roadway cross section. Widening beyond the existing roadway section and installation of new traffic signals is
not anticipated with the project.

Mark Thomas will prepare Corridor Plans to illustrate the preliminary layout of roadway improvements,
including limits of pavement rehabilitation, roadway and on-street parking striping, new pedestrian and bicycle
facilities, drainage, and other improvements for the purpose of preliminary approval of the draft Corridor
Plans. The Corridor Plan will show potential project phasing opportunities and constraints for use with outreach
activities and funding applications. Plans will be prepared in AutoCAD with an aerial photo as the background
at an approximate drawing scale of 1" = 40", The draft Corridor Plans will be submitted to the County for
review and comment.

Mark Thomas will present the draft Corridor Plans to County Staff to obtain feedback before making quantity
calculations for cost estimating and to verify the range of alternatives proposed to address the concerns of the
County and stakeholders. County comments will be incorporated to the Final Corridor Plans for use by the
County Staff for presentations to the community and stakeholders.

The Final Corridor Plans will be sufficient to prepare a Caltrans 11-page planning type cost estimate and identify
risks, construction phasing alternatives, and additicnal investigations needed to verify assumptions. The Final
Corridor Plans and Estimates will be submitted to the County for review and comment.

Task 3.3 Landscape and Streetscape Design

Utilizing the engineering analyses from the Site Investigation and Preliminary Engineering Phases, our team of
landscape architects and urban designers will further refine a Streetscape Design Plan to a preliminary (30%)
level. Qur team will work with our in-house civil engineers to develop one preliminary streetscape design plan.
This preliminary streetscape design plan will show potential planting concepts including an illustrative planting
list and a narrative of irrigation methodologies. Additionally, this streetscape design plan will include a
Materials Selection Plan to show materials selections for aesthetic purposes, including paving and hardscape
colors and textures, selection of street furnishings (including benches, trash receptacles, bike amenities,
drinking fountains), light standard selection, wayfinding signs, bus stop amenities, fencing and gaurdrails. Three
(3) custom concept elevations, drawn to scale, will be provided for seatwall design, and gateway and
placemaking signage to illustrate enough detail for preliminary cost analysis. These concept elevations will be
rendered in color with materials and color selections indicated. As part of the streetscape design plan, our
team will and provide up to two (2) intersection design enlargements to further refine aesthetic treatments
and indicate options for layout of site amenities and furnishings that complement the geometry of the
intersection engineering design.
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The Streetscape Design Plan will be prepared in AutoCAD with an aerial photo as the background at a drawing
scale of 1" = 40". The intersection design enlargements will be prepared at 1"=20’. Plans will be provided in
color PDF. The draft Streetscape Design Plan will be submitted to the County for review and comment.

Mark Thomas will present the draft Streetscape Design Plan to County Staff to obtain feedback before making
quantity calculations for cost estimating and to verify the range of alternatives proposed to address the
concerns of the County and stakeholders. County comments will be incorporated to the Final Streetscape
Design Plan for use by the County Staff for presentations to the community and stakeholders. This portion of
work assumes one member of LAUD will participate in up to four (4) virtual meetings with County staff.

Landscape, irrigation, and aesthetic improvements will be quantified at the Final plan stage and folded into an
overall cost estimate prepared as part of the engineered corridor plan submittal.

Task 3.4 Conceptual Lighting Design

As a subconsultant to Mark Thomas, Y&C Consultants (Y&C) will coordinate with the County in selecting
decorative street lights for Redwood Drive from US 101 NB off-ramp to US 101 NB on-ramp in downtown
Garberville. Once the light type is selected, Y&C will use VISUAL software to prepare photometric analysis.
The result of photometric analysis will be used to prepare 35% lighting plan and cost estimate.

Task 3.5 Environmental Support

County staff or on-call consultant will prepare the environmental document, technical studies and permits, and
other required environmental documents for clearance of the Garberville Project improvements under CEQA
and NEPA.

Mark Thomas will prepare a project description as well as the preliminary project footprints and draft APE map
for use in the environmental studies, documents and permits.

DELIVERABLES

* Draft and Final Parking Technical Memo (PDF format)

* Draft and Final Traffic Technical Memo (PDF format)

* Prepare Draft and Final Corridor Plans and Cost Estimates (1" = 40")

* Draft and Final Streetscape Design Plan at 1"=40’ (PDF format)

* Draft and Final Intersection Design Enlargements at 1”=20" (PDF format)

* Draft and Final Materials Selection plan (PDF format)

* Preliminary Cost Estimate for Streetscape Design Plan and Materials Selection
* Photometric Analysis

* One sheet of 1" = 40" Conceptual Lighting Plan

* Project Description and APE Map for Garberville Project Improvements

PROJECT SCOPE ASSUMPTIONS

This scope of services is based on the following assumptions:
e Community Engagement Services are not included. Any presentations to community groups,
stakeholders or the County Board will be prepared by the County Staff.
e Arborist services will be provided by the County.
e Irrigation plans will not be required at this stage.
¢ No 3D modeling is included.
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e Planned stormwater features will not include design or capacity calculations, nor additional detailing at
this stage.

» No modifications to existing irrigation systems, nor tie-ins to recycled water facilities will be required.

e No bidding or construction support is necessary. .

e Only existing street trees will be preserved.

o Coordination with Caltrans and an Encroachment Permit for work within the State Right-of-Way will not
be required for the design. Further coordination for a Caltrans Encroachment Permit during
construction, due to placement of construction equipment and/or traffic control devices in the State
Right-of-Way will be the responsibility of the Contractor. Any fees for the encroachment permit and
plan reviews by Caltrans will be paid by the County.

TV investigations of existing wet utilities are not included.

e Dry Utility design is not required or included.

e The County will lead the effort and will provide rights of entry to private property. The County will obtain
and provide encroachment permits, at no fee, for work within public right of way.
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SCOPE OF SERVICES

Mark Thomas will provide professional design engineering and technical support services (“Services”) for the
Garberville Complete Streets Project (“Garberville Project™) and the Redway Drive/Redwood Drive Intersection
Highway Safety Project (“Redway Project”) in Humboldt County, California. This Scope of Services has been
prepared in accordance to the letter we received from Humboldt County on July 14, 2020 in response to our
Statement of Qualifications (SOQ) for the County’s RFQ No. DPW2020-001, dated June 3, 2020.

Based on discussions with the County Staff, this Scope of Services includes preliminary engineering and design
to prepare Final Design-level plans, specifications and estimates (PS&E) for the Redway Project only. The Scope
of Services for design of the Garberville Project is provided under separate cover.

As part of this Scope of Services, Mark Thomas will complete the following tasks.

TASK 1. PROJECT ADMINISTRATION

Task 1.1. Project Management

Mark Thomas will provide ongoing general project management for this project, including coordinating
subconsultant activities and submittals to the County of Humboldt (County). General project management will
also include organizing and maintaining files and records to track correspondence, contractual matters, data
requests, transmittals and other pertinent data. Mark Thomas will prepare monthly invoices including a monthly
progress report which will be included as part of the monthly invoice package.

Mark Thomas will coordinate design activities with consultant team members and stakeholders through regular
communication via telephone calls, emails and other correspondence. We will also prepare, update, maintain and
distribute a CPM schedule for task order activities. Schedule updates will be distributed on a monthly basis. The
initial schedule will be prepared for and approved by County Staff at the outset of the project. It is assumed the
duration of this project is 4 months to prepare the Final Design PS&E for the Redway Project only.

Task 1.2. Project Team Meetings

Mark Thomas, with input from the County, will establish project meetings for this project. The purpose of the
project meetings is to provide a forum to share project information, identify critical issues, make decisions,
assign project tasks, identify design criteria, or any other items critical to project delivery. Mark Thomas
anticipates the following meetings: one (1) Project Kick-Off, and monthly conference calls. This work includes
the preparation of the meeting agenda in consultation with County’s Project Manager and preparing meeting
minutes with action items.

Task 1.3. Quality Control

The Mark Thomas Quality Control plan consists of established procedures for performing the work. Mark
Thomas will use our QA/QC manual as a guide to ensure the highest engineering quality possible. Mark Thomas’
Quality Control Manager will be responsible for internal and external quality control measures. Some of these
measures are summarized as follows:
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Internal Quality Control
e Confirm approach for proposed alternatives
e Review project for constructability and cost efficiency
e Check calculations and ensure conformance with plans and specifications

A record of quality control reviews will be kept in a separate file for documentation/quality audit purposes.

DELIVERABLES

* Monthly progress reports and invoices (up to 4)

¢ Monthly CPM schedule updates (up to 4)

* Kick-off and Monthly Project Team Meetings (up to 4 meetings)
¢ QC/QA Checklist (at milestone submittals)

TASK 2. SITE INVESTIGATIONS

Task 2.1. Project Initiation and Data Gathering

Mark Thomas will coordinate the project kick-off meeting with the County and members of the design team
to discuss the project background, scope, concepts, schedule, project management, potential stakeholders
and issues, outreach opportunities and expectations. Mark Thomas will provide a project information
gathering checklist to collect data elements needed for the design, including available GIS mapping
information, County-owned facility maps, utility contacts, as-built and planned improvement drawings, and
traffic count information.

The data gathering process will include a review of the existing site characteristics. Mark Thomas will conduct
one site visit and take photographic inventory of existing conditions to reference during the design process and
make observations related to sight distance at pedestrian crossings, ADA-compliance, and identify potential
conflicts with existing utilities and privately-owned improvements within the public right-of-way. A photo log for
each project location will be prepared and submitted to the County on CD. One day of site visits has been
assumed.

Mark Thomas will review any current site surveys and topographic surveys and coordinate any additional surveys
necessary for the design with the County and the County's on-call surveyor. The County's on call surveyor will
prepare the existing right of way delineation. Our work will include preparation of survey area maps to show the
extents of topographic surveys and providing descriptions of the items to be surveyed. We assume all ground
visible features will be captured including, but are not limited to sidewalks, curb and gutter, driveways, curb
ramps, fences, building faces, private utilities, storm and sewer facilities, trees, street lighting, signing, striping,
and pavement markings within the project limits. Storm and sewer inlets and maintenance holes will be dipped
to determine invert elevations and pipe diameters within the streets around the site.

It is assumed the County’s surveyor will deliver base mapping in AutoCAD (dwg) format with digital terrain
model (DTM) and existing right of way information for the project area, with associated project control and
datum, for our use in designing the project.
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Task 2.2. Utility Mapping

Mark Thornas will be responsible for utility coordination throughout the project development. Coordination
with utilities will follow the standard "A, B, C" Utility process, including identifying utility conflicts, facilitating
relocation designs; and obtaining commitments for relocation schedules.

We will reach out to utility owners with facilities in the project area and to the County Utilities Department to
request their latest facility maps and as-builts to verify if the utility mapping provided is complete. We will also
verify each utility’s status for design of relocations that have already been identified on the plans. Mark Thomas
will prepare mapping of existing utilities in AutoCAD for use with design of the project improvements.

As part of this scope of services, we assume there will be no coordination required to notify and meetings with
affected utilities to discuss potential relocations. Additional utility relocations may be identified and coordinated
as the design is refined. It is assumed that all relocations will be completed by the utility owner prior to the start
of construction and that facility upgrades or replacements will need to be addressed with the project.

This scope of services assumes potholing will not be required during the design phase of the project. The design
will be based on available as-built and facility drawings provided by the utility owners and inverts of wet utilities
obtained during the topographic surveys. It is assumed the construction contractor will be responsible for
potholing existing utilities prior to the start of work. Any modifications to the design to resolve utility conflicts
will be included in a supplemental scope of services to be provided for design support during Construction.

DELIVERABLES

* Photo Log of Site Conditions (provided on CD)
» Utility “"A” Letters and Utility Mapping

TASK 3. FINAL DESIGN

The anticipated final design services included in this scope of services are based on the preparing a single
bid package for the County’s use in bidding and constructing the Redway Project. The overall goal of the
Redway Project is to install curb ramps, bulb outs, warning signs, pavement markings, realigned lane lines
and a crosswalk to calm traffic and channelize, collect and direct pedestrians across the intersection of
Redway Drive and Redwood Drive in the community of Redway. Mark Thomas will prepare Final Design
PS&E for the construction of the Redway Project improvements consistent with the County's HSIP
application. During the course of the design, consideration will be made to maintain existing surface
drainage patterns at the intersection, coordinate adjustments of existing utility vaults in the new sidewalk
areas, and provide intersection safety lighting at the new marked crosswalk.

Mark Thomas will prepare PS&E submittals at the 65%, 95% (independent check), and 100% (Bid Set) levels
of completion. The intent of intermediate submittals is to define the project for review by the County and
stakeholders, and to allow for major comments prior to investment of significant design effort in design
details. The 95% (independent check) submittal will be provided as a final plan check opportunity by the
County to ensure prior comments have been addressed prior to bidding. Addressing new design comments
provided by the County after the 95% (independent check) design package has been submitted would be
provided as an additional service with additional fee to be negotiated prior to the start of design revisions.



h4 MARK
== THOMAS

Redway Highway Safety Project

County of Humboldt

The approach listed below will best address the scope of improvements listed in our understanding of the
project and will be built upon during the preparation of intermediate design submittals by adding plan
information and detail sheets until a complete, buildable and biddable package is reached.

Below is an estimated count of plan sheets:

Total Sheets

Title Sheet (w/ General Notes) 1 Not to scale
Typical Cross Sections 1 Not to scale
Water Pollution Control 1 40
Layout Plan 1 20
Construction Details 1 Not to Scale
Drainage and Utilities Plan 1 20
Pavement Delineation/Sign Plan 1 40
Electrical Plan (Lighting) 1 20
8

Task 3.1. 657% PS&E

The 65% Plans will be the first “plan sheet” submittal made to the County for review. The 65% plan set will
include all of the sheets shown above. The plans are at the level ready for a detailed quality control check and
ready for the utility companies to begin relocation design (“B Plans”) if requires. It is assumed that utility

relocation plans will be provided by the utility companies.

Mark Thomas will prepare technical specifications and bid form in the County’s standard format. It is assumed
the County will provide the boilerplate contract and general provisions. The basis of the technical specifications

will be the 2018 Caltrans Standard Specifications or as required by the County.

An itemized estimate of construction costs will be prepared using recent bid summaries for similar projects
in the vicinity of the County. Prices will be adjusted using engineering judgement that reflects the project
location and the quantity of each item. Mark Thomas will coordinate 65% plan review meeting with
stakeholders. The 65% PS&E will be submitted to the County for review and comment

Task 3.2. 95% (Independent Check) PS&E

Mark Thomas will coordinate and collect the County's comments and prepare a Comment Response Matrix
listing the comment, source, and proposed resolution. Prior to starting further revisions to the designs, Mark
Thomas will arrange a meeting with County Staff to review the comments received, discuss any questions

and confirm the resolutions.

Once the comment resolutions are agreed upon, Mark Thomas will update the PS&E to the 95% design

level. The 95% PS&E will be provided to the County for review and comment.

Task 3.3. 100% (Bid Set) PS&E

Mark Thomas will coordinate and collect the County’s comments and prepare a Comment Response Matrix
listing the comment, source, and proposed resolution. If necessary, Mark Thomas will arrange a meeting with
County Staff to review the comments received, discuss any questions and confirm the resolutions.
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Once the comment resolutions are agreed upon, Mark Thomas will update the PS&E to the 100% design level.
The 100% PS&E will be of sufficient detail for the County to use in bidding and constructing the project
improvements. The 100% plans and specifications will be signed and sealed by a professional civil engineer in
responsible charge of the work. o ’

100% PS&E will be submitted to the County in hardcopy and electronic format. Signed plans will be
provided in PDF format. AutoCAD files for the drawings will be provided if requested. Specifications will
be provided electronically in MS Word format.

Task 3.4. Lighting Design

As a subconsultant to Mark Thomas, Y&C will prepare PS&E for safety lighting at the Redway Drive/
Redwood Drive intersection. Y&C will also coordinate with the utility company in identifying electrical
service point location. Y&C will provide technical data such as voltage and electrical loading to the
County to apply for electrical service.

Y&C'’s design plans will be submitted in the same plan sets as Mark Thomas design plans at the 65%, 95%,
and 100% levels. Project specifications will be submitted as part of the 95% PS&E submittal and revised
for the 100% submittal package.

DELIVERABLES

* 65% PS&E (2-11"x17" plan sets)

* O5% PS&E (2-11"x17" plan sets)

* 100% PS&E (1- 24"x36” Hardcopy and AutoCAD format)

* 100% Specifications (Hardcopy and MS Word format)

* 100% Estimate (Hardcopy and MS Excel format)

* All deliverables to be submitted electronically in pdf format as well

PROJECT SCOPE ASSUMPTIONS

This scope of services is based on the following assumptions:
* The project will be advertised, awarded, and administered by the County and the County will coordinate
reproductions of the bid package.
e CEQA/NEPA Documentation will be completed by the County.
* Resource agency permitting is not required as a part of this project.
e Community Engagement Services are not included. Any presentations to community groups,
stakeholders or the County Board will be prepared by the County Staff.
e The County will lead the effort and will provide rights of entry to private property. The County will obtain
and provide encroachment permits, at no fee, for work within public right of way.
Dry Utility design is not required or included.
Design services during bidding and construction are not included.
This scope does not include preparation of an RE file.
Construction Management Services will be provided by the County.
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COST PROPOSAL FOR PROJECT SCOPE: Humboldt Co - Garberville Complete Streets Project
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$356 | $301 $215 | 5176 | 5151 $115 594 $82 5161 $126 596 $53 $160 $98 588 $115 593 Non-DBE DBE DBE
10  PROJECT ADMINISTRATION
11 Project Management 4 8 8 12 32
12 Project Team Meetings 2 6 12 8 28
13 Funding Application Support 4 16| 4 80 8 24 136
14 Quality Control 16| 16
2.0 SITE INVESTIGATIONS
2.1 Project Initiation & Data Gathering 16 24
Geotechnical Engineering 4

[3.0 PRELIMINARY ENGINEERING & CONCEPT PLANS

3.1 Parking & Traffic Analysis 6 6 19,582

3.2 Develop Corridor Plans 24 60 40 120 60 304 -

3.3 Landscape & Streetscape Design 4 40 60 120 40 264 - - -
3.4 Conceptual Lighting Design 2 2 - - 4,921
3.5  Environmental Suppert 8 4 16, 28

8/26/2020
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EXHIBIT 10-H1
Cost Proposal

Note: Mark-ups are Not Allowed Wl Fme Consuttant L] Subconsultant ] 2nd Tier Subconsultant
Consultant: Mark Thomas & Company, Inc.
Project No. Garberville Complete Streets Project  Contract No. Date 8/4/2020
DIRECT LABOR

Classification/Title Name Range Hours Actu;!a}t-l:urly Total J
Principal $120 - $150 6 $ 130.00 | § 780.00
Sr. Engineering Manager $95-%125 16 3 110.00 | § 1,760.00
Engineering Manager $85-8115 3 93.75| % B
Practice Area Leader $85-8%115 3 93.75| § -
Sr. Project Manager $66 - $95 $ 7850 | $ -
Sr. Technical Lead $66 - $95 6 3 7850 | 3 471.00
Project Manager $57 - $80 90 $ 64.25| % 5,782.50
Technical Lead $57 - 80 5 6425( % -
Sr. Project Engineer $48 - §70 68 5 55.37 | § 3,765.16
Sr. Technical Engineer $48 - §70 $ 55371 % -
Project Engineer $44 - $65 $ 48121 8% -
Design Engineer I $37 - 855 88 $ 4212 | 8§ 3,706.56
Design Engineer | $28 - 548 176 $ 3437| % 6,048.59
Sr. Technician $34 - $54 $ 41001 % -
Technician $23 - $45 60 $ 3000| % 1,800.00
Intern $15-3%30 $ 1950 | % -
Survey Division Manager $79-%110 $ 97.00| -
Sr. Survey Manager $63 - 588 $ 7250 § -
Survey Manager $57 - $74 $ 61.00| $ -
Sr. Project Surveyor $52-870 $ 56.00 | $§ -
Project Surveyor $46 - $66 $ 51.25] % -
Sr. Surveyor §37 - $60 $ 46.00| $ -
Surveyor $32 - 850 $ 37.00( S -
Lead Survey Technician $43 - 360 $ 48.01 | % -
Sr. Survey Technician $32 - 8§53 $ 3750( $ -
Survey Technician $22 - $42 $ 2725 % -
Survey Intern $15- 830 $ 20.00| § -
Single Chief $42 - $60 $ 47571 $ -
Single Chainman $34 - §55 $ 41818 -
Apprentice $18 - $66 s 2834 | S -
1 Person Field Crew $42 - 860 S 4757 | 8 -
2 Person Field Crew 584 - 8105 $ 93.15| % -
3 Person Field Crew $118 - $145 $ 12419 | $ -
Sr. LAUD Division Manager $78 - $100 $ 82518 -
LAUD Division Manager $68 - $93 3 76.00 ( § -
Sr. LAUD Project Manager $59 - $80 3 66.50 | $ -
LAUD Project Manager $54 - §75 52 3 59.00 (% 3,068.00
Landscape Architect $38 - $64 60 3 46.00 | 2,760.00
Landscape Designer $26 - $50 120 $ 3500 8 4,200.00
Intern $15-830 40 $ 19.50 | § 780.00
District Manager Engineer $72-8115 $ 98.00| $
Deputy District Manager $72-%115 3 8568 | $
Associate Sanitary Engineer $50 - $70 $ 53.01| 8




Assistant Sanitary Engineer $45 - $60 $ 46.00 | $ -
Sr. Inspector $34 - 357 $ 4100 % -
Inspector $30 - $50 $ 34.00( $ -
Inspector - Apprentice $22-%44 5 24008 -
Resident Engineer $70- %99 $ 8188 | % -
ARE/Construction Inspector $48 - 368 $ 55.20 | 8 -
|Expert Witness ——— — $130.-$165 $ 1563.52-|-%
Strategic Consulting $130-$165 $ 15352|% -
Sr. Funding Specialist $50 - $70 80 $ 58.50 | § 4,680.00
Funding Specialist $40 - 560 $ 4753 S -
Sr. Project Accountant $35 - $59 $ 4450 | $ -
Project Accountant $30-3550 - 8 $ 36.00| % 288.00
Sr. Project Coordinator $35-$58 $ 4050 $ -
Project Coordinator $27 - 847 12 3 3200 % 384.00
Sr. Project Assistant $27 - $46 $ 3180 | $ -
Project Assistant $15-%38 $ 2400 % -
Sr. Technical Writer $28 - $52 $ 3550 % -
Technical Writer $15- $40 $ 2450 % -
Sr. Graphic Manager 342 - $65 3 4850 | & -
Sr. Graphic Designer $32 - §55 8 $ 4199 | § 335.92
Graphic Designer $21-%48 24 $ 34.00| 8 816.00
LABOR COSTS
a) Subtotal Direct Labor Costs $ 41,425.73
b) Anticipated Salary Increases (see page 2 for calculation) s -
¢) TOTAL DIRECT LABOR COSTS [{a) + (b)] $ 41,425.73
INDIRECT COSTS . '
d} Fringe Benefits_ {Rate: 74.09% ) e) Total Fringe Benefits [(c)x (d)] $ 30,692.32
f) Overhead & G&A (Rate: 70.18% ) g) Overhead [(c)x {f)] $ 29,076.72
h) General & Admin (Rate: } i) Gen & Admin [(c) x(h)] % -
j) TOTAL INDIRECT COSTS [(e) + (g) + ()] § 59,769.05
FIXED FEE k) TOTAL FIXED FEE [(c) + (j)] X fixed fee: 12% . § 12,143.37 |
1) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary)
Description of [tem Quantity Unit Unit Cost Total
Mileage 450 Miles $0.581 % 258.75
Reproductions - Full Size 30 Sheets 3 1001 % 30.00
Reproductions - Half Size 90 Sheets 3 035 % 31.50
Miscellaneous 1 LS $ 250.00 | % 250.00
_ I) TOTAL OTHER DIRECT COSTS _ § 570.25,
m) SUBCONSULTANTS' COSTS (Add additional pages if necessary) ’
Subconsuitant 1: Fehr & Peers $ 20,099.51.
Subconsultant 2: Parikh Consultants, Inc. $ 32,807.91
Subconsultant 3: Y&C Transportation Consultants, Inc. $ 4,954 .30
m) TOCTAL SUBCONSULTANTS® COSTS $ 57,861.72
- n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [{l) +(m)] g 58,431.97
NOTES: TOTAL COST [{) + (i) +(K) +{n)] s 171,770.12

1. Key persannel must be marked with an asterisk (*) and employees that are subject to prevafing wage requirements must be marked with two asterisks (™). AR costs must comply with the
Federal cost principles. Subcansultants will provide their own cost proposals.

2. The cost proposal format shall nat ba amended. Indirect cost rates shall be updated cn an annual basis in accordarica with the cansuttant's annual accounting period and established by a
cognizant agency or acceptad by Caltrans.

3. Anlicipaled salary increases caleulation (pags 2Z) must accompany.



CALCULATIONS FOR ANTICIPATED SALARY INCREASES

Consuttant Mark Thomas & Company

Project No. Garberville Complete Streets Project  Contract No. Date 8/4/2020

1. Calculate Average Hourly Rate for 1st year of the contract {Direct Labor Subtotal divided by total hours)

Direct Labor Sublotal Total Hours Avg Hourly 5 Year Contract
per Cost Proposal per Cost Proposal Rate Duration
$ 41,425.73 914 = $ 45.32 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation %)

Avg Hourly Rate ’ Proposed Escalation

Year 1 s 45.32 + 5% = | § 47.50) Year 2 Avg Hourly Rate
f : ’

Year 2 l 3 47.59 + 5% = : $ 49.97|Year 3 Avg Hourly Rate

Year 3 $ 49,97 + 5% = i 52.47Year 4 Avg Hourly Rate
| | |

Year 4 $ 52,47 + 5% = v 3 56.09] Year 5 Avg Hourly Rate
i

3. Calculate estimated hours per year (Multiply estimate % each year by total hours)

Estimated % Total Hours Total Hours
Completed Each Year per Cost Proposal per Year
Year 1 100.00% * 914.0 = 'i. 914.0 T Estimated Hours Year 1
Year2 0.00% " 914.0 = I 0.0 Estimated Hours Year 2
Year 3 . 0.00% . i 914.0 . = f 0.0 Estimated Hours Year 3
Year4 0.00% . ! 914.0 . = ! 0.0 Estimated Hours Year 4
Year 5 ‘ 0.00% * 914.0, = . 0.0 Estimated Hours Year 5
Total 100% Total = N 914.0

4, Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours
Cost per Year
{calculated above) (calculated above)

Year1 |§ 532l o+ 914 = 1§ 41,42573]Esimated Hours Year 1
Year 2 '§ 47.59 * : 0 = 3 $ - | Estimated Hours Year 2
Year 3 !. $ 49.97 * E ‘o = v $ - { Estimated Hours Year 3
Year 4 i $ 5247 * ' o - = . $ - i Estimated Hours Year 4
Year 5 “ § 54.12'[ * ! 0o = i $ - | Estimated Hours Year §

Total Direct Labor Cost with Escalation = 5 $ 4142573

Direct Labor Subtotal before Escalation = I $ 4142573

Estimated total of Direct Laber Salary Increase = .‘_s_ - | Transfer to Page 1
NOTES:

1. This Is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the % increase, the # of years of the contract, and a
breakdown of the labor to be performed each year,

2. An eslimation that is based on direct labor multiplied by safary increase % multiplied by the # of years is not acceptable. (i.e, $250,000 x 2% x 5 yrs = $25,000 Is not
an acceptable methodology).

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.
4. Calcufations for anticipated salary escalation must be provided.



Certification of Direct Costs:

|, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in this contract
are actual, reasonable, allowable, and allocable to the contract in accordance with the contract terms and the following requirements:

. Generally Accepted Accounting Principles (GAAP)

. Termsand conditions of the contract

. Title 23 United States Code Section 112 - Letting of Contracts

. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Proceedures

o A2 WO N =

. 23 Code of Federal Regulations Part 172 - Procurement, Management and Administration of Engineering and
Design Related Service
6. 48 Ccode of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be retained in the project files

and be in compliance with applicable federal and state requirements. Costs that are noncompliant with the federal and state requirements
are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency or Caltrans accepted Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Name: R. Matt Brogan Title *: Vice President
Signature: A /M 6"7————— Date of Certification: 8/4/2020
Email: mbrogan@markthomas.com Phone number: (916) 381-9100

Address: 701 University Avenue, Suite 200, Sacramento, CA 95825

* An individual executive or financial officer of the consultant's or subconsultant's organization at a level no lower than a Vice
President or a Chief Financial Officer, or equivalent, who has authority to represent the financial information utilized to establish the
cost proposal for the contract.

List services the consultant is providing under the proposed contract:
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EXHIBIT 10-H1

Cost Proposal
EXHIBIT 10-H COST PROPOSAL puge 1 013
=PLUS- OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(DESIGN, ENGINEERING, AND ENVIRONMENTAL STUDIES)
Note: Mark-ups are Not Allowed
Consultant: Fehr & Peers Prime Consultant X Subconsultant 2nd Tier Subconsultant
Project No. Contract No. TBD Date: 7292020
Direct Labor
Classification/Title Name Hours Actual Hourly Rate Hourly Rate Ranges Total
Principal o 63.70-121.63
Senior Associate - 54.81-103.85
Associate in Charge ) Adrian Engel 320 $64.90 $2.076.80
Associate _ 45.43-70.67
Senior Engineer/Planner N Cheryl Croshere 8.0 _$4087 33.65-53.85 $326.96
Engineer/Planner Matthew (Chase) McFadden 1140 $31.25 28.85-42.79 §3.562.50
Senior Engineering Technician 34.62-60.10
Senior Project Coordi JoLynn Souto 14.0 $35.10 29.33-44.71 $491.40
Senior Project Accountant Marin Baker $34.62 34.62-51.44
Technician 1 21.64-35.58
B Project Coordinator . $23.08 18.00-33.65
Tntemn — 20.00-30.00
Total 168.0 $6.457.66
LABOR COSTS
a) Subtotal Direct Labor Costs $6.457.66
b) Anticipated Salary Increases
¢) TOTAL DIRECT LABOR COSTS [(a)+(b}] $6.457.66
INDIRECT COSTS
d) Fringe Benefits (Rate): 71.73% ¢) Total Fringe Benefits [(c) = (d)] $4.632.08
) Overhead (Rate): 103.94% g) Overhead [(e} =(f)] $6.712.09
h) General and Administrative (Rate): i} Gen & Admin [(c) = (h}]
j) TOTAL INDIRECT COSTS [(e) ={g) + (1)] S11.344.17
TOTAL FIXED PROFIT
FIXED FEE k) [{e) + (j)] = Fixed Fee 10% $1.780.18
1) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary
Deseription Quantity Unit Unit Cost Total
Travel/Mileage Costs (supported by
Consultant actual cost 900 per mile $0.575 §517.50
Equipment Rental and Supplies
(itemize) See attached
Permit Fees (itemize), Plan Sheets
each), Test Holes (each), etc. cach
1) TOTAL OTHER DIRECT COSTS §517.50
m) SUBCONSULTANT'S COSTS (add additional pages if necessary)
Sub Itant 1:
Sub ltant 2:
Subconsultant 3:
Tier Subconsultant 4
m) TOTAL 2Znd TIER SUBCONSULTANT'S COSTS
n) TOTAL OTHER DIRECT COSTS INCLUDING 2nd TIER SUBCONSULTANTS [(1) + (m)] $517.50
TOTAL COST [ic) + () + (k} + (n)] $20,099.51

NOTES:

+ Key Personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks

(**). All costs must comply with the Federal Cost Principles. Subconsultants will provide their own cost proposals

« The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the consultant's annual accounting

period and established by a cognized agency or accepted by Caltrans,
« Anticipated salary increases calculation (page 2) must accompany.

January 2018
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Cost Proposal
EXHIBIT 10-H COST PROPOSAL Page2of 3
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES)
1. Calculate Average Hourly Rate for 1st yéar of the contract (Direct Labor Subtotal divided by total hours) #REF!
Direct Labor Subtotal Total Hours Avg Hourly 5 Year Contract
per Cost Proposal . per Cost Proposal Rate Duration
$6,457.66 168 = $38.44 Year 1 Avg Hourly Rate
2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation %)
" Avg Hourly Rate Proposed Escalation
Year 1 $38.44 + 3.50% = $39.78 Year 2 Avg Hourly Rate
Year 2 ] $39.78 + 3.50% = $41.18 Year 3 Avg Hourly Rate
Year 3 $41.18 + . 3.50% = $42.62 Year 4 Avg Hourly Rate
Year 4 $42.62 + 3.50% = $44.11 Year 5 Avg Hourly Rate
3. Calculate estimated hours per year (Multiply estimate % each vear by total hours)
Estimated % Total Hours . Total Hours
Completed Each Year per Cost Proposal per Year
Year 1 100.00% * 168.0 = 168.0 Estimated Hours Year 1
Year 2 <k 168.0 = Estimated Hours Year 2
Year 3 * 168.0 = Estimated Hours Year 3
Year4 * 168.0 = Estimated Hours Year 4
Year 5 * 168.0 : = Estimated Hours Year 5
Total 100% Total ’ = 168.0

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the numbet of hours)

Avg Hburly Rate Estimated hours

(calculated above) (calculated above) Cost per Year .

Year 1 538.44 * 168.0 = $6,457.66 Estimated Hours Year [
Year 2 $39.78 * = ’ Estimated Hours Year 2
Year 3 $41.18 * = : Estimated Hours Year 3
Year4 $42.62 * = Estimated Hours Year 4
Year 5 $44.11 * = Estimated Hours Year 5

Total Direct Labor Cost with Escallatiqn = $6,457.66

Direct Labor Subtotal before Escalation = $6,457.66

Estimated total of Direct Labor Salary Increase = Transfer to Page 1



Local Assistance Procedures Manual EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL Page 3 of 3

Certification of Direct Costs:
I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost

Generally Accepted Accounting Principles (GAAP)

Terms and conditions of the contract

Title 23 United States Code Section 112 - Letting of Contracts

48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
Engineering and Design Related Service

6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

o e Lk =

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be
retained in the project files and be in compliance with applicable federal and state requirements. Costs that
are noncompliant with the federal and state requirements are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted
Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Name: Marion Donnelly Title*: Chief Financial Officer

Signature: I ',‘j},,.,,,c(,\ Date of Certification (mm/dd/yyyy): 07/29/2020
9

Email: m.donnelly@fehrandpeers.com Phone Number: 925-977-3200

Address: 100 Pringle Avenue Suite 600 Walnut Creek CA 94596

*An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no
lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent the
financial information utilized to establish the cost proposal for the contract.

List services the consultant is providing under the proposed contract:

As a sub to Mark Thomas, we will be providing a parking anaysis memo and downtown traffic analysis memo.

January 2018




Local Assistance Procedures Manual

EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL Page 1 of 3
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS

. Subeensultant

Note: Mark-ups are Net Allowed

o D Prime Consultant D 2nd Tier Subconsultant

Consultant; PARIKH Consultants Inc.
Project No. City of Garberville Contract No. Redwood Road Pavement Date 8 19 2020
DIRECT LABOR
Classification/Title Name Hours Actual Hourly Rate Total
Principal In Charge G. Parikh 40 $ 10117 $ 404.68
Project Manager- Engineering Manager D. Wang 8.0 $ 7333 ( $ 586.64
Sr. Project Engineer A. Lam 200 $ 6773 $ 1,354.60
Project Engineer E. Ortakei/ or TBD 60.0 $ 4962 $ 2,977.20
Senior Staff Engineer J. Zhang 36.0 $ 4159 % 1,497.24
Field Engineer L. 8 Bhangoo 24.0 $ 4973 | % 1,193.52
Lab. Technician N. Ahmad 24.0 $ 3615 % 867.60
Project Geologist C. Langbein 0.0 $ 4532 | % -
CADD Staff 4.0 $ 3944 | % 157.76
LABOR COSTS 180.00
a} Subtotal Direct Labor Costs $ 9,039.24
b) Anficipated Salary Increases (see page 2 for calculation) $ -
c) TOTAL DIRECT LABOR COSTS [{a)+ (b)) & 9,039.24
INDIRECT COSTS @ ;
d) Fringe Benefits (Rate:  4227% ) e) Total Fringe Benefits [(c) x (d}] 3820.89
f)y Overhead & GRA (Rate: 107.73% ) g) Overhead [(c) x (f)] 9737.97
h) General & Admin (Rate: 0.00% ) i) Gen & Admin [(c) x (h}] 0.00
@ OH rates are lower than actual reporfed in 10K form .
) TOTAL INDIRECT COSTS [{e}+ {g)+ ()] $ 13,558.86
FIXED FEE k) TOTAL FIXED FEE [(c) + (j)] x fixed fee 10.00% 1 2259.81
) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary)
Description of ltem CQuantity Unit Unit Cost Total
Permits -{No fee from City), county 1.00 per permit $ 30000 | 8 300.00
Driller Per Diem (Use State Rates) 3.00 per night/person-3) | § 25000 | % 750.00
Drilling,mob-demob 8.00 prevailing wage per hour| $ 225.00 3 1,800.00
Drilling Rig (Est. based on Pre. Wage) 0.75 prevaiing wage per shift| § 3,50000 |§ 2,625.00
Traffic Control 100 provailing wage per shift | § 1,80000 | § 1.800.00
Pavement coring 0.00 prevailing wage per hour| $ 235.00 $ -
Grouting 25.00 foot $ 700 |5 175.00
Reproduction 2.00 submittal $ 5000 | % 100.00
Sunland Analytical (corrosion tests) 2.00 setof 4 3 20000 |$ 400.00
i ) TOTAL OTHER DIRECT COSTS § 7,950.00
m) SUBCONSULTANTS' COSTS (Add additional pages If necessary)
Subconsultant 1: :
Subconsultant 2: b -
Subgconsultant 3: -
Subconsultant 4: -
m) TOTAL SUBCONSULTANTS' COSTS § -
n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(I} + (m)] 3 7.950.00
TOTALCOST[(c)+()+(K)+(n)] § 32,807.91

NOTES:




1. Key personnel must be marked with an asterisk {*) and employees that are subject to prevailing wage requirements must be marked with two
asterisks (**). All costs must comply with the Federal cost principles. Subconsuftants will provide their own cost proposals.

2. The cost proposal format shalt not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the consultants
annual accounting period and established by a cognizant agency or accepted by Caltrans.

3. Anticipated salary increases calculation {page 2} must accompany.

Page10f3
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Local Assistance Procedures Manual

EXHIBIT 10-H1

Cost Proposal
EXHIBIT 10-H1 COST PROPOSAlrage 2 oi 3
ACTUAL COST-PLUS-FIXED FEEOR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES)
~PARIKH Consultants Inc: - - — Redwood Road, Garbervilla
1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours})
Direct LaborSubtatal Total Hours Avg Hourly 5 Year Contract
per Cost Proposal per Cost Proposal Rata Duration
%  9,039.24 180 .= 5 50.22 ‘Yaar 1 Avg Hourly Rale

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation %)

Avg Hourly Rate Proposed Escalation
Year 1 $ 50.22 + 3% = % 51.72
Year 2 3 51,72 * 3% = $ 53.28
Yaar 3 ] 53.28 + 3% = $ 54.87
Year 4 5 54.87 + 3% . = $ 56.52
3. Calculate estimated hours per year (Multiply estimate % each year by total hours)
Estimated % Total Hours Total Hours
Completed Each Year per Cost Proposal per Year
Year 1 100.00% . 180.0 = 180.0
Year 2 0.00% . 180.0 = 0.0
Year 3 0.00% . 180.0 = 0.0
Year 4 0.00% . 180.0 = 0.0
Year§ 0.00% . 160.0 = 0.0
Tolal 100% Total = 180.0
4. Calculate Total Costs including Escalation {(Multiply Average Hourly Rate by the number of hours)
Avg Hourly Rate Estimated hours
Cost per Year
(calculated above) {calculated above) _
Year 1 [ 50.22 . 180 = $ 9,039.24
Year 2 3 51.72 . 9 = $ -
Year 3 $ 53.28 . ‘ 0 = $ -
Year 4 [ 54.87 . 0 = s -
Year 5 * ] = 5 -
Total Direct Labor Cost with Escalation = $ 9,039.24
Direct Labor Subtota! before Escalation = $ 9,039.24
Estimated !otal of Direct Labor Salary Increase. = $ -
NOTES:

-

breakdown of the Iabor to be parformed each year.

[

acceptable methodology).

3. This assumas that one year will be worked at the rate on the cost proposal before safary increases are granted.

B

. Calcutations for anticipated salary escalation must be provided.

Year 2 Avg Hourly Rate
Year 3 Avg Hourly Rate
Year 4 Avg Houtly Rate
Year & Avg Hourly Rate

Estimated Hours Year 1
Estimated Hours Year 2
Estimated Hours Year 3
Estimated Hours Year 4
Estimated Hours Year 5

)

Estimated Hours Year 1
Estimated Hours Year 2
Estimated Hours Year 3
Estimated Hours Year 4

Estimated Hours Year 5

Transfer io Pagae 1

. This is nat the only way to estimate salary increases. Cthar metheds will be accepted if they clearly indicate the % increase, the # of years of tha conlracl, and a

An estimation that is based an direct labar multiplied by salary increase % multiplied by the # of years is not accept:-.lble. (i.e. $250,000 x 2% x 5 yrs = $25,000 is notan

Page2of3
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL Page3af3

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in this contract
are actual, reasonable, allowable, and allocable to the contract in accordance with the contract terms and the following requirements:

1. Generally Accepted Accounting Principles (GAAP)
2. Terms and conditions ofthe contract

3. Title 23 United States Code Section |12 - Letting ofContracts

4.48 Code ofFederal Regulations Part 31 - Contract Cost Principles and Procedures
P

5.23 Code ofFederal Regulations Part 172 - Procurement, Management, and Administration of

Engineering and Design Related Service
6.48 Code ofFederal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be retained in the project files

and be in compliance with applicable federal and state requirements. Costs that are noncompliant with the federal and state requirements
are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency or Caltrans accepted Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Name: Gary Parikh Title *: Senior Principal

Signature: Date of Certification (mmvdd/yyyy): 819 2020

Email: gparikh@parikhnet.com Phone number: 408-452-9000

Address: 1497 North Milpitas Boulevard, Milpitas, Ca 95035

* An individual executive or financial officer of the consultant's or subconsultant's organization at a level no lower than a Vice President
or a Chief Financial Officer, or equivalent, who has authority to represent the financial information utilized to establish the cost
proposal for the contract.

List services the consultant is providing under the proposed contract:

Geotechnical Engineering Services

Page 3 of 3
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL (Page 1 of 3)
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(DESIGN, ENGINEERING, AND ENVIRONMENTAL STUDIES)
Note: Mark-ups are Not Allowed D Prime Consultant Subconsultant D 2nd Tier Subconsultant

Consultant Y&C Transportation Consultants, Inc.

Project No. Garberville Complete St - Redwood Dr Contract No. Date 8/25/2020
DIRECT LABOR
Classification/Title Name Hours Actual Hourly Rate Total
Engineer XII Daniel Yau 1.0 s 99.68 | § 99.68
Engineer XI Kin Chan 4.0 S 92.18]3% 368.72
Engineer VI Meng Yang 25.0 3 55.00]% 1,375.00
Engineer [1 TBD 16.0 S 340018 544.00
3 =
3 -
S 3
g &
3 =
g =
3 E
$ -
Total: 46.0 $ 2,387.40
LABOR COSTS
a) Subtotal Direct Labor Costs $ 2,387.40
b) Anticipated Salary Increases (see page 2 for calculations) S -
¢) TOTAL DIRECT LABOR COSTS [(a) + (b)] § 2,387.40
INDIRECT COSTS
d) Fringe Benefits Rate: 51.98% ¢) Total fringe benefits [(c) x (d)] $ 1,240.97
Overhead Rate: 3544% g) Overhead [(c) x (f)] $ 846.09
h) General and Administrative Rate: 1) Gen & Admin [(c) x (h)] $ -
j) TOTAL INDIRECT COSTS [(e) + (g) + ()] § 2,087.07
FIXED FEE k) TOTAL FIXED FEE [(c) +(j)] x fixed fee 10.00% $ 447 .45
1) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary)
Description of Item Quantity Unit Unit Cost Total
Mileage Costs 50 mile $ 0575 |8 28.75
Outside Copying (at cost) 1 each S 364 | § 3.64
$ -
3 -
$ =
) TOTAL OTHER DIRECT COSTS § 32.39
m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)
Subconsultant 1 $ -
Subconsultant 2: 3 =
Subconsultant 3: S -
Subconsultant 4: S -
m) SUBCONSULTANTS' COSTS § -
n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(I) +(m)] $ 32.39
TOTAL COST [(c) + (j) + (k) +(m)] S 4,954.30

NOTES:

l.  Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks (**).
All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.

The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the consultant's annual accounting
period and established by a cognizant agency or accept by Caltrans,

[

3. Anticipated salary increases calculations (page 2) must accompany.

Page 1 of 9
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1

Cost Proposal
EXHIBIT 10-H1 COST PROPOSAL (Page 2 of 3)
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES)
1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)
Direct Avg 5 Year
Labor Subtotal per Tg:lt I;::rzs]:r Hourly Contract
Cost Proposal P Rate Duration
_ Year 1 Avg
$2,387.40 !/ 46.0 = $51.90 Houtly Rate
2. Caleulate hourly rate for all years (Increase the Average hourly rate for a year by proposed escalation %)
Avg Hourly Rate Proposed Escalation
Year | $51.90 + 0.0% = $51.90 Year 2 Avg Hourly Rate
Year 2 $51.90 + 0.0% = $51.90 Year 3 Avg Hourly Rate
Year 3 35190 + 0.0% = $51.90 . Year 4 Avg Hourly Rate
Year 4 $51.90 + 0.0% = £51.90 Year 5 Avg Hourly Rate
3. Calculate estimated hours per year (Multiply estimate % each year by total hours)
Estimated % Completed Total Hours per Cost ,  Total Hours per
Each Year Proposal Year
Year 1 50% * 46.0 = 23.0 Estimated Hours Year 1
Year 2 50% . 46.0 = 23.0 Estimated Hours Year 2
Year3 0% * 46.0 = 0.0 Estimated Hours Year 3
Year 4 * 46.0 = 0.0 Estimated Hours Year 4
Year 5 o ok 46.0 = 0.0 Estimated Hours Year 5
Total 100% Total = 46.0
4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)
Avg Hourly Rate Estimated hours v Cost per
(calculated above) {calculated above) Year .
Yearl § 5190 = 23.0 = $1,193.70 Estimated Hours Year 1
Year2 § 5190 * 23.0 = $1,193.70 Estimated Hours Year 2
Year3 $ 5190 * 0.0 = $0.00 Estimated Hours Year 3
Year4 § 5190 * 0.0 = $0.00 Estimated Hours Year 4
Years $§ 5190 * 0.0 = $0.00 Estimated Hours Year 5
Total Direct Labor Cost with Escalation = $2,387.40
Direct Labor Subtotal before escalation = $2,387.40
Estimated total of Direct Labor Salary Increase = $0.00 Transfer to Pagel
NOTES:
1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the % increase, the

# of years of the contract, and a breakdown of the labor to be performed each year.
An estimation that is based on direct labor multiplied by salary increase % multiplied by the # of years is not acceptable. (i.e.
$250,000 x 2% x 5 yrs = $25,000 is not an acceptable methodology)

~This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.

Calculations for anticipated salary escalation must be provided.

Page 2 of 9
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL (Page 3 of 3)

Certification of Direct Costs

|, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost
proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in accordance with the
contract terms and the following requirements:

1 Generally Accepted Accounting Principles (GAAP)

2 Terms and conditions of the contract

3 Title 23 United States Code Section 112 - Letting of Contracts

4 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

5 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
Engineering and Design Related Services

6 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be retained
in the project files and be in compliance with applicable federal and state requirements. Costs that are
noncompliant with the federal and state requirements are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect
Cost Rate(s).

Prime Consultant or Suconsultant Certifying:

Name: Daniel Yau Title*: President
Signature: -bh—— M/] — Date of Certification (mm/dd/yyyy): 08/25/2020
Email: dyau@yctrans orJation.com Phone Number: (916) 366-8000 x 305

Address: 3250 Ramos Circle, Sacramento, CA 95827

*An individual executive or financial officer of the consultant’s or subconsultant's organization at a level
no lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to
represent the financial information utilized to establish the cost proposal for the contract.

List services the consultant is providing under this proposed contract:
Prepare electrical plans, specifications, and estimates.

Page 3 of 9
January 2018
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Local Assistance Procedures Manual EXHIBIT 10-H1

Cost Proposal
Note: Mark-ups are Not Allowed . Prime Consultant D Subconsultant D 2nd Tier Subconsultant
Consultant: Mark Thomas & Company, Inc.
Project No. Redway HSIP Contract No. Date 8/4/2020
DIRECT LABOR

Classification/Title Name Range Hours | Actal Hourly Total

Principal $120 - $150 2 $ 130.00( $ 260.00
Sr. Engineering Manager $95 - $125 $ 110.00 | $ -
Engineering Manager $85-8115 $ 9375| % -
Practice Area Leader $85 - 8115 $ 93.75( $ -
Sr. Project Manager $66 - $95 3 7850 | § -
Sr. Technical Lead $66 - $95 $ 7850 | 8 -
Project Manager $57 - $80 32 $ 64.25| $ 2,056.00
Technical Lead 357 - $80 $ 64.25| § -
Sr. Project Engineer $48 - §70 8 $ 5537 | $ 442 96
Sr. Technical Engineer $48 - $70 $ 5537 | § -
Project Engineer $44 - $65 $ 48.12 | § -
Design Engineer Il $37 - $55 32 s  4212(s 1,347.84
Design Engineer | $28 - 548 130 ] 3437|583 4,468.10
Sr. Technician $34 - $54 $ 4100 8 -
Technician $23 - $45 $ 3000( % -
Intern $15- 830 $ 19.50 | $ -
Survey Division Manager $79- %110 $ 97.00( 8 -
Sr. Survey Manager 363 - 588 $ 72501 % -
Survey Manager 857 - %74 $ 61.00| $ -
Sr. Project Surveyor $52- %70 $ 56.00 | $ -
Project Surveyor 546 - $66 $ 5125| % -
Sr. Surveyor $37 - $60 $ 46.00| % -
Surveyor $32 - %50 $ 37.00| $ -
Lead Survey Technician $43 - $60 $ 4801 8 -
Sr. Survey Technician $32- %53 $ 3750 % =
Survey Technician $22 - §42 $ 2725| % -
Survey Intern $15-%30 $ 20.00| & -
Single Chief $42 - 60 $ 4757 | § =
Single Chainman $34 - $55 $ 4181 % -
Apprentice $18 - $66 $ 2834 | % -
1 Person Field Crew $42 - 560 $ 4757 | S -
2 Person Field Crew $84 - $105 $ 93.15| § -
3 Person Field Crew $118-8145 $ 12419 | § -
Sr. LAUD Division Manager $78 - $100 $ 8251 % -
LAUD Division Manager $68 - $93 $ 76.00 | $ -
Sr. LAUD Project Manager $59 - $80 $ 66.50 | $ =
LAUD Project Manager $54 - 8§75 $ 59.00| & g
Landscape Architect $38 - $64 $ 46.00 | $ -
Landscape Designer $26 - $50 $ 3500| $ 5
Intern $15- $30 $ 1950 | $ -
District Manager Engineer $72-%$115 $ 98.00 | $ -
Deputy District Manager §72-%115 $ 8568 | § -




Associate Sanitary Engineer $50 - $70 $ 53.011 % -
Assistant Sanitary Engineer $45 - $60 $ 46.00 | § -
Sr. Inspector $34 - 357 $§ 400(8 -
Inspector $30 - $50 5 3400( $ -
Inspector - Apprentice $22 - 344 $ 2400 | % -
Resident Engineer $70 - $99 3 8188 % -
ARE/Construction Inspector $48 - $68 - 3 55.20 | 8 -
Expert Wilness $130 - $165 3 15352 | § -
Strategic Consulting $130 - $165 $ 15352 | % -
Sr. Funding Specialist $50 - $70 $ 5850 | $ -
Funding Specialist $40 - $60 $ 47531 % -
Sr. Project Accountant $35 - $59 $ 44,50  $ -
Project Accountant $30-$50 ] $ 36.00| % 216.00
Sr. Project Coordinator $35-$58 5 4050 $ -
Project Coordinator $27 - $47 6 $ 3200 % 192.00
Sr. Project Assistant $27 - $46 $ 3150 8 -
Project Assistant $15-%38 3 2400| § -
Sr. Technical Writer $28 - $52 $ 3550)| $ -
Technical Writer $15-340 $ 2450 § -
Sr. Graphic Manager $42 - 365 3 4850| § -
Sr. Graphic Designer $32-%55 $ 41989 % -
Graphic Designer $21-548 5 3400 % -
LABOR COSTS
a) Subtotal Direct Labor Costs $ 898290
b) Anticipated Salary Increases (see page 2 for calculation) 5 -
¢) TOTAL DIRECT LABOR COSTS I(a) + (b)] $ 8,982.90
INDIRECT COSTS
d) Fringe Benefits (Rate: 74.09% ) e) Total Fringe Benefits [(c)x (d)] $ 6,655.43
f) Overhead & G&A (Rate: 7019% ) g)Overhead [(c)x ()] $ 6,305.10
h} General & Admin (Rate: ) i) Gen & Admin [(c)x(h)] $ -
j) TOTAL INDIRECT COSTS [(e) + (g) + ()] $ 12,960.53
FIXED FEE k) TOTAL FIXED FEE [{c) + (j)] x fixed fee: 12% '$ 2,633.21 |
[) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary)
- Description of ltem Quantity Unit Unit Cost Total
Reproductions - Full Size 24 Sheets $ 100 § 24.00
Reproductions - Half Size 36 Sheets 3 035|% ; 12.60
Miscellaneous 1 LS $ 250.00 | $ 250.00
I) TOTAL OTHER DIRECT COSTS § 286.60 .
m) SUBCONSULTANTS' COSTS (Add additional pagfes if necessary)
Subconsultant 1: Y&C Transporation Consultants Inc. $ 5,948.21
Subconstltant 2:
m) TOTAL SUBCONSULTANTS' COSTS $ 5,948.21
n) TOTAL OTHER DIRECT COSTS INCLUbING SUBCONSULTANTS [() + (m)] g 6,234.81
TOTAL COST [(¢) + i) + () + (] § 30,811.45 |

NOTES:

Federal cost principles. Subconsultants will provide their awn ¢ost proposals.

1. Key personnel must ba marked with an asterisk (") and employees that are subject to prevaiing wage requirements must be marked with two asterisks {**). All costs must comply with the

2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the censultant's annuat accounting period and establishsd by 4
cognizant agency or accepted by Caltrans,

3. Anlicipated salary increases cafculation {(page 2} must accompany.



CALCULATIONS FOR ANTICIPATED SALARY INCREASES

Consultant Mark Thomas & Company

Project No. Redway HSIP b Contract No. Date 8/4/2020 )

1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Subtotal Total Hours Avg Hourly 5 Year Contract
per Cost Proposal per Cost Proposal Rate Duration
$ 8,982.90 216 = $ 41.89 Year 1 Avg Hourly Rate

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation %)

Avg Hourly Rate Proposed Escalation ,
Year 1 } s 4159 + 5% = 1§ 43.67|Year 2'Avg Hourly Rate
Year2 i% . 43.67 + 5% = ! $ 45.85( Year 3 Avg Hourly Rate
Year3 ! $ 45.85 + 5% = s 48.14 Year 4 Avg Hourly Rate
Year 4 48.14 + 5% = ; $ - '50.55 | Year 5 Avg Hourly Rate
3. Calculate estimated hours per year (Multiply estimate % each year by total hours)
Estimated % Total Hours ’ Total Hours
Completed Each Year per Cost Proposal per Year
Year 1 100.00% * 218.0 - = 216.0 Estimated Hours Year 1
Year 2 0.00% * 216.0 = | 0.0 Estimated Hours Year 2
Year 3 . 0.00% * 216.0. ' = ‘0.0: Estimated Hours Year 3
Year 4 0.00% * 216.0 = . O.O:F Estimated Hours Year 4
Year 5 0.00% - 216.0¢ . = ‘0.0 Estimated Hours Year 5
Total 100% Total’ = 216.0

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours
Cost per Year
(calculated above) (calculated above) )

Year 1 { $ 41.59 ‘ : 216 = i $§  8,982.90!Estimated Hours Year 1
Yea; 2 $ 4367 * i 0 ! = Il § . - | Estimated Hours Year 2
Year 3 3 45.85 . q 0 ! = L$ - | Estimated Hours Year 3
Yeard 18 48.14 . : 0 ¥ = % $ - | Estimated Hours Year 4
Year § $ 54.12 . 1 0 j = P 3 - {Estimated Hours Year 5

Total Direct Labor Cost with Escalation = ; $ 8,982.90

‘Direct Labor Subtotal before Escalation - = | § . 898290

Estimated total of Direct Labor Salary Increase = ;_i_ ] Transfer to Page 1
NOTES:

1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the % increase, the # of years of the contract, and a
breakdown of the labor to be performed each year,

2. An estimation that is based on direct labor multiplied by salary Increase % multiplied by the # of years is not accaplable. {i.e. $250,000 x 2% x'5 yrs = $25,000 is rot
an acceptable methodology).

3. This assumes that one year will be worked at thé rate on the cost proposal before salary increases are granted.
4. Calcuiations for anticipated salary escalation must be provided,



Certification of Direct Costs:

|, the undersigned, cerlify to the best of my knowledge and belief that all direct costs identified on the cost proposal(s) in this contract
- are actual, reasonable, allowable, and allocable to the contract in accordance with the contract terms and the following requirements:

1. Generally Accepted Accounting Principles (GAAF)
2_.Tems.and conditions.of the.contract— - -

3. Title 23 United States Code Section 112 - Letting of Contracts

4, 48 Code of Federal Regulations-Part 31 - Contract Cost Principles and Proceedures

5. 23 Code of Federal Regulations Part 172 - Procurement, Management and Administration of Engineering and
Design Related Service

6. 48 Ccode of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All cosls must be applied consistently and fairly to all contracts. All documentation of compliance must be retained in the project files

and be in compliance with applicable federal and state requirements. Costs that are noncompliant with the federal and state requirements
are not eligible for reimbursement.

Local governmeﬁts are responsible for applying only cognizant agency or Caltrans accepted Indirect Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Name: R. Matt Brogan Title *: Vice President
Signature: Iﬁ m 6"7——'— - Date of Certification; 8/4/2020
Email: mbrogan@markthomas.com Phone number: {916) 381-9100

‘Address: 701 University Avenue, Suite 200, Sacramento, CA 95825

* An individual executive or financial officer of the consultant's or subconsultant's organization at a level no lower than a Vice
President ar a Chief Financial Officer, or equivalent, who has authority to represent the financial information utilized to establish the
cost proposal for the contract. '

'

List services the consultant is providing under the proposed contract:




Local Assistance Procedures Manual

EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL (Page 1 of 3)
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS

(DESIGN, ENGINEERING, AND ENVIRONMENTAL STUDIES)

Note: Mark-ups are Not Allowed Prime Consultant Subconsultant [[J2nd Tier Subconsultant
Consultant Y&C Transportation Consultants, Inc. o
Project No. Redway-Redwood HSIP Contract No. Date 8/25/2020

DIRECT LABOR

Classification/Title Name Hours Actual Hourly Rate Total
Engineer XII Daniel Yau 2.0 S 99.68 | $ 199.36
Engineer XI Kin Chan 7.0 $ 92.18 | § 645.26
Engineer VI Meng Yang 19.0 S 550018 1,045.00

Engineer [l TBD 24.0 $ 3400158 816.00
£ =
3 B
[ =
) R
§ S
$ R
g B
g R
Total: 52.0 $ 2,705.62

LABOR COSTS

a) Subtotal Direct Labor Costs S 2,705.62

b) Anticipated Salary Increases (see page 2 for calculations) S -

¢) TOTAL DIRECT LABOR COSTS [(a) + (b)] $ 2,705.62

INDIRECT COSTS

d) Fringe Benefits Rate: 51.98% ¢) Total fringe benefits [(c) x (d)] § 1,406.38

Overhead Rate: 35.44% g) Overhead [(c) x (f)] § 958.87
h) General and Administrative Rate: 1) Gen & Admin [(c) x (h)] S =
j) TOTAL INDIRECT COSTS [(e) +(g) + ()] S 2,365.25
FIXED FEE k) TOTAL FIXED FEE [(c) + (j)] x fixed fee 10.00% $ 507.09
1) CONSULTANT'S OTHER DIRECT COSTS (ODC) - ITEMIZE (Add additional pages if necessary)
Description of Item Quantity Unit Unit Cost Total
Mileage Costs 550 mile S 0.575 | § 316.25
Express Mail (at cost) 1 each b 4000 | $ 40.00
Outside Copying (at cost) 1 each S 14.00 | § 14.00
g =
§ -
) TOTAL OTHER DIRECT COSTS § 370.25

m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)

Subconsultant 1: $ -
Subconsultant 2: 5 -
Subconsultant 3: S -
Subconsultant 4: $ -
m) SUBCONSULTANTS' COSTS § -

n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(I) +(m)] $ 370.25

TOTAL COST [(c) + (§) + (k) +(n)] _§ 5,948.21

NOTES:

1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks (**).

All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.

2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the consultant's annual accounting
period and established by a cognizant agency or accept by Caltrans.
3. Anticipated salary increases calculations (page 2) must accompany.

Page 1 of 9
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1

Cost Proposal
EXHIBIT 10-H1 COST PROPOSAL (Page 2 of 3)
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES)
1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)
Direct Avg . 5 Year
Labor Subtotal per ngz]t ;I::rcs’::r Hourly Contract
Cost Proposal P Rate Duration
Year 1 A
$2,705.62 / 52.0 = $52.03 car & AVE
Hourly Rate
2, Caleulate hourly rate for all years (Increase the Average hourly rate for a year by proposed escalation %)
Avg Hourly Rate Proposed Escalation
Year 1 $52.03 + 0.0% = $52.03 Year 2 Avg Hourly Rate
Year 2 $52.03 + 0.0% = $£52.03 Year 3 Avg Hourly Rate
Year3 $52.03 + 0.0% = $52.03 Year 4 Avg Hourly Rate
Year'd $52.03 + 0.0% = $52.03 Year 5 Avg Hourly Rate
3. Calculate estimated hours per year (Multiply estimate % each year by total hours)
Estimated % Completed Total Hours per Cost Total Hours per
) Each Year Proposal Year
Year 1 50% * 52.0 = 26.0 Estimated Hours Year 1
Year 2 50% * 52.0 = 26.0 Estimated Hours Year 2
Year 3 0% ' * 52.0 = 0.0 Estimated Hours Year 3
Year 4 * 52.0 = 0.0 Estimated Hours Year 4
Year 5 o b 52.0 = 0.0 Estimated Hours Year 5
Total 100% Total = 52.0
4, Caleulate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)
Avg Hourly Rate Estimated hours Cost per
(calculated above) {calculated above) Year
Year1 §$ 52,03 * 26.0 = $1,352.81 Estimated Hours Year 1
Year2 § 52.03 » 26.0 = $1,352.81 Estimated Hours Year 2
Yeard $ 52.03 = 0.0 = $0.00 EstimatedHours Year 3
Year4 $ 52.03 * 0.0 = $0.00 Estimated Hours Year 4
Year5 § 52.03 * 0.0 = $0.00 Estimated Hours Year 5
Total Direct Labor Cost with Escalation = $2,705.62 '
- Direct Labor Subtotal before escalation = $2,705.62
Estimated total of Direct Labor Salary Increase = $0.00 Tramsfer to Page 1
NOTES:
1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the % increase, the

# of years of the contract, and a breakdown of the labor to be performed each year.

2. An estimation that is based on direct labor multiplied by salary increase % multiplied by the # of years is not acceptable. (i.e.
$250,000 x 2% x 5 yrs = $25,000 is not an acceptable methodology)

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.

4, Calculations for anticipated salary escalation must be provided.

Page 2 of 9
January 2018



Local Assistance Procedures Manual EXHIBIT 10-H1
Cost Proposal

EXHIBIT 10-H1 COST PROPOSAL (Page 3 of 3)

Certification of Direct Costs

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost
proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in accordance with the
contract terms and the following requirements:

1 Generally Accepted Accounting Principles (GAAP)

2 Terms and conditions of the contract

3 Title 23 United States Code Section 112 - Letting of Contracts

4 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

5 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
Engineering and Design Related Services

6 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be retained
in the project files and be in compliance with applicable federal and state requirements. Costs that are
noncompliant with the federal and state requirements are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect
Cost Rate(s).

Prime Consultant or Suconsultant Certifying:

Name: Daniel Yau Title*: President
Signature: -b—— W — Date of Certification (mm/dd/yyyy): 08/25/2020
Email: dyau@yctrans oﬁition.com Phone Number: (916) 366-8000 x 305

Address: 3250 Ramos Circle, Sacramento, CA 95827

*An individual executive or financial officer of the consultant's or subconsultant's organization at a level
no lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to
represent the financial information utilized to establish the cost proposal for the contract.

List services the consultant is providing under this proposed contract:

Prepare electrical plans, specifications, and estimates.

Page 3 of 9
January 2018



County of Humbold: Garberville Complete Streets & Redway HSIP
Attachment C Professional Design Engineering Services

Attachment C — Consultant Proposal DBE Commitment (Exhibit 10-O1)




QUALIFICATIONS

C) 7.0 SUPPLEMENTAL DOCUMENTATION =~

County of Humboldt RFQ No. DPW2020-001
Professional Design Engineering Services Page 31

REQUEST FOR QUALIFICATIONS — NO. DPW2020-001
PROFESSIONAL DESIGN ENGINEERING SERVICES

ATTACHMENT F-LAPM EXHIBIT 10-O1 - CONSULTANT PROPOSAL DBE COMMITMENT
(SUBMIT WITH STATEMENT OF QUALIFICATIONS)

EXHIBIT 10-O1 CONSULTANT PROPOSAL DBE COMMITMENT

1. Local Agency: County of Humboldt 2. Contract DBE Goal: _14%

3. Project Description: Garberville Complete Streets Project and Redway Drive/Redwood Drive Intersection Highway Safety Project

4. Project Location: _County of Humboldt

5. Consultant's Name: Mark Thomas & Company, Inc. 6. Prime Certified DBE: O

7. Description of Work, Service, or Materials 8. DBE

: Su .Qied d Certification 9. DBE Contact Information 10. DBE %
PP Number
20259 Parikh Consultants, Inc. (408) 452-9000
Civil Engineering, Feasibility, Laboratory Testing 1497 N. Milpitas Blvd TBD
& Analysis, Geotechnical Milpitas, CA 95035
Y&C Transportation Consultants, Inc. (916) 366-8000
Civil Engineering, Traffic Engineering, Feasibility 28989 3250 Ramos Circle T8D
& Safety Studies Sacramento. CA 95827
Local Agency to Complete this Section 11. TOTAL CLAIMED DBE PARTICIPATION
17. Local Agency Contract Number:
i %TBD
18. Federal-Aid Project Number:
19. Proposed Contract Execution Date: ~ 9-29-2020
Local Agency certifies that all DBE certifications are valid and information | IMPORTANT: Identify all DBE firms being claimed for credit,
on this form is complete and accurate. regardless of tier. Written confirmation of each listed DBE is
required.
CME 9-29-20 l ﬁ ﬁﬂ 6‘1/ 05/20/2020
20. Local ﬁéncy Representative's Signature 21. Date | 12 P?eparer.t; Signature 13. Date
Jeffrey A. Ball 707.445.7377 | R. Matt Brogan (916) 381-9100
22. Local Agency Representative's Name 23. Phone 14. Preparer's Name 15. Phone
Assoc. Civil Engineer Principal/Division Manager
24. Local Agency Representative’s Title 16. Preparer’s Title




County of Humbolds Garberville Complete Streets & Redway HSIP
Attachment D . Professional Design Engineering Services

Attachment D — Consultant Contract DBE Commitment (Exhibit 10-02)




Local Assistance Procedures Manual

Exhibit 10-02
Consultant Contract DBE Commitment

EXHIBIT 10-02 CONSULTANT CONTRACT DBE COMMITMENT

1. Local Agency: County of Humboldt

2. Contract DBE Goal: 14%

3-Project Description:— _Garberville Coniplele Stréet Project

4. Project Location: _Humboldt County

5. Consultant's Name: Mark Thomas & Company, Inc.

6. Prime Certified DBE: O

7. Total Contract Award Amount:

$171,770

8. Total Dollar Amount for ALL Subconsultants: _ $57.862 9. Total Number of ALL Subconsultants:
. . . 11. DBE 13. DBE
10. Description or Wark, Service, or Materials Certification 12. DBE Contact Information Dollar
PP Number Amount
) Parikh Consultants, Inc.
Geotechnical 20259 1497 N Milpitas Blvs, Milpitas, CA 95035 $32,808
{408) 452-9000 - -
L Y&C Transportation Consuitants, Inc.,
Traffic Lighting 28989 3250 Ramos Circle, Sacramento, CA 95827
' | (916) 366-8000 34,954
Local Agency to Complete this Sectlon 27762
20. Local Agency Contract 321616 %37,
Mumhar: - 14. TOTAL CLAIMED DBE PARTICIPATION
21, Federal-Aid Project Number: RPL 590(167)
0,
22. Contract Execution 9-29-2020 21.9%
Nata
Local Agency certifies that all DBE certifications are valid and information on IMPORTANT: Identify all DBE firms being claimed for credit,
this form is complete and accurate, regardiess of tier. Written confirmation of each listed DBE is
required.
CI_)JVZ 9-29-20 R B, oz
23. Local A%gnéy Representative’s Signature 24. Dale 15. Preparer's Signature 16. Date
Jeffrey’A. Ball 707.445.7377 R. Matt Brogan (916) 381-9100
25, Local Agency Representative's-Name 26. Phone 17. Preparer's Name 18. Phone
Assoc. Civil Engineer Principal/Vice President
27. Local Agency Representative's Title 19. Preparer's Title.

DISTRIBUTION: 1. Qriginal — Local Agency

2. Copy — Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract
execution may result in de-obligation of federal funds on contract.

ADA Notice:

Far individuals with sensory disabilities, this document is available in alternate formats, For information call (916) 854-8410 ar TDD (916) 654~

3880 or write Records and Farms Management, 1120 N Street, M8-89, Sacramento, CA 95814,

Page 1 of 2
July 23, 2015



Local Assistance Procedures Manual -

Exhibit 10-02
Consultant Contract DBE Commitment

EXHIBIT 10-02 CONSULTANT CONTRACT DBE COMMITMENT

1. Local Agency:

‘County of Humboldt -

—3-Project-Bescription:——Redway-Drive/Redwood-Drive-Intersection Highway Safety-Project

2. Contract DBE Goal: 14%

4. Project Location: _Humboldt County
5. Consultant's Name: Mark Thomas & Company, Inc. 6. Prime Cerlified DBE: O 7. Total Contract Award Amount: $30,811
8. Total Dollar Amount for ALL Subconsultants: _ $5,984 9. Total Number of ALL Subconsultants:
- ’ . 11. DBE 13. DBE
10. Description of York, Service, o Materials Certification 12. DBE Contact Information Dollar
PP Number Amount
- Y&C Transportation Consultants, Inc.,
Traffic Lighting 28989 3250 Ramos Circle, Sacramento, CA 95827 5,984
{916) 366-3000
Local Agency to Complete this Sectlon
20. Local Agency Contract 321618 $5,994
Mismher 14. TOTAL CLAIMED DBE PARTICIPATION
21. Federal-Aid Project Number: HSIP 5904(181) .
. - 19.3%
22. Contract Executicn 9-29-2020
Nata:

Local Agency certifies that all DBE certifications are valid and information en
this form is complete :Iand accurate.

OB

IMPORTANT: Identify all DBE firms being claimed for credit,
regardless of tier. Written confirmation of each listed DBE is
required.

k ﬂﬂ 6,,7__/ 09/02/2020

Assoc. Civil Engineer
27. Local Agency Representative's Title

9-29-20
23, Localédency Representative's Signature 24 Date 15, Preparer's Signature 16. Date
Jeffrey A. Ball 707.445.7377 R. Mait Brogan (916) 381-9100
25. Local Agency Representative's Name. 26. Phone 17. Preparer's Name 18. Phone

Principal/Vice President

19. Preparer's Title

DISTRIBUTION: 1. Original — Local Agency

2. Copy — Calfrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract
execution may result in de-obligation of federal funds on contract.

ADA Naotice: For individuals with sensory disabilities, this document is available in alternate formats. For infermation call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Page 1 of 2
July 23, 2015




County of Humboldt Garberville Complete Streets & Redway HSIP
Attachment E Prafessional Design Engineering Services

Attachment E — DBE Information, Good Faith Efforts (Exhibit 15-H)




GOOD FAITH EFFORTS
LAPM EXHIBIT 15-G IS
NOT REQUIRED.SINCE
DBE GOAL MET.



County of Humboldt Garberville Complete Streets & Redway HSIP
Attachment F _ Professional Design Engineering Services

Attachment F — Consultant Certification of Contract Costs and Financial management
System (Exhibit 10-K for Prime and Subconsultants)




Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

EXHIBIT 10-K CONSULTANT ANNUAL CERTIFICATION OF
INDIRECT COSTS AND FINANCIAL MANAGEMENT SYSTEM

(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required.)

Consultant’s Full Legal Name:

Important: Consultant means the individual or consultant providing engineering and design related
services as a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the
Indirect Cost Rate(s) shall not be combined with its parent company or subsidiaries.

Indirect Cost Rate:

Combined Rate 144.28 % OR

Home Office Rate % and Field Office Rate (if applicable) %
Facilities Capital Cost of Money % (if applicable)

Fiscal period * 01/01/2019 - 12/31/2019

* Fiscal period is annual one year applicable accounting period that the Indirect Cost Rate was developed (not
the contract period). The Indirect Cost Rate is based on the consultant’s one-year applicable accounting period
for which financial statements are regularly prepared by the consultant.

I have reviewed the proposal to establish an Indirect Cost Rate(s) for the fiscal period as specified above and have
determined to the best of my knowledge and belief that:

e All costs included in the cost proposal to establish the indirect cost rate(s) are allowable in
accordance with the cost principles of the Federal Acquisition Regulation (FAR) 48, Code of
Federal Regulations (CFR), Chapter 1, Part 31 (48 CFR Part 31);

e The cost proposal does not include any costs which are expressly unallowable under the cost
principles of 48 CFR Part 31:

¢ The accounting treatment and billing of prevailing wage delta costs are consistent with our
prevailing wage policy as either direct labor, indirect costs, or other direct costs on all federally-
funded A&E Consultant Contracts.

¢ All known material transactions or events that have occurred subsequent to year-end affecting the
consultant’s ownership, organization, and indirect cost rates have been disclosed as of the date of
this certification.

I am providing the required and applicable documents as instructed on Exhibit 10-A.
Financial Management System:

Our labor charging, job costing, and accounting systems meet the standards for financial reporting, accounting
records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d): 23 CFR. Chapter 1. Part 172.11(a)(2);
and all applicable state and federal rules and regulations.

Our financial management system has the following attributes:
e Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
e Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost

Page 1 of 2
March 2018
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Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

accounts;

Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;
Internal controls to maintain integrity of financial management system;

Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts:

I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by
the following:

e Sanctions and Penalties - 23 CFR Part 172.11(c)(4)

e False Claims Act - Title 31 U.S.C. Sections 3729-3733

e Statements or entries generally - Title 18 U.S.C. Section 1001
e Major Fraud Act - Title 18 U.S.C. Section 1031

All A&FE Contract Information:
e Total participation amount $ 84,667,659.51 on all State and FAHP contracts for Architectural &
Engineering services that the consultant received in the last three fiscal periods.
e The number of states in which the consultant does business is one .
e Years of consultant’s experience with 48 CFR Part 31 is 30+ years
e  Audit history of the consultant’s current and prior years (if applicable)
O Cognizant ICR Audit O Local Gov't ICR Audit [ Caltrans ICR Audit

CPA ICR Audit 0 Federal Gov't ICR Audit

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the
Indirect Cost Rate Schedule to determine that any costs which are expressly unallowable under the Federal cost
principles have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and
all applicable state and federal rules and regulations. I also certify that | understand that all documentation of
compliance must be retained by the consultant. | hereby acknowledge that costs that are noncompliant with the
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans.

Name**: R. Matt Brogan Title**: Vice President
Signature: !Q /M Py Date of Certification (mm/dd/yyyy): 08/04/2020
Email**. mMbrogan@markthomas.com Phone Number**: (916) 381-9100

**An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no lower than a Vice President, a
Chiet Financial Officer, or equivalent, who has authonity to represent the financial information used to establish the indirect cost rate

Note: Both prime and subconsultants as parties of a confract must complete their own Exhibit 10-K forms.
Caltrans will not process local agency's invoices until a complete Exhibit 10-K form is accepted and approved by
Caltrans Audits and Investigations.

Distribution: 1) Original - Local Agency Project File
2) Copy - Consultant
3) Copy - Caltrans Audits and Investigations

Page 2 of 2
March 2018



Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

EXHIBIT 10-K CONSULTANT ANNUAL CERTIFICATION OF
INDIRECT COSTS AND FINANCIAL MANAGEMENT SYSTEM

(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required.)

Consultant’s Full Legal Name: Fehr & Peers

Important: Consultant means the individual or consultant providing engineering and design related
services as a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the
Indirect Cost Rate(s) shall not be combined with its parent company or subsidiaries.

Indirect Cost Rate:

Combined Rate 175.67 % OR

Home Office Rate n/a % and Field Office Rate (if applicable) n/a %
Facilities Capital Cost of Money n/a % (if applicable)

Fiscal period * 12/29/2018-12/27/2019

* Fiscal period is annual one year applicable accounting period that the Indirect Cost Rate was developed (not
the contract period). The Indirect Cost Rate is based on the consultant’s one-year applicable accounting period
for which financial statements are regularly prepared by the consultant.

I have reviewed the proposal to establish an Indirect Cost Rate(s) for the fiscal period as specified above and have
determined to the best of my knowledge and belief that:

e All costs included in the cost proposal to establish the indirect cost rate(s) are allowable in
accordance with the cost principles of the Federal Acquisition Regulation (FAR) 48, Code of
Federal Regulations (CFR), Chapter 1, Part 31 (48 CFR Part 31);

e The cost proposal does not include any costs which are expressly unallowable under the cost
principles of 48 CFR Part 31;

e The accounting treatment and billing of prevailing wage delta costs are consistent with our
prevailing wage policy as either direct labor, indirect costs, or other direct costs on all federally-
funded A&E Consultant Contracts.

¢ All known material transactions or events that have occurred subsequent to year-end affecting the
consultant’s ownership, organization, and indirect cost rates have been disclosed as of the date of
this certification.

I am providing the required and applicable documents as instructed on Exhibit 10-A.
Financial Management System:

Our labor charging, job costing, and accounting systems meet the standards for financial reporting, accounting
records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d): 23 CFR, Chapter 1, Part 172.11(a)(2);
and all applicable state and federal rules and regulations.

Our financial management system has the following attributes:
*  Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
e  Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost

Page 1 of 2
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Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

accounts;

Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;
Internal controls to maintain integrity of financial management system;

Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
Ability to ensure costs are in compliance with contract terms and federal and state requirement

e & @ o o

Cost Reimbursements on Contracts:

I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to
Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by
the following:

e Sanctions and Penalties - 23 CFR Part 172.11(c)(4)

e False Claims Act - Title 31 U.S.C. Sections 3729-3733

e Statements or entries generally - Title 18 U.S.C. Section 1001
e Major Fraud Act - Title 18 U.S.C. Section 1031

All A&FE Contract Information:
e Total participation amount $ 87,000,000 on all State and FAHP contracts for Architectural &
Engineering services that the consultant received in the last three fiscal periods.
e  The number of states in which the consultant does business is 31 .
* Years of consultant’s experience with 48 CFR Part 31 is 36 ;
e  Audit history of the consultant’s current and prior years (if applicable)
O Cognizant ICR Audit O Local Gov't ICR Audit O Caltrans ICR Audit

CPA ICR Audit O Federal Gov't ICR Audit

I, the undersigned, certify all of the above to the best of my knowledge and belief and that | have reviewed the
Indirect Cost Rate Schedule to determine that any costs which are expressly unallowable under the Federal cost
principles have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and
all applicable state and federal rules and regulations. I also certify that I understand that all documentation of
compliance must be retained by the consultant. | hereby acknowledge that costs that are noncompliant with the
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans.

Name**: Marion Donnelly Titlex*. Chief Financial Officer

Signature: Marion Donnelly o3 is 50’ Date of Certification (mm/dd/yyyy): 06/16/2020
Email**- m.donnelly@fehrandpeers.com Phone Number**: 925-977-3214

**An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no lower than a Vice President. a
Chief Financial Officer, or equivalent, who has authority to represent the financial information used to establish the indirect cost rate

Note: Both prime and subconsultants as parties of a contract must complete their own Exhibit 10-K forms.
Caltrans will not process local agency s invoices until a complete Exhibit 10-K form is accepted and approved by
Caltrans Audits and Investigations.

Distribution: 1) Original - Local Agency Project File
2) Copy - Consultant
3) Copy - Caltrans Audits and Investigations

Page 2 of 2
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PARIKH VOLUNTARILY PROPOSES TO USE LOWER ICR (150.00%)
Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

EXHIBIT 10-K CONSULTANT ANNUAL CERTIFICATION OF
INDIRECT COSTS AND FINANCIAL MANAGEMENT SYSTEM

(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required.)

PARIKH CONSULTANTS, INC.

Consultant’s Full Legal Name:

Important: Consultant means the individual or consultant providing engineering and design related
services as a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the
Indirect Cost Rate(s) shall not be combined with its parent company or subsidiaries.

Indirect Cost Rate:
Combined Rate_173:19 % OR

Home Office Rate 173.15 % and Field Office Rate (if applicable) na %
Facilities Capital Cost of Money na % (if applicable)

Fiscal period * 2/1/2018 to 1/31/2019

* Fiscal period is annual one year applicable accounting period that the Indirect Cost Rate was developed (not
the contract period). The Indirect Cost Rate is based on the consultant’s one-year applicable accounting period
for which financial statements are regularly prepared by the consultant.

I have reviewed the proposal to establish an Indirect Cost Rate(s) for the fiscal period as specified above and have
determined to the best of my knowledge and belief that:

e All costs included in the cost proposal to establish the indirect cost rate(s) are allowable in
accordance with the cost principles of the Federal Acquisition Regulation (FAR) 48, Code of
Federal Regulations (CFR), Chapter 1, Part 31 (48 CFR Part 31);

e The cost proposal does not include any costs which are expressly unallowable under the cost
principles of 48 CFR Part 31;

e The accounting treatment and billing of prevailing wage delta costs are consistent with our
prevailing wage policy as either direct labor, indirect costs, or other direct costs on all federally-
funded A&E Consultant Contracts.

¢ All known material transactions or events that have occurred subsequent to year-end affecting the
consultant’s ownership, organization, and indirect cost rates have been disclosed as of the date of
this certitication.

[ am providing the required and applicable documents as instructed on Exhibit 10-A.

Financial Management System:

QOur labor charging, job costing, and accounting systems meet the standards for financial reporting, accounting
records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d); 23 CFR. Chapter 1. Part 172.11(a)2);
and all applicable state and federal rules and regulations.

Our financial management system has the following attributes:
e Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
e Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost
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Local Assistance Procedures Manual Exhibit 10-K
Consultant Annual Certification of Indirect Costs and Financial Management System

accounts;

e Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;

e [nternal controls to maintain integrity of financial management system;

e Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts:
I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to

Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by
the following:

e Sanctions and Penalties - 23 CFR Part 172.11(c)(4)

o False Claims Act - Title 31 U.S.C. Sections 3729-3733

e Statements or entries generally - Title 18 U.S.C. Section 1001
e  Major Fraud Act - Title 18 U.S.C. Section 1031

AlLA&E Contract Information:
e Total participation amount $ 13,000,000 on all State and FAHP contracts for Architectural &
Engineering services that the consultant received in the last three fiscal periods.
e  The number of states in which the consultant does business isONE |
e Years of consultant’s experience with 48 CFR Part 31 is27 YEARS
e Audit history of the consultant’s current and prior years (if applicable)
O Cognizant ICR Audit O Local Gov't ICR Audit Caltrans ICR Audit

CPA ICR Audit [0 Federal Gov't ICR Audit

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the
Indirect Cost Rate Schedule to determine that any costs which are expressly unallowable under the Federal cost
principles have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and
all applicable state and federal rules and regulations. | also certify that I understand that all documentation of
compliance must be retained by the consultant. | hereby acknowledge that costs that are noncompliant with the
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans.

Name**: GARY PARIKH Title**: PRINCIPAL
Signature: __ Date of Certification (mm/dd/yyyy): 08/19/2020
Email**- gparikh@parikhnet.com Phone Number**: 408-452-9000

**An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no lower than a Vice President, a
Chief Financial Officer. or equivalent, who has authority to represent the financial information used to establish the indirect cost rate

Note: Both prime and subconsultants as parties of a contract must complete their own Exhibit 10-K forms.
Caltrans will not process local agency's invoices until a complete Exhibit 10-K form is accepted and approved by
Caltrans Audits and Investigations.

Distribution: 1) Onginal - Local Agency Project File
2) Copy - Consultant
3) Copy - Caltrans Audits and Investigations
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EXHIBIT 10-K CONSULTANT ANNUAL CERTIFICATION OF
INDIRECT COSTS AND FINANCIAL MANAGEMENT SYSTEM

(Note: If a Safe Harbor Indirect Cost Rate is approved, this form is not required.)
Consultant’s Full Legal Name: ¥ &C Transportation Consultants, Inc.

Important: Consultant means the individual or consultant providing engineering and design related
services as a party of a contract with a recipient or sub-recipient of Federal assistance. Therefore, the
Indirect Cost Rate(s) shall not be combined with its parent company or subsidiaries.

Indirect Cost Rate:

Combined Rate 87.42 % OR

Home Office Rate % and Field Office Rate (if applicable) %
Facilities Capital Cost of Money % (if applicable)

Fiscal period * 1/1/2018 - 12/31/2018

* Fiscal period is annual one year applicable accounting period that the Indirect Cost Rate was developed (not
the contract period). The Indirect Cost Rate is based on the consultant’s one-year applicable accounting period
for which financial statements are regularly prepared by the consultant.

I have reviewed the proposal to establish an Indirect Cost Rate(s) for the fiscal period as specified above and have
determined to the best of my knowledge and belief that:

e All costs included in the cost proposal to establish the indirect cost rate(s) are allowable in
accordance with the cost principles of the Federal Acquisition Regulation (FAR) 48, Code of
Federal Regulations (CFR), Chapter 1, Part 31 (48 CFR Part 31);

e The cost proposal does not include any costs which are expressly unallowable under the cost
principles of 48 CFR Part 31; g

e The accounting treatment and billing of prevailing wage delta costs are consistent with our
prevailing wage policy as either direct labor, indirect costs, or other direct costs on all federally-
funded A&E Consultant Contracts.

¢ All known material transactions or events that have occurred subsequent to year-end affecting the
consultant’s ownership, organization, and indirect cost rates have been disclosed as of the date of
this certification.

I am providing the required and applicable documents as instructed on Exhibit 10-A.
Financial Management System:

Our labor charging, job costing, and accounting systems meet the standards for financial reporting, accounting
records, and internal control adequate to demonstrate that costs claimed have been incurred, appropriately
accounted for, are allocable to the contract, and comply with the federal requirements as set forth in Title 23
United States Code (U.S.C.) Section 112(b)(2); 48 CFR Part 31.201-2(d): 23 CFR. Chapter 1. Part 172.11(a)(2);
and all applicable state and federal rules and regulations.

Our financial management system has the following attributes:
e Account numbers identifying allowable direct, indirect, and unallowable cost accounts;
e Ability to accumulate and segregate allowable direct, indirect, and unallowable costs into separate cost
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accounts;

Ability to accumulate and segregate allowable direct costs by project, contract and type of cost;
Internal controls to maintain integrity of financial management system;

Ability to account and record costs consistently and to ensure costs billed are in compliance with FAR;
Ability to ensure and demonstrate costs billed reconcile to general ledgers and job costing system; and
Ability to ensure costs are in compliance with contract terms and federal and state requirement

Cost Reimbursements on Contracts;

I also understand that failure to comply with 48 CFR Part 16.301-3 or knowingly charge unallowable costs to

Federal-Aid Highway Program (FAHP) contracts may result in possible penalties and sanctions as provided by
the following:

e o & @ o

¢ Sanctions and Penalties - 23 CFR Part 172.11(c)(4)

e False Claims Act - Title 31 U.S.C. Sections 3729-3733

e Statements or entries generally - Title 18 U.S.C. Section 1001
Major Fraud Act - Title 18 U.S.C. Section 1031

ALA&E Contract Information:
e Total participation amount $ 5,183,000.00 on all State and FAHP contracts for Architectural &
Engineering services that the consultant received in the last three fiscal periods.
e The number of states in which the consultant does business is_!
* Years of consultant’s experience with 48 CFR Part 31 is23
e Audit history of the consultant’s current and prior years (if appllcable)
O Cognizant ICR Audit O Local Gov't ICR Audit O Caltrans ICR Audit

O CPA ICR Audit [0 Federal Gov't ICR Audit

I, the undersigned, certify all of the above to the best of my knowledge and belief and that I have reviewed the
Indirect Cost Rate Schedule to determine that any costs which are expressly unallowable under the Federal cost
principles have been removed and comply with Title 23 U.S.C. Section 112(b)(2), 48 CFR Part 31, 23 CFR Part 172, and
all applicable state and federal rules and regulations. [ also certify that I understand that all documentation of
compliance must be retained by the consultant. 1 hereby acknowledge that costs that are noncompliant with the
federal and state requirements are not eligible for reimbursement and must be returned to Caltrans.

++. Daniel Yau c1.4%. President
Name**: 4 Title**:

Signature: ,,M—) Date of Certification (mm/dd/yyyy): 08/25/2020

Email**: dyau@yctransportat'ion.com Phone Number**: (916) 366-8000 x 305

**An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level no lower than a Vice President, a
Chief Financial Officer, or equivalent, who has authority to represent the financial information used to establish the indirect cost rate.

Note: Both prime and subconsultants as parties of a contract must complete their own Exhibit 10-K forms.

Caltrans will not process local agency s invoices until a complete Exhibit 10-K form is accepted and approved by
Caltrans Audits and Investigations.

Distribution: 1) Onginal - Local Agency Project File
2) Copy - Consultant
3) Copy - Caltrans Audits and Investigations
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QUALIFICATIONS

County of Humboldt
Prafessional Design Engineering Services

Local Assistance Procedures Manual

NOT APPLICABLE

ECOMPLET 'S PROJECT

ESTI

RFQ NO. DPW2020-001

hd

RFQ No. DPW2020-001
Page 38

EXHBIT 10-Q
Disclosure of Lobbying Activities

EXHIBIT 10-Q DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 US.C. 1352

Type of Federal Action:

contract

grant

cooperative agreement
loan

loan guarantee

loan insurance

1.
O

mo a0 oR

4. Name and Address of Reporting Entity

D Prime

Congressional Distriet, if known

D Subawardee

Tier, . if known

6. Federal Department/Agency:

8. Federal Action Number, if known:

10.  Name and Address of Lobby Entity
(If individual, last name, first name, MI)

12.  Amount of Payment (check all that apply)

D actual D planned

13.  Form of Payment (check all that apply):
a. cash
b. in-kind, specify: nature
Value

o

YesD

17. Information requested through this form is authorized by Title
31 USC. Section 1352 This disclosure of lobbying rehiance
was placed by the tier above when his transaction was made or
entered nto. This disclosure 1s required pursuant to 31 US.C
1352 This nformation will be reported to Congress
semiannually and will be available tor public mspection. Any
person who fails to file the required disclosure shall be subyect
to a cival penalty of not less than §10,000 and not more than
$100,000 for each such failure

16.  Continuation Sheet(s) attached:

Federal Use Only:

2. Status of Federal Action:
D a bid/offer/application

b. initial award
¢ post-award

(attach Continuation Sheet(s) if necessary)

15.  Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in ftem 11:

(attach Continuation Sheet(s) if necessary)

3. Report Type:

D a initial

b. material change

For Material Change Only:
year quarter
date of last report,

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:

Congressional District, if known
7. Federal Program Name/Description:

CFDA Number, if applicable

9. Award Amount, if known

11. Individuals Performing Services (including
address if different from No. 10a)
(last name, first name, M1)

14.  Type of Payment (check all that apply)
a. retainer
b. one-time fee
¢ commission
d. contingent fee
e deferred
f other, specify

No D
Signature:
print Name: Z8€h Siviglia, PE, QSD
Tine: Principal, Vice President

Telephone No:916-381-9100 pae: ©/2/20

Authonzed for Local Reproduction
Standard Form - LLL

Standard Form LLL Rev 04-28-06

Distribution: Ong- Local Agency Project Files

LPP 13-01
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EXHBIT 10-Q
Disclosure of Lobbying Activities

EXHIBIT 10-Q DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 US.C. 1352

1. Type of Federal Action:

O

contract

grant

cooperative agreement
loan

loan guarantee

loan insurance

b. initial award
c¢. post-award

pooe

—-a

4. Name and Address of Reporting Entity

D Prime

Subawardee
Tier, , if known

Congressional. own

6. Federal Departme
8. Federal Action Number, if k
10.  Name and Address of Lobby Enti
(If individual, last name, first name,
(attach Colitin
12. Amount of Payment (check all that apply)
S D actual D planned
13.  Form of Payment (check all that apply):
a cash
b. in-kind; specify: nature
Value
15.
officer(s), employee(s),
(attach Continuation
16. Continuation Sheet(s) attached: Yes D
17, Information requested through this form 1s authorized by Title

31 USC Section 1352 This disclosure of lobbying rehance
was placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 US.C
1352 This information will be reported to Congress
sermannually and will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
1o a ¢ivil penalty of not less than $10,000 and not more than
$100.000 for each such failure

Federal Use Only:

2. Status of Federal Action:

D a. bid/offer/application

Brief Description of Services Performed or to be performed and Date(s) o luding
or member(s) contacted, for Payment Indicated in Item

3. Report Type:

D a imital

b. matenal change

For Material Change Only:
year quarter
date of last report
If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:

5

Congressional District, if known

7. Federal Program Name/Description:
CFDA Number, if applicable
9, Award Amount, if known

. Individuals Performing Services (including
address if different from No. 10a)
(last name, first name, MI)

) if necessary)

ys of Payment (check all that apply)
a retainer
one-time fee

Qmmission

Qﬁ,em fee
f I

Sheet(s) if necessary )
N [0

Signature

(S

Print Name: _Brandy Foust

Title: Operations Manager

Telephone No.: (916) 773-1900 Date: _05/27/2020

Authorized for Local Reproduction

Standard Form - LLL

Standard Form LLL

Distribution: Orig- Local Agency Project Files

Rev 04-28-D6

LPP 13-01

Page |
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GARBERVYILLE COMPLETE STREETS PROJECT u

QUALIFICATIONS RFQ NO. DPW2020-001

County of Humboldt a0
County of Humboldt RFQ No. DPW2020-001
Professional Design Engineering Services - Page 38
’ Not Applicable
Local Assistance Procedures Manual EXHBIT 10-Q

Disclosure of Lobbying Activities

ExaiBiT 10-Q DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
D a contract D a. bid/offer/application D a. initial
b. grant b. initial award b. material change
¢. cooperative agreement ¢. post-award
d. loan For Material Change Only:
¢. loan guarantee year, quarter
f loan insurance date of last report,
4, Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime;
D Prime D Subawardee
Tier. . if known
Cangressional District, if known . Congressional District, if known
6. Federal Department/Agency: 7. Federal Program Name/Description:
) CFDA Number, if applicable
8. Federal Action Number, if known: - 9, Award Amount, if known:
10.  Name and Address of Lobby Entity 11. Individuals Performing Services (including
(If individual, last name, first name, MI) address if different from No. 10a)

(last name, first name, MI)

(attach Continuation Sheet(s) ifnecessary)

12. Amount of Payment (check all that apply) 14. Type of Payment (check all that apply)
g D actual D planned a retainer
b. one-time fee
13.  Form of Payment (check all that apply): c. commission
a. cash d. contingent fee
b. in-kind; specify: nature e defemred
Value f other, specify,

15.  Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s} if necessary)

16.  Continuation Sheet{s) attached: Yes D No D
17, Information requested through this form is authorized by Title
‘ 31 U.5.C. Section 1352. This disclosure of lobbying reliance Signature:___
[+

was placed by the tier Zbove when his ransaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C.
1352. This information will be reported to Congress

semiannnally and will be available for public inspectton. Any

Print Name: Gary Parikh

persen who fails to file the required disclosure shall be sabject  TitIS! Senior Principal
to a civil penalty of not less than $10,000 and not more than
100,000 for each such failure. Telephone No.__ (408)452-9000  Date: 05/26/2020

Authorized for Local Reproduction

Federal Use Only: Standard Form - LLL

Standard Form LLL Rev, 04-28-06

Distribution: Orig- Local Agency Project Files -

Page 1
LPP 1301 May 8§, 2013
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GARBI LLE COMPLETE STREETS PROJECT | k‘
QUAL]FICAT]QNS RFQ NO.DPW2020-001
Local Assistance Procedures Manual EXHBIT 10-Q
Disclosure of Lobbying Activities
ExHiBIT 10-Q DISCLOSURE OF LOBBYING ACTIVITIES —— = ——
COMPLETE THIS FORM TO DISCLOSE LOBRYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
[ + catrar [ «. sisioteciappiication I
b. granmt b. initial award b. material change
©. cooperative agreement c. post-award
d. loan For Material Change Only:
¢. loan guarantes year ____ quaricr
f. loan insurance date of last report
4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D Prime DSuhawnrdc:
Tier , i’ known
Congressional District, il known Congressional District, if known
6. Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicabl
8, Federal Action Number, if known: 9. Award Amount, if known:
10.  Name and Address of Lobby Entity 11. Individuals Performing Services
(If individual, last name, first name, MI) (including address if different from No. 10)
(last name, first name, M1)
(attach Continuation Sheet(s) if necessary)
12, Amount of Payment (check all that apply) 14.  Type of Payment (check all that apply)
S D actual Dplanncd a. retainer
b. one-time fee
13, Form of Payment (check all that apply): ¢. commission
a. cash d. contingent fee
b. in-kind; specify: nature e deferred
Value I. other, specify
15.  Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Ttem 12:
(attach Continuation Sheet(s) il necessary)
16.  Continuation Sheet(s) attached: Yes D

17. Information requested through this form 1s authorized by Title
31 US.C Section 1352 This disclosure of lobbying reliance
was placed by the tier above when hus transaction was made or
entered into This disclosure i1s required pursuant 1o 31 U S C
1352, This information will be reported to Congress
semiannually and will be available for public inspection  Any
person who fails 1o file the required disclosure shall be subject
10 a civil penalty of not less than §10.000 and not more than
$100,000 for cach such future

Federal Use Only:

No D A/G ZoéLy:‘ui At'!'l‘f-‘i-'é‘;
bt v

L

<
B

Print Name: Daniel Yau

Title: President, Y&C Transportation Consultants, Inc.

b
¥

Tel No.: (916) 366-8000 x 305 pate: 05/22/2020

Autharized for Local Reprody

Standard Form - LLL

Standard Form LLL Rev 04-28.06

Distribution: Ong- Local Agency Project Files

LPP 13-01

Page 1
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: ) ®
ACORD
\.—/

CERTIFICATE OF LIABILITY INSURANCE

DATE {MM/DD/YYYY)
8/19/2020

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: [f the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

2833 Junction Avenue, Ste 110
San Jose CA 95134

PRODUCER Aserg Insurance Services AL Asero Insurance Services
200 'jbgéfﬁggeé‘sﬂ"g- 3rd Floor 8% 866-06:8028 (72X Nop___408-271-1802
ADDRESS: certs@aseroins.com
INSURER(S) AFFORDING COVERAGE NAIC 8
www.aseroins.com License No. 0A91339 INSURER 4 : National Fire Insurance Co of Hartford 20478
INSURED INSURER B :_Conltinental Insurance Company 35289
Mark Thomas & Company, Inc. INSURER ¢ :_ American Casualty Company of Reading, PA 20427

INSURERD :

INSURERE :

INSURERF :

COVERAGES CERTIFICATE NUMBER: 57110026

REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
llt‘?g TYPE OF INSURANCE ?h?sns' %ﬂg POLICY NUMBER th:_ho"%%%, (ﬁﬂ%%% LIMITS
A | / | COMMERCIAL GENERAL LIABILITY v | « |6078951385 9/15/2019 | 9/15/2020 | eacH OCCURRENCE $1,000,000
| CLAIMS-MADE OCCUR EQE‘G%EE"S’?E';‘:‘!;#’M $1,000,000
Deductible - Mone MED EXP {Any one person) | $15,000
| PERSONAL & ADV INJURY. | $1,000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
|| Poucy i Loc PRODUCTS - COMPIOP AGG | 52,000,000
OTHER: - §
B | AutonomiLELIABILITY s/ | » |8078951371 9/115/2019 |9/15/2020 | SCMBINEDSINGLELIMIT 1 54 000,000
|/ | ANY AUTO BODILY INSURY (Per persan) | &
[ | D oLy B SCHEDULED BODILY INJURY (Per accident)| §
7 HIRED - NON-OWNED PROPERTY DAMAGE s
| v | auTos onty | v | AUTOS ONLY | (Per accident)
Comp/Coll Ded: $1,000 | $
B |/ | UMBRELWLALIAB | /| gocur 6078951399 9/15/2019 | 97152020 | gacH OCCURRENCE $5,000.000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
DED—I | RETENTION 30 Deductible - None s
C  [WORKERS COMPENSATION 6078951418 9/1572019 | 9/15/2020 PER OTH-
AND EMPLOYERS' LIABILITY YIN Y v/ l STATUTE | ER
ﬁ;};@%‘gﬂg&g@&%@’%@"ﬁ NIA E.L. EACH ACCIDENT $1,000,000
(Mandatory Tn NH} E.L. DISEASE - EA EMPLOYEE $1.000.000
If yes, describe under
DESCRIPTION OF OFERATIONS below E.L. DISEASE - POLICY LIMIT | $1,000,000
A |Leased,Borrowed Or Rented 8078951385 9/15/2019 | 8/15/2020 |Per ltem Limit: $100,000
Equipment Per Qccurrence Limit: $100,000
A |Restoration of Media Coverage 8078951385 9/15/2019 | 9/15/2020 | Limit/ Deductible: $1,000,000/$5,000
(Valuable Papers) '

The Workers Compensation / Employers Liability Deductible is none,

DES(_:RIPTIDN OF OPERATIONS f LOCATIONS ! VEHICLES {ACORD 101, Additional Remarks Schedule, may be zttached if more space Is required)

SA-20147 - Humboldt Co — Garberville Complete Street Project & Redway Drive/Redwood Drive Intersection Highway Safety Project
County of Humbaldt, and its agents, officers, officials, employees and volunteers, as additional insureds.

NOTE: 30 DAYS NOTICE OF CANCELLATION WILL BE GIVEN EXCEPT 10 DAYS FOR NON-PAYMENT.

CERTIFICATE HOLDER

CANCELLATION

SA-20147

County of Humboldt

Attn: Risk Management
825 5th Street, Room 131
Eureka CA 95501

!

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

o=
Joe Langwello

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

57110026 [ MARKT-1 | 19-20 Master Certificate | Prabhjot Kaur | 8/19/2020 2:04:12 PM (FDT) | Page 1 of 8




AGENCY CUSTOMER ID: MARKT-1

) LOC #: X
g ) 2]
ACORD ADDITIONAL REMARKS SCHEDULE Page of
AGENCY NAMED INSURED
. Mark Th .

Asero Insurance Services 25‘;’3"5 Jur?t(.“lfg% %&%Tgag A I{’fo
POLICY NUMBER San Jose CA 95134
‘GARRIER==—== = - - - NAIC CODE—~

EFFECTIVE DATE:

ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: 25 FORM TITLE: Cerificate of Liability (03/16)
HOLDER: County of Humboldt Atin: Risk Management
ADDRESS: 825 5th Street, Room 131 Eureka CA 95501

Commercial General Liability Blanket Additional Insured - Owners, Lessees Or Contractors -
With Prcducts-Completed Operations Coverage Endorsement and Primary and Noncontributory
Insurance as required by written contract per attached from CNA75079XX (10-16).

Commercial General Liability Waiver Of Transfer Of Rights Of Recovery Against Others To
The Insurer Endorsement as required by written contract per attached form CNA75008XX,

(10-18) .

Commercial Auto Liability Additional Insured - Primary And Non-Contributory as reguired by
written contract per attached form CNA71527XX (Ed. 10/12).

Commercial Auto Liability Waiver Of Transfer Of Rights Of Recovery Against Others.To Us
(Waiver Of Subrogation) as required by written contract per attached form CA 04 44 10 13.

Workers' Compensation Blanket Waiver Of Our Right To Recover From Others as required
by written contract per attached form G-19160-B (Ed. 11/97).

*Subject To Policies Terms, Conditions, and Exclusions

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD ATTACHMENT
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CNA

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

" This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
It is understood and agreed as follows:

I. WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required
by written contract to add as an additional insured an this coverage part, but only with respect to liability for
bodily injury, property damage or personal and advertising injury caused in whole or in part by your acts or
omissions, or the acts or omissions of those acting on your behalf:

A. in the performance of your ongoing operations subject to such written contract; or

B. in the performance of your work subject to such written contract, but only with respect to bodily injury or
property damage included in the products-completed operations hazard, and only if:

1. the written contract requires you to provide the additional insured such coverage; and
2, this coverage part provides such coverage.
1. Butif the written contract requires:

A. additional insured coverage under the 11-85 edition, 10-93 edition, or 10-01 edition of CG2010, or under the
10-01 edition of CG2037; or

B. additional insured coverage with "arising out of" language; or
C. additional insured coverage to the greatest extent permissible by law;
then paragraph L. above is deleted in its entirety and replaced by the following:

WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required
by written contract to add as an additional insured on this coverage part, but only with respect to liability for
bodily injury, property damage or personal and advertising injury arising out of your work that is subject to
such written contract. ’

lll. Subject always to the terms and. conditions of this policy, Including the limits of insurance, the [nsurer will not
provide such additional insured with:

A. coverage broader than required by the written contract; or
B. a higher limit of insurance than required by the written contract.

V. The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or perscnal and advertising injury arising out of;

A. the rendering of, or the failure to render, any professional architectural, enginéering, or surveying services,
including:
1. the preparing, approving, ar failing to prepare or approve maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; and
2. supervisory, inspection, architectural or engineering activities; or

B. any premises or work for which the additional insured is specifically listed as an additional insured on another
endorsement attached to this coverage part.

V. Under COMMERCIAL GENERAL LIABILITY CONDITIONS, the Condition entitied Other Insurance is
amended to add the following, which supersedes any provision to the contrary in this Condition or elsewhere in
this coverage part:

CNA75079XX (10-16) Palicy No: 6078951385
Page 1 of 2 Endorsement No:
Effective Date: 9/15/2019-9/15/2020
Insured Name: MARK THOMAS & COMPANY, INC. .
Copyright CNA All Rights Reserved. Includes copytighted material of Insurance Services Office, Inc., with its permission.
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CNA

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

__Primary and Noncontributory Insurance

With respect to other insurance avaiiable to the additional insured under which the addltlonal lnsured isa named
insured, this insurance is primary to and will not seek contribution from such other insurance, provided that a
written contract requires the insurance provided by this policy to be:

1. primary and non-contributing with other insurance available to the additional insured; or
2. primary and to not seek contribution from any other insurance available to the additional insured.

But except as specified above, this insurance will be excess of all other insurance available to the additional
insured.

VI. Solely with respect to the insurance granted by this endorsement, the section entitied COMMERCIAL GENERAL
LIABILITY CONDITIONS is amended as follows:

The Condition entitied Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the
addition of the following:

Any additional insured pursuant to this endorsement will as soon as practicable:
1. give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;

2. send the Insurer copies of all legal papers received, and otherwise cooperate with the [nsurer in the
investigation, defense, or settlement of the claim; and

3. make available any other insurance, and tender the defense and indemnity of any claim to any other insurer
or self-insurer, whose policy or program applies to a loss that the Insurer covers under this coverage part.
However, if the written contract requires this insurance to be primary and non-contributory, this paragraph
3. does not apply to insurance on which the additional insured is a named insured.

The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the Insurer
receives written notice of a claim from the additional insured.

VII. Solely with respect to the insurance granted by this endorsement, the section entitled DEFINITIONS is amended
to add the following definition:

Written contract means a written contract or written agreement that requires you to make a person or
organization an additional insured on this coverage part, provided the contract or agreement:

A. s currently in effect or becomes effective during the term of this policy; and
B. was executed prior to:

1. the bodily injury or property damage; or

2. the offense that caused the personal and advertising injury;

for which the additional insured seeks coverage.

Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown
below, and expires concurrently with said Policy.

CNA75079XxX (10-16) Policy No: 6078951385
Page 2 of 2 Endorsement No:

Effective Date: 5/15/2019-9/15/2020
Insured Name: MARK THOMAS & COMPANY, INC,

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.
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CNA

Waiver of Transfer of Rights of Recovery Against
Others to the Insurer Endorsement

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY. COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
SCHEDULE

Name Of Person Or Organization:
Any person or organizations with whom you have agreed in writing
in a contract or agreement to waive any right of recovery
against such person or organization, but only if the contract
or agreement:
1. Is in effect or becomes effective during the term
of this policy; and
2. Was executed prior to loss.

information required to complete this Scheduls, if not shown above, will be shown in the Declarations.

Under COMMERCIAL GENERAL LIABILITY CONDITIONS, it is understood and agreed that the condition entitied
Transfer Of Rights Of Recovery Against Others To Us is amended by the addition of the following:

With respect to the person or organization shown in the Schedule above, the Insurer waives any right of recovery the
Insurer may have against such person or organization because of payments the Insurer makes for injury or damage
arising out of the Named Insured’'s ongoing operations or your work included in the products-completed
operations hazard.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers,
takes effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is
shown below, and expires concurrently with said Policy.

CNA75008XX (10-186) Policy No: 6078951385
Page 1 of 1

Effective Date: 9/15/2019-9/15/2020
Insured Name: MARK THOMAS & COMPANY, INC.

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.
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CNAT71527XX

CNA (Ed. 10/12)

ADDITIONAL INSURED - PRIMARY AND NON-CONTRIBUTORY

It is understood and agreed that this endorsement amends the BUSINESS AUTO COVERAGE FORM as follows:
SCHEDULE

Name of Additional Insured Persons Or Organizations

“Any person or organization that you are required by written contract to make an additional insured under this
insurance is an "insured”, but only with respect to that person or organization's legal liability for acts or omissions of a
person who qualifies as an "insured" for Liability Coverage under Section Il — Who Is An Insured of this Coverage
Form.”

1. In conformance with paragraph A.1.c. of Who Is An Insured of Section Il — LIABILITY COVERAGE, the person
or organization scheduled above is an insured under this policy.

2. The insurance afforded to the additional insured under this policy will apply oh a primary and non-contributory
basis if you have committed it to be so in a written contract or written agreement executed prior to the date of the
"accident" for which the additional insured seeks coverage under this policy.

All other terms and conditions of the Policy remain unchanged.

CNAT1527XX (10/12) Policy No: 6078951371
Page 1 of 1 Endorsement No:
Effective Date: 09/15/2019-09/15/2020
Insured Name: MARK THOMAS & COMPANY, INC.
Copyright CNA All Rights Reserved.
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POLICY NUMBER: 6078951371 COMMERCIAL AUTO
| - CA04441013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
WAIVER OF TRANSFER OF RIGHTS OF RECOVERY

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provision's of the Coverage Form apply unless
modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below. '

Named Insured: MARK THOMAS & COMPANY, INC,
Endorsement Effective Date:  09/15/2019

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

Any person or organization with whom you have agreed in writing
in a contract or agreement to waive any right of recovery
against such person or organization, but only if the contract

or agreement: '
1. Is in effect or becomes effective during the term
of this policy; and
2. Was executed prior to loss

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against

Others To Us condition does not apply to the

person{s) or arganization{s} shown in the Schedule,

but only to the extent that subrogation is waived prior . |
to the "accident” or the "loss" under a contract with )
that person or organization.

CA04441013 Copyright, Insurance Services Office, Injc., 2011 Page 10of 1
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I G-19160-B

CNA (Ed. 11/97)

WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE POLICY

BLANKET WAIVER OF QUR RIGHT TQO RECOVER FROM OTHERS

This.endorsement changes the policy.to which it.is attached e .

It is agreed that Part One — Workers' Compensation Insurance G. Recovery From Others and Part Two — -
Employers’ Liability Insurance H. Recovery From Others are amended by adding the following:

We will not enforce our right to recover against persons or organizations. (This agreement applies only to the extent that
you perform wark under a written contract that requires you to obtain this agreement from us.)

PREMIUM CHARGE

The charge will be an amount to which you and we agree that is a percentage of the total standard premlum for
California exposure. The amount is 2%.

G-19160-B Page 1 of 1
(Ed. 11/97)

Insured Name: MARK THOMAS & COMPANY, INC.

Policy No: 6078951418

Effective Date: 09/15/2019-09/15/2020

57110026 | MARKT-1 | 19-20 Master Certificate | Prabhjot Kaur | 8/19/2020 2:04:12 PM (PDT) | Page 8 of 8



ACORD
, ! CERTIFICATE OF LIA

DATE {(MM/DDIYYYY)
8M9/2020

BILITY INSURANCE

THIS CERTIFICATE IS 1SSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR ALTER THE COVERAGE AFFQRDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the

policy(ies) must be endorsed. If SUBRdGAT]ON IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lisu of such endorsement{s).

PRODUCER

CONEACT Doris A, Chambers

-Dealey;Rentom&-Associates
P. O. Box 12675
Oakland, CA 94604-2675

Ao, Exy: 510 465-3090 | A, mok:

E-MAML .
ADDREss; certificates@dealeyrenton.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : XL Specialty Insurance Co. 37885
INSURED MARKTHOMA| |ycurer B ;
Mark Thomas & Company, Inc.
2833 Junction Avenue, Suite 110 INSURER G ¢
San Jose CA 95134 INSURER D :
INSURERE :
INSURERF :
GCOVERAGES CERTIFICATE NUMBER: 900941031 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE-FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORD

OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
ED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR ADDL|SUBR] POLICY EFF | _POLICY EXP
i TYPE OF INSURANCE INSD | wvD POLICY NUMBER MRDBYYYY) | (MMWDDIYYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 5
D DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Fa occumance) | $
MED EXP (Any cna person) $
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
povicy || BB Loc PRODUCTS - COMP/OP AGG | §
OTHER: §
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) s
ANY AUTO BODILY INJURY (Per persan) | 5
Q‘GLng‘VNED iﬁ;‘ggULED BODILY INJURY (Per zccident] | $
NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS {Per accident) 5
§
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE s
DED l 1 RETENTION $ s
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY Yin BRI
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? NiA
{Mandatory in NH) EL. DISEASE - EAEMPLOYEE $
If yes, describe under
DESCRIPTION OF OPERATIONS below EL. DISEASE - POLICY LIMIT | $
A | Professicnal Liability CPRI962278 7172020 77112021 | Per Claim $4,000,000
& Contractor's Annual Aggregate $4,000,000
Pallution Liability

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached If more space Is required) i
REF: SA-20147 - Humboldt Co — Garberville Complete Street Project & Redway Drive/Redwood Drive Intersection Highway Safety Project

CERTIFICATE HOLDER

CANCELLATION 30 Day NOC/10 Day for NonPay of Prem

County of Humboldt - Risk Management
825 Fifth Street, Room 131
Eureka CA 95501

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD






