AGREEMENT
This is an AGREEMENT made and entered into this .Q q day
of g awWod u ,20 _aA_, by and between the Couhty of Humboldt, a

political subdivision of the State of California (hereinafter referred to as COUNTY)

and Mercer-Fraser Company ,

a corporation organized and existing under the laws of the State of California;
hereinafter referred to as "CONTRACTOR".

County and Contractor for the consideration hereinafter named agree as follows:

Section 1 - SCOPE OF WORK

Contractor shall furnish all Labor, Tools and Materials and perform all the work for the:

STORM DAMAGE REPAIRS TO MATTOLE ROAD
(F3C010) PM 5.00 & 13.67
PROJECT NO.: ER-321L.0(118) & ER-321.O(240)
CONTRACT NO.: 217224 & 217219

in accordance with the contract documents referred to in Section 3 of this Agreement. -

Section 2 - CONTRACT PRICE

County shall pay, and Contractor shall accept Contractor's Bid Prices, as shown on EXHIBIT "A" attached
hereto and made a part hereof, as full compensation for furnishing all materials and for doing all the work
contemplated and embraced in this Agreement; also for all loss or damage, arising out of the work aforesaid,
or from the actions of the elements, or from any unforeseen difficulties or obstructions which may arise or be
encountered in the prosecution of the work until its acceptance by County, and for all risks of every description
connected with the work; also for all expenses incurred by or in consequence of the suspension or
discontinuance of the work and for well and faithfully completing the work, and the whole thereof, in the
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manner and according to the Plans and Specifications, and the requirements of the Engineer.
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Section 3 - CONTRACT DOCUMENTS

The complete contract between the parties hereto shall consist of the following, hereinafter referred to as the
CONTRACT DOCUMENTS:

- Notice to Bidders - Performance Bond
- Plans and Drawings - Payment Bond

- Bid Form - This Agreement

- Bidder's Bond - Special Provisions

-Supplemental Project Information

And, as published by the Department of Transportation, State of California, except as modified by the Special
Provisions:

- Standard Plans - dated 2018

- Revised Standard Plans — dated 10/16/20

- Standard Specifications - dated 2018

- Revised Standard Specifications — dated 10/16/20

- Equipment Rental Rates in effect at the time the work is performed

And, as published by the California Department of Industrial Relations, and
the California Business, Transportation and Housing Agency,

- General Prevailing Wage Rates
- Labor and Surcharge Rates

And any addenda to any of the above documents, all of which are on file in the office of the Director of Public
Works of the County of Humboldt. Each of said CONTRACT DOCUMENTS is incorporated and made a
part of this Agreement by the reference contained in this Section.

All rights and obligations of the County and the Contractor are fully set forth and described in the Contract
Documents. All of the above named documents are intended to be complimentary, so that any work called
for in one, and mentioned in the other is to be performed and executed the same as if mentioned in all said
documents.

Section 4 - BEGINNING OF WORK

Following receipt and full execution and approval of the Contract Documents, and posting of the requisite
Bonds as called for therein, the COUNTY will issue a "Notice to Proceed™. Under no circumstances shall the
CONTRACTOR enter upon the site of work until receipt of the "Notice to Proceed", or unless so authorized
in writing by the COUNTY.

Section 5 - TIME OF COMPLETION
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. The work called for in this Agfeement shall be commenced within fifty-five (55) days of receipt of Notice to
" Proceed by COUNTY and shall be fully completed within a period of 80 . working days beginning

on the fifty-fifth (55") calendar day after the date of said approval of contract.

Section 6 - PREVAILING WAGE

Copies of the prevailing wage rates of per diem wages are on file in the Humboldt County Public Works office
at 1106 Second Street, Eureka, California and are available to any interested person on request.

Section 7 - WORKERS' COMPENSATION

By my signature hereunder, as CONTRACTOR, I certify that I am aware of the provisions of Section 3700
of the Labor Code which requires every employer to be insured against liability for Workers' Compensation
or to undertake self insurance in accordance with the provisions of that code, and I will coinply with such
provisions before commencing the performance of the work of this contract.

Section 8 - COMPLIANCE WITH LAWS

The Contractor agrees to comply with all local, state, and federal laws and regulations, including but not
limited to the Americans With Disabilities Act. The Contractor further agrees to comply with any applicable
federal, state or local licensing standards, any applicable accrediting standards, and any other applicable
standards or criteria established locally or by the state or federal governments.

This agreement shall be governed by and construed in accordance with the laws of the State of California.

Section 9 ~ NOTI(_Z‘ES

All notices shall be in writing and delivered in person or transmitted by mail. Notices required to be given to
the COUNTY shall be addressed as follows:

Humboldt County Department of Public Works

1106 Second Street, Fureka, California; 95501

\/ Notices required to be given to CONTRACTOR shall be addressed as follows:

MERCER-FRASER COMPANY

PO Box 1006 Eureka Ca 95502
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IN WITNESS WHEREOF, The parties hereto have entered into this Agreement as of the date first above set
forth.

COUNTY OF HUMBOLDT

BY U ARaNLe— DW
(SEAL) Y
Chairman, Board of Supervisors
of the County of Humboldt,
State of California
ATTEST:

KATHY HAYES
Clerk of the Board of Supervisors

of the Co  of Humboldt,
State owmia
TER

/r m S&é’tfha/ v CONTRACTO

BY

Justin Zabel ¢

TITLEPrésident

BY ( ‘/AA//\
Justin Zalvv
TITLE

{Two Signatures Required For Corporation)

APPROVED AS TO FORM:

Deputy County Counsel

INSURANCE CERTIFICATES REVIEWED
AND APPROVED:

BY %/W

Risk Manager -7777»4/_




STORM DAMAGE REPAIRS

ADDENDUM NO. 1
BID FORM (EXHIBIT
O MATTO
PM 5.00 & 13.67

A
BJE ROAD (F3C019)

PROJECT NO.: ER-32LO(118) & ER-321.0(240)
CONTRACT NO.: 217224 & 217219
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Addendum No. 1

ITEM | 1rem conr ITEM DESCRIPTION uNT | é&?gﬁ}y‘ S : TOTAL
1 120090 Construction Area Signs LS 1 2.500.00 2,500.00
2 120100 Traffic Control System LS 1 110,000.00]  110,000.,00
3 129000 Temporary Railing (Type K) EA 36 360.00 12,960.00
4 130100 Job Site Management 1S 1 24,000.00 24,000.00
5 130200 Prepare Water Pollution Control Program 1S 1 1,800.00 1,800.00
6 130610 Temporary Check Dam LF 66 15,00 1,260.00
7 130680 Temporary Silt Fence LF 564 3.10 1,587.20
8 130900 Temporary Concrete Washout EA 2 3,100.00 6.200.00
9 170103 Clearing and Grubbing (LS) LS 1 45,000.00 45,000.00
10 190101 Roadway Excavation CY 720 42.00 29,820,00
11 192049 F Structure Excavation (Soldier Pile Wall) CY 480 20.00 8.300.00
12 193029 F Structure Backfill (Soldier Pile Wall) CYy 415 85.00 35,275.00
13 193116 F Concrete Backfill (Soldier Pile Wall) Y 140 290.25 40,635.00
14 | 193119A | F Lean Concrete Backfill (Soldier Pile Wall) 194 80 249,75 19.980.00
15 198050 Embankment CY 110 90.00 9,900.00
16 210212 Dry Seed (SQFT) SQFT 4125 0.34 1,252.90
17 210280 Rolled Erosion Control Product (Blanket) SQFT 4125 2.06 7,591.10
18 210350 Fiber Rolls LF 438 11.00 4,818.00
19 260203 Class 2 Aggregate Base (CY) CY 380 115.00 43,700.00
20 390132 Hot Mix Asphalt (Type A) TON 205 250.00 51,250.00
21 394077 Place Hot Mix Asphalt Dike (Type F) LF 204 23,00 4,692.00
22 460210 Ground Anchor (Subhorizontal) EA 15 6,000,00 90,000.00
23 | 490316A Steel Soldier Piling (W 14 X 61) LF 320 115.00 36,800.00
24 | 490322A Steel Soldier Piling (W 14 X 109) LF 175 240.00 42,000.00
25 | 490325A | P Steel Soldier Piling (W 16 X 100) LF 720 110.00 79.200.00
26 490403 30" Drilled Hole LF 1290 224,00 288.960.00
27 510050A Structural Concrete, Cap Beam & Waler (Soldier Pile Wall) CY 84 1,500.00 126,000.00
28 520103 | F/p Bar Reinforcing Steel (Retaining Wall) LB 17200 1.70 29,240.00
29 575004 | F/P Timber Lagging MFBM 20 5,800.00 | 116.000.00
30 641125A 36" Plastic Pipe (HDPE Type S) LF 67 220,00 15,400,00
31 680902 6" Perforated Plastic Pipe Underdrain LF 457 50.00 22,850.00
32 680903 6" Plastic Pipe Underdrain LF 88 95.00 8,360.00
33 682008A | F Permeable Material (Underdrain) CY 90 150.00 12,000.00
34 710132 Remove Culvert (LF) LF 61 65.00 3,965.00
35 723050 Rock Slope Protection (1/4 T, Class V, Method B) (CY) CY 130 225.00 29,250.00
36 723070 Rock Slope Protection (150 1b, Class 111, Method B) (CY) CcY 11 630.00 4.410.00
37 723080 Rock Slope Protection (60 b, Class II, Method B) (CY) CY 2 1,300.00 2,600.00
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38 729011 Rock Slope Protection Fabric (Class 8) SQYD 121 9.00 1.539.00

39 750506A Miscellaneous Metal (Tie Rod Assembly) EA 7 4.065.00 28.455.00
40 832006 Midwest Guardrail System (Steel Post) LF 200 50.00 10.000.00
41 839521 F/P Cable Railing LF 170 75.00 12,750.00
42 839581 End Anchor Assembly (Type SFT) EA 1 995.00 995.00
43 839584 Alternative In-Line Terminal System EA 2 3,300.00 6,600.00
44 839585 Alternative Flared Terminal System EA 1 2,500.00 2,500.00
45 840505A 4" Thermoplastic Traffic Stripe LF 848 2.00 1,696.00
46 999990 Mobilization LS 1 158,000.00| 158,000.00

NOTE: ITEM CODE LETTER DESIGNATION; P=PARTIAL PAY ITEM, F=FINAL PAY QUANTITY

BID TOTAL | 1,592,091.20

ACKNOWLEDGEMENT OF ADDENDA st % : 6

v
ADDENDUM NO. IMTTAL (Bidder’s Signature)

Z

Justin Zabel, President
(Title)
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County of Humboldt
Department of Public Works
1106 Second Street
Eureka, CA 95501
TEL (707) 445-7652

ADDENDUM NO. 1
(Issued December 8, 2020)

STORM DAMAGE REPAIRS TO MATTOLE ROAD (F3C010)
AT PM 5.00 & 13.67
PROJECT NO.: ER-32L0(118) & ER32L0(240)
CONTRACT NO.: 217224 & 217219

The Special Provisions and Plans are hereby modified in accordance with the following:

1. The bid opening location is changed to the Humboldt County Public Works building on
1106 2™ Street, Eureka CA. Bids will be opened outside the building in the adjacent
parking lot. The bid opening date and time have not changed.

Options for delivering bid packages:

A. Mail or use delivery service (FedEx or UPS) to send bid package to Public
Works, 1106 2nd Street, Eureka, CA.

B. Deposit bid package into mail slot in the front door of Public Works, 1106
2nd Street, Eureka, CA.

C. Hand deliver to Engineering Staff between 1:45pm and 2:00pm at the
opening site.

2. The Engineer’s Estimate in the Notice to Bidders is changed to $1,537,755.

IMPORTANT

This Addendum is being sent EMAIL/FAX. To indicate receipt of this Addendum please sign
and EMAIL/FAX this p(z%j‘:cj:io the epartment of Public Works at (707) 445-7409.

Received by: Date 12/8/2020
Company: # Pages
_Mercer-Fraser Company Received 10

Total Pages Sent 10
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3. Replace 59-2.01A(3)(b) of the Special Provisions with:

Replace Reserved in section 59-2.01A(3)(b) with:

Submit proof of each required SSPC-QP certification as specified in section 8-
1.04C. Required certifications are:

1. AISC-420-10/SSPC-QP 3, enclosed shop

4. Add the following to Section 59, Division VI of the Special Provisions:

Replace paragraph 4 of section 59-2.02C with:

Apply full number of finish coats before installing piles.
5. Replace Exhibit A Bid Form (2 pages) with the attached revised bid form (2 pages).

6. Replace the following sheets of the project plans with the attached revised sheets (general
description of revisions in parenthesis):

a. 2 of 26 (updated quantity table)

b. 18 of 26 (trench underdrain removed from typical section)

c. 19 of 26 (existing 30" storm drain to be removed and replaced with 36" storm
drain; extended RSP at outlet of 36" storm drain and added RSP to inlet side;
updated invert elevations and configuration of 6 perforated plastic pipe and 6
plastic pipe)

d. 20 of 26 (updated storm drain pipe information in road profile and added a
profile of the 36 plastic pipe)

e. 21 of 23 (updated storm drain pipe locations/configurations, updated RSP
extents, updated locations/extents of silt fence, check dam, and hand sown seed
under RECP)

f. 22 of 26 (updated depth of trench underdrain and removed trench underdrain
from STA “MRCL1” 2+50.00)

i

osh’Wolft Date
CE 70358



STORM DAMAGE REPAIRS

ADDENDUM NO. 1
BID FORM %_EXHIBITA

PM 5.00 & 13.67
PROJECT NO.: ER-32L0O(118) & ER-32L0O(240)
CONTRACT NO.: 217224 & 217219

Addendum No. 1

Attachment 2

O MATTO&E ROAD (F3C010)

o ITEM CODE ITEM DESCRIPTION UNIT QJ'S,\T.’?IEFY vl TOTAL

1 120090 Construction Area Signs LS 1

2 120100 Traffic Control System LS 1
3 129000 Temporary Railing (Type K) EA 36
4 130100 Job Site Management LS 1
5 130200 Prepare Water Pollution Control Program LS 1

6 130610 Temporary Check Dam LF 66
7 130680 Temporary Silt Fence LF 564
8 130900 Temporary Concrete Washout EA 2

9 170103 Clearing and Grubbing (LS) LS 1
10 190101 Roadway Excavation CY 720
11 192049 F Structure Excavation (Soldier Pile Wall) CYy 480
12 193029 F Structure Backfill (Soldier Pile Wall) CY 415
13 193116 F Concrete Backfill (Soldier Pile Wall) CY 140
14 193119A F Lean Concrete Backfill (Soldier Pile Wall) CYy 80
15 198050 Embankment CY 110
16 210212 Dry Seed (SQFT) SQFT 4125
17 210280 Rolled Erosion Control Product (Blanket) SQFT 4125
18 210350 Fiber Rolls LF 438
19 260203 Class 2 Aggregate Base (CY) CY 380
20 390132 Hot Mix Asphalt (Type A) TON 205
21 394077 Place Hot Mix Asphalt Dike (Type F) LF 204
22 460210 Ground Anchor (Subhorizontal) EA 15
23 | 490316A Steel Soldier Piling (W 14 X 61) LF 320
24 | 490322A Steel Soldier Piling (W 14 X 109) LF 175
25 | 490325A Steel Soldier Piling (W 16 X 100) LF 720
26 490403 30" Drilled Hole LF 1290
27 510050A Structural Concrete, Cap Beam & Waler (Soldier Pile Wall) CYy 84
28 520103 F/P Bar Reinforcing Steel (Retaining Wall) LB 17200
29 575004 F/P Timber Lagging MFBM 20
30 641125A 36" Plastic Pipe (HDPE Type S) LE 67
31 680902 6" Perforated Plastic Pipe Underdrain LF 457
32 680903 6" Plastic Pipe Underdrain LF 88
33 682008A F Permeable Material (Underdrain) CcYy 90
34 710132 Remove Culvert (LF) LF 61
35 723050 Rock Slope Protection (1/4 T, Class V, Method B) (CY) CY 130
36 723070 Rock Slope Protection (150 Ib, Class 111, Method B) (CY) CYy 11
37 723080 Rock Slope Protection (60 Ib, Class 11, Method B) (CY) CY 2
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38 729011 Rock Slope Protection Fabric (Class 8) SQYD 121
39 750506A Miscellaneous Metal (Tie Rod Assembly) EA 7
40 832006 Midwest Guardrail System (Steel Post) LF 200
41 839521 | F/P Cable Railing LF 170
42 839581 End Anchor Assembly (Type SFT) EA 1
43 839584 Alternative In-Line Terminal System EA 2
44 839585 Alternative Flared Terminal System EA 1
45 840505A 4" Thermoplastic Traffic Stripe LF 848
46 999990 Mobilization LS 1

NOTE: ITEM CODE LETTER DESIGNATION; P=PARTIAL PAY ITEM, F=FINAL PAY QUANTITY

BID TOTAL |

ACKNOWLEDGEMENT OF ADDENDA

ADDENDUM NO.

INITIAL (Bidder’s Signature)

(Title)
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CONSTRUCTION AREA SIGN SUMMARY

1 ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF THE CALIFORNIA
MANUAL ON UNIFORM TRAFFIC CONTROLS DEVICES (CAMUTCD) AND CALTRANS 2018 STANDARD

PLANS.

2. EXACT SIGN LOCATIONS AND POSITIONS TO BE APPROVED BY THE ENGINEER.

3. ALL WARNING SIGNS SHALL HAVE A BLACK LEGEND AND BORDER ON ORANGE BACKGROUND

4. ALTERNATIVE POST CONFIGURATION TO BE APPROVED BY ENGINEER.

5. SPACING PER CALIFORNIA MUTCD TA-11.

6. REFER TO FIGURE 6H-10A(CA) FOR LANE CLOSURE ON TWO-LANE ROAD USING FLAGGERS (TA-10).

7. REFER TO FIGURE 6H-11 FOR LANE CLOSURE ON A TWO-LANE ROAD WITH LOW TRAFFIC VOLUMES

(TA-11)

8. MAINTAIN ALL SIGNS THROUGHOUT DURATION OF CONSTRUCTION.

9. MAINTAIN AT LEAST ONE TRAVEL LANE AT ALL TIMES.

10.  PROVIDE FLAGGERS AS REQUIRED TO ACCOMMODATE CONSTRUCTION.

END
ROAD WORK

G20-2

STATIONARY MOUNTED CONSTRUCTION AREA SIGNS Wata

g(')%”é PANEL SIZE SIGN MESSAGE NUMBETzé POST 0. oF siGNs
W20-1 36"x36" ROAD WORK AHEAD (1) 4'x4" 5

G20-2 36"x18" END ROAD WORK (1) 4'x4" 4
W20-2 36'x36" ONE LANE ROAD AHEAD (1) 44" 4
W3-1a 36"x36" STOP AHEAD (1) 4'x4" 4

R1-1 36'x36" STOP (1) d'xd” 4
G20-2a 36'x18" PROCEED WHEN CLEAR 4

-~
~~ ~
-~
\\\
RN
~

A BID ADDENDUMNO. 1 12/8/20

END
ROAD WORK

G20-2

LIMITS OF WORK
(E) PULLOUT MAY BE USED
FOR STAGING AND STOCKPILE
(APPROX. 1,000 SF)
N -
NN
/

ROAD NAME:  MATTOLE ROAD

DESIGN SECTION

I I BAR IS ONE INCH ON

COUNTY OF HUMBOLDT SHEET

ROAD NO: F3C010 MILE POST:  5.00 & 13.67 ENGINEERING
R DRAING | DEPARTMENT OF PUBWAGtWORISSNT 2 2
GHD Inc. PROJECT NO.: ER-32L0(118) & ER-32L0(240) DESIGNED BY: S.GOULD STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
718 Third Street CONTRACT NO.: 217224 & 217219 DRAWN BY:  S.GOULD OF
Eureka California 95501 USA 0L ONE INCH N | DRAWNG FILE NAME: 11189791-11190326_02-G002—TRFCTL PLAN-QUANT.dwg | REVIEWED BY: JWOLF
THIS SHEET, ADJUST : K .dwg 2.
T17074438326 F 1707 444 8330 Wwwwghdoom | SCALES. AGCORDINGLY TRAFFIC CONTROL PLAN AND QUANTITIES 26

PLOT DATE: 12/08/2020 |Sheet: G-002 APPROVED BY: J.WOLF

NOT TO SCALE

(E) PULLOUT MAY BE
USED FOR STAGING
& STOCKPILE
(APPROX. 6,000 SF)

R1-1

PROCEED

CALTRANS TYPE K TEMPORARY
RAILING. LAYOUT PER
CALTRANS RSP T3A AND T3B.

| 2.00' | 10.00' MIN. DETOUR
MIN. ‘

/ FILL/GRADE (E) DITCH AS NECESSARY
/ TO PROVIDE REQUIRED LANE WIDTH
DURING CONSTRUCTION. RESTORE

/ DITCH AFTER CONSTRUCTION

/\
- 0.75H:1.0V MAX TEMPORARY

EXCAVATION SLOPE AS
NECESSARY TO INSTALL

EDGE OF TRAVELLED
WAY
&
OR AS DIRECTED
BY ENGINEER

7' OR SUFFICIENT
TO BE VISIBLE
OVER OBJECTS

R1-1
\
il
vl \ PROCEED
Y| 1\ ‘, WHEN CLEAR
R1-1
e G20-2a
PROCEED \:\ ?/
WHEN CLEAR N : N
N
G20-2a ANON
N SO A W3-1a
PM 5.00 TRAFFIC CONTROL PLAN \\:\\_/’/
END
ROAD WORK
G20-2
R1-1
PROCEED
WHEN CLEAR
G20-2a
AN \\\\\
-~ -
St T~
END
LIMITS OF WORK ROAD WORK
N G20-2

WHEN CLEAR

G022 pM 13,67 TRAFFIC CONTROLPLAN /|

NOT TO SCALE

N

25
MIN

C
|

TYPICAL STATIONARY CONSTRUCTION AREA SIGNS

TO HONEYDEW ———==—

RETAINING WALL
TYPICAL DETOUR SECTIO
SCALE: 0 5 10
e —
QUANTITIES




H ROAD NAME: MATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
A BID ADDENDUM NO. 1 12/8/20 Bg;\(‘}\SNSE‘EDgme(?N ROAD NO: F3C010 MILE POST: 5.00 & 13.67 ENGINEERING DEPARTMENT OF PUB',Athgnr 2 1 8
. GHD Inc. PROJECT NO.: ER-32L0(118) & ER-32L0(240) DESIGNED BY: S.GOULD STORM DAMAGE REPA'R MATTOLE ROAD PM 5'00 & 13.67
718 Third Street CONTRACT NO.: 217224 & 217219 DRAWN BY:  S.GOULD OF
Eureka California 95501 USA F NOT ONE INCH ON' IoRAWING FILE NAME: 11190326_18-C002—TYP SECTIONS.dw REVIEWED BY: J.WOLF
THIS SHEET, ADJUST : - -9 FY PM 13.67 TYPICAL SECTIONS
T 17074438326 F 1707 444 8330 W www.ghd.com SCALES AGCORDINGLY PLOT DATE: 12,/08/2020 Sheet: C-202 APPROVED BY: J.WOLF 2 6
/
MATTOLERD ¢ MATTOLE RD ¢ /
(ALIGNMENT "MRCL1") . "
£PAVED B TRAVEL LANE ' S, ES ETW ST EP ES /
| | | 10TRAVELLANE | | 2 GRAVEL MIDWEST GUARDRAIL | PAVED | TRAVELLANEVARIES |  TRAVELLANEVARIES | | 2 GRAVEL
SHOULDER Y,
SHOULDER [ T [ [ (SEE PLAN FOR DETAILS) ['SHOULDER | | || SHOULDER
% % 3 - | VARES : - /
S \A—Fﬁ | VAREES i SLOPE VARIES P - : : Lo /
- . .5%MAX . SLOPE VARIES : P s SLOPE VARIES
= — - VARES | SLOPEVARE /

- o B .
MIDWEST GUARDRAIL WITH 025HVA | 6" TRENCH ‘\x 7/ 0.25'HMA 0\
ALVANIZED STEEL POST: 1.00' 12 AB = o0
¢ SEE PLAN EOR DET?\ISLSS UNDERDRAIN (E) FRONTIER BURIED TELEPHONE - GRADE TO DRAIN 1.00'Cl 2 AB (E) FRONTIER BURIED TELEPHONE -
( ) PER DETAIL PROTECT-IN-PLACE. MAINTAIN 2 FT SURFACE RUNOFF PROTECT-IN-PLACE, DEPTH &
WITH HMA DIKE (TYPE F) CLEARANCE TO TRENGH UNDERDRAIN: (SEE ROADWAY PLAN) LOCATION UNKNOWN
DEPTH & LOCATION UNKNOWN
TYPICAL SECTION - MATTOLE ROAD TYPICAL SECTION - MATTOLE ROAD
nortoscAle  STA "MRCL1" 1+38 - 1+85.8 nortoscAle - STA "MRCL1" 2+44.1 - 2+60

WIDTH OF TIEBACK WIDTH OF TIEBACK
EXCAVATION AND EXCAVATION AND
BACKFILL IS 2-0" WIDE BACKFILL IS 2-0" WIDE
PLANNED GRADING PLANE PLANNED GRADING PLANE
T . mmé_ g
[TTTT —_ — |\ _
g n & 1
06 17
MIDWEST GUARDRAIL _\// H 10—
(SEE PLAN FOR DETAILS) it
WITH HMA DIKE (TYPE F) MATTOLERD ¢ =20
(ALIGNMENT "MRCL1") LEGEND
CABLE RAILING PER ES Ew ! EP ES bd -
4 10' TRAVEL LANE 10' TRAVEL LANE 2 GRAVEL
CALTRANS RSP B11-47 | | [ P P
T T SHOULDER - EXCAVATION - EXCAVATION [TTTIT] roaoway ExcavaTion
: ; : \ Do 7
: VARIES : Do STRUCTURE EXCAVATION
SOLDIER PILE RETAINING WALL WITH : | 50%MAx.  SLOPEVARIES : SLOPEVARES _: _© P / A
DEADMAN & TIE RODS. REFER TO Lme——— _—— — — ]
STRUCTURAL SHEETS FOR DETAILS = 7 025 A | \ RNN] - ROADWAY EMBANKMENT
WL 1.00°Cl2AB (E) FRONTIER BURIED TELEPHONE -
— o PROTECT-IN-PLACE, MAINTAIN 2 FT ] STRUCTURE BACKFILL
, CLEARANCE TO TRENCH UNDERDRAIN; WIDTH OF TIEBACK
APPROX. 10 . ‘ DEPTH & LOCATION UNKNOWN EXCAVATION AND
FG PER —|—r ! T SEE TYPICAL SECTION BACKFILL IS 2-0" WIDE KX, PERMEABLE MATERIAL (UNDERDRAIN)
PLANS BENGH| ! i 6" TRENCH FOR HMA & AB X
! . UNDERDRAIN SEE TYPICAL SECTION
! [ PER DETAIL WIDTH OF TIEBACK FOR HMA & AB o CLASS VRSP
e b EXCAVATION AND
| } 2 I BACKFILLIS 2-0'WIDE /
‘ 0o ¢ TIEBACK —\— —\
H ' g\
H [ 0G
I 0G
] o
1] o
Il o
Il i
] o
1] o
0o b
CLASSBFILTER [ Il 1 0o
FABRIC 0o b
' ' Pre:s
I Ly __ BACKFILL - BACKFILL
o
LIMITS OF PAYMENT FOR EXCAVATION AND LIMITS OF PAYMENT FOR EXCAVATION
EMBANKMENT FOR CUT AREAS AND EMBANKMENT FOR FILL AREAS
NOT TO SCALE NOT TO SCALE

TYPICAL SECTION - MATTOLE ROAD
nortoscale  STA "MRCL" 1+85.8 - 2+44.1



http://www.ghd.com/

NOTE: FOR "MRCL1" AND "RWLOL1"

ALIGNMENT DATA SEE SHEET 17 718 Third Street CONTRACT NO.: 217224 & 217219 DRAWN BY:  S.GOULD OF
: Eureka California 95501 USA FNOT ONE INCH ON' IoRAWING FILE NAME: 11190326_13—C101—PLAN AND PROFILE.DWG REVIEWED BY: J.WOLF
THIS SHEET, ADJST : - : L PM 13.67 ROADWAY PLAN
T 17074438326 F 1707 444 8330 W www.ghd.com SCALES ACCORDINGLY PLOT DATE: 12,/08/2020 Sheet: C-203 APPROVED BY: J.WOLF 2 6
LEGEND
_— EDGE OF HMA PAVEMENT SECTION
EDGE OF GRAVEL SHOULDER
—— STORM DRAIN PIPE
FACE OF WALL
—#v RETAINING WALL
— MIDWEST GUARDRAIL SYSTEM
(MGS) OR TERMINAL SYSTEM END
TREATMENT (SRT-350)
>< REMOVE TREE
— —
- -
— Rw /
-—— 9%
- /
> ﬁé =< LANDS 0F ¢,
— = G
\ / = \ oo 1, DS,,WELé TRUST
| - C.# 2016,
‘ / / 5 \ - 25364
UNDERDRAIN VERTICAL , PLACE CLASS V RSP ‘ 6" PERFORATED PLASTIC PIPE TO DRAIN -~ R\/W
RISER,"TYP. EeCH END / DOWNSLOPE OF RETAINING \ WALL. REFER TO STRUCTURAL SHEETS FOR -—
STA"MRCL1" 1+86.28 | //N,// \ WALL. SEE TYPICAL SECTION \ ‘ MORE INFORMATION SLOPE TO DRAIN. \ —-———
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NOTE: FOR "MRCL1" AND "RWLOL1"
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ROADWAY GEOMETRY - SUPERELEVATION TRANSITION
STATION LEFT TRAVEL LANE LEFTEP CROWN RIGHT EP RIGHT TRAVEL LANE
CROSS SLOPE ELEVATION ELEVATION ELEVATION CROSS SLOPE
"MRCL1" 1+38.0 -2.66% 199.00 199.30 198.86 -4.57%
"MRCL1" 1+54.2 -2.00% 199.56 199.77 199.37 -4.00%
"MRCL1" 1+60.0 -2.00% 199.74 199.94 199.56 -3.80%
"MRCL1" 1+76.8 -3.00% 200.14 200.44 200.12 -3.20%
"MRCL1" 1+84.5 -3.46% 200.31 200.66 200.36 -3.00%
"MRCL1" 1+93.7 -4.00% 200.53 200.93 200.67 -2.61%
"MRCL1" 2+11.0 -5.00% 200.92 201.42 201.22 -2.00%
"MRCL1" 2+27.3 -6.00% 201.30 201.90 201.76 -1.43%
"MRCL1" 2+39.7 -6.74% 201.58 202.27 201.17 -1.00%
"MRCL1" 2+44.2 -7.00% 201.66 202.40 202.32 -0.74%
"MRCL1" 2+60.0 -7.94% 201.97 202.86 202.83 -0.28%

1. NEGATIVE CROSS SLOPES INDICATE DOWNWARD SLOPING AWAY FROM THE CENTERLINE OF THE ROAD.
2. SHOULDER CROSS SLOPES SHALL MATCH THE LANE CROSS SLOPE UP TO -5% FROM THE ADJACENT
TRAVEL WAY SHOULDER THROUGH THE SUPERELEVATED TRANSITION.
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Attachment 2

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

Attachment 2

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor


http://www.fhwa.dot.gov/eforms/

will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” “person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.



https://www.epls.gov/

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k ok k %

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the


https://www.epls.gov/

department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Female and Minority Goals

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction Contracts," the following
female and minority utilization goals for Federal-aid construction contracts and subcontracts that exceed $10,000.

The nationwide goal for female utilization is 6.9 percent.

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows:

Minority Utilization Goals

Economic Area Goal
(Percent)

174 | Redding CA:
Non-SMSA Counties: 6.8
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama
175 | Eureka, CA

Non-SMSA Counties: 6.6
CA Del Norte; CA Humboldt; CA Trinity
176 | San Francisco-Oakland-San Jose, CA:
SMSA Counties:

7120 Salinas-Seaside-Monterey, CA
CA Monterey 28.9
7360 San Francisco-Oakland
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 25.6
7400 San Jose, CA
CA Santa Clara, CA 19.6
7485 Santa Cruz, CA
CA Santa Cruz 14.9
7500 Santa Rosa
CA Sonoma 9.1
8720 Vallejo-Fairfield-Napa, CA
CA Napa; CA Solano 171
Non-SMSA Counties:
CA Lake; CA Mendocino; CA San Benito 23.2
177 | Sacramento, CA:
SMSA Counties:

6920 Sacramento, CA
CA Placer; CA Sacramento; CA Yolo 16.1
Non-SMSA Counties
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; 14.3
CA Yuba

178 | Stockton-Modesto, CA:
SMSA Counties:

5170 Modesto, CA 12.3
CA Stanislaus
8120 Stockton, CA 24.3
CA San Joaquin
Non-SMSA Counties 19.8
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne
179 | Fresno-Bakersfield, CA

SMSA Counties:

0680 Bakersfield, CA 19.1
CA Kern
2840 Fresno, CA 26.1
CA Fresno
Non-SMSA Counties: 23.6

14 CA Kings; CA Madera; CA Tulare
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180 | Los Angeles, CA:

SMSA Counties:

0360 Anaheim-Santa Ana-Garden Grove, CA 11.9
CA Orange

4480 Los Angeles-Long Beach, CA 28.3
CA Los Angeles

6000 Oxnard-Simi Valley-Ventura, CA 21.5
CA Ventura

6780 Riverside-San Bernardino-Ontario, CA 19.0
CA Riverside; CA San Bernardino

7480 Santa Barbara-Santa Maria-Lompoc, CA 19.7
CA Santa Barbara

Non-SMSA Counties 24.6

CA Inyo; CA Mono; CA San Luis Obispo
181 | San Diego, CA:

SMSA Counties

7320 San Diego, CA 16.9
CA San Diego

Non-SMSA Counties 18.2
CA Imperial

For each July during which work is performed under the contract, you and each non-material-supplier subcontractor with a subcontract
of $10,000 or more must complete Form FHWA PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15.

Federal Trainee Program

For the Federal training program, the number of trainees or apprentices is 0.
This section applies if a number of trainees or apprentices is specified in the special provisions.

As part of your equal opportunity affirmative action program, provide on-the-job training to develop full
journeymen in the types of trades or job classifications involved.

You have primary responsibility for meeting this training requirement.

If you subcontract a contract part, determine how many trainees or apprentices are to be trained by the
subcontractor.

Include these training requirements in your subcontract.

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of
apprenticeship or training.

Distribute the number of apprentices or trainees among the work classifications on the basis of your needs and
the availability of journeymen in the various classifications within a reasonable recruitment area.

Before starting work, submit to the County of Humboldt:
1. Number of apprentices or trainees to be trained for each classification
2. Training program to be used
3. Training starting date for each classification

Obtain the County of Humboldt approval for this submitted information before you start work. The County of
Humboldt credits you for each apprentice or trainee you employ on the work who is currently enrolled or
becomes enrolled in an approved program.

The primary objective of this section is to train and upgrade minorities and women toward journeymen status.
Make every effort to enroll minority and women apprentices or trainees, such as conducting systematic and
direct recruitment through public and private sources likely to yield minority and women apprentices or
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trainees, to the extent they are available within a reasonable recruitment area. Show that you have made the
efforts. In making these efforts, do not discriminate against any applicant for training.

Do not employ as an apprentice or trainee an employee:

1. In any classification in which the employee has successfully completed a training course leading to
journeyman status or in which the employee has been employed as a journeyman

2. Who is not registered in a program approved by the US Department of Labor, Bureau of
Apprenticeship and Training

Ask the employee if the employee has successfully completed a training course leading to journeyman status
or has been employed as a journeyman. Your records must show the employee's answers to the questions.

In your training program, establish the minimum length and training type for each classification. The County
of Humboldt and FHWA approves a program if one of the following is met:
1. Itis calculated to:
*  Meet the your equal employment opportunity responsibilities

* Qualify the average apprentice or trainee for journeyman status in the classification involved
by the end of the training period

2. Itis registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it
is administered in a way consistent with the equal employment responsibilities of Federal-aid
highway construction contracts

Obtain the State's approval for your training program before you start work involving the classification
covered by the program.

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training is
allowed in lower level management positions such as office engineers, estimators, and timekeepers if the
training is oriented toward construction applications. Training is allowed in the laborer classification if
significant and meaningful training is provided and approved by the division office. Off-site training is
allowed if the training is an integral part of an approved training program and does not make up a
significant part of the overall training.

The County of Humboldt reimburses you 80 cents per hour of training given an employee on this contract
under an approved training program:
1. For on-site training

2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and
you do at least one of the following:

= Contribute to the cost of the training
=  Provide the instruction to the apprentice or trainee
= Pay the apprentice's or trainee's wages during the off-site training period

3. Ifyou comply this section.
Each apprentice or trainee must:

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's
or trainee's skill

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work
classification or until the apprentice or trainee has completed the training program

Furnish the apprentice or trainee:
1. Copy of the program you will comply with in providing the training
2. Certification showing the type and length of training satisfactorily completed

Title VI Assurances
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During the performance of this Agreement, the contractor, for itself, its assignees and successors in
interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows:

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code
of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as
the REGULATIONS), which are herein incorporated by reference and made a part of this agreement.

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, religion,
age, or disability in the selection and retention of sub-applicants, including procurements of materials
and leases of equipment. CONTRACTOR shall not participate either directly or indirectly in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when
the agreement covers a program set forth in Appendix B of the Regulations.

(3) Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be
performed under a Sub-agreement, including procurements of materials or leases of equipment, each
potential sub-applicant or supplier shall be notified by CONTRACTOR of the CONTRACTOR’S
obligations under this Agreement and the Regulations relative to nondiscrimination on the grounds of
race, color, or national origin.

(4) Information and Reports: CONTRACTOR shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the California
Department of Transportation or FHWA to be pertinent to ascertain compliance with such
Regulations or directives. Where any information required of CONTRACTOR is in the exclusive
possession of another who fails or refuses to furnish this information, CONTRACTOR shall so
certify to the California Department of Transportation or the FHWA as appropriate, and shall set forth
what efforts CONTRACTOR has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the
nondiscrimination provisions of this agreement, the California Department of Transportation shall
impose such agreement sanctions as it or the FHWA may determine to be appropriate, including, but
not limited to:

(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable period of
time, not to exceed 90 days; and/or
(b) cancellation, termination or suspension of the Agreement, in whole or in part.
(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through
(6) in every sub-agreement, including procurements of materials and leases of equipment, unless
exempt by the Regulations, or directives issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the
California Department of Transportation or FHWA may direct as a means of enforcing such provisions
including sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes
involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of such direction,
CONTRACTOR may request the California Department of Transportation enter into such litigation to
protect the interests of the State, and, in addition, CONTRACTOR may request the United States to enter
into such litigation to protect the interests of the United States.

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS SECTION

AANANANAANANANANAANAANANAANANANANAANANANANANANAANAANANAANAN
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"General Decision Number: CA20200004 11/06/2020

Superseded General Decision Number: CA20190004
State: California

Construction Types: Heavy (Heavy and Dredging) and Highway

Counties: Del Norte, Humboldt, Lake and Mendocino Counties in
California.

DREDGING PROJECTS (does not include hopper dredge work); HEAVY
CONSTRUCTION PROJECTS (does not include water well drilling);
AND HIGHWAY CONSTRUCTION PROIJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 01/31/2020
2 03/06/2020
3 03/13/2020
4 06/12/2020
5 06/26/2020
6 07/03/2020
7 07/17/2020
8 07/24/2020
9 07/31/2020
10 08/21/2020
11 08/28/2020
12 09/04/2020
13 09/11/2020
14 10/02/2020
15 10/09/2020
16 11/06/2020

ASBE0016-005 01/01/2020



Rates Fringes Attachment 2

Asbestos Workers/Insulator

(Includes the application of

all insulating materials,

Protective Coverings,

Coatings, and Finishes to all

types of mechanical systems)
(1) Mendocino County....... $ 54.26 23.39
(2) Del Norte, Humboldt,
Lake Counties.....cvevveenn. $ 54.26 23.39

ASBE0016-006 06/25/2018
Rates Fringes

Asbestos Removal

worker/hazardous material

handler (Includes

preparation, wetting,

stripping, removal,

scrapping, vacuuming, bagging

and disposing of all

insulation materials from

mechanical systems, whether

they contain asbestos or not)....$ 30.81 22.71

BRCAQ0O3-006 05/01/2020
Rates Fringes
BRICKLAYER. ..t vv it iiiiiiinnnnnns $ 47.65 27.47

SPECIALTY PAY:
(A) Underground work such as tunnel work, sewer work,
manholes, catch basins, sewer pipes and telephone conduit
shall be paid $1.25 per hour above the regular rate. Work
in direct contact with raw sewage shall receive $1.25 per
hour in addition to the above.
(B) Operating a saw or grinder shall receive $1.25 per hour
above the regular rate.
(C) Gunite nozzle person shall receive $1.25 per hour above
the regular rate.

Rates Fringes
TERRAZZO FINISHER.............u.. $ 37.58 17.33
TERRAZZO WORKER/SETTER........... $ 48.53 26.84

BRCAQ0O3-013 04/01/2019



Rates Fringes

TILE FINISHER

Del Norte & Humboldt

Counties..oveeeeeiiinnnnnnn $ 29.94 16.38

Lake & Mendocino Counties...$ 28.06 15.82
TILE LAYER

Del Norte & Humboldt

Counties. . veeennnnnnnennnnnn $ 49.90 19.16

Lake & Mendocino Counties...$ 46.77 19.08

CARP0034-001 07/01/2020
Rates Fringes

Diver

Assistant Tender, ROV

Tender/Technician........... $ 51.90 34.02

Diver standby............... $ 58.09 34.02

Diver Tender......oeeeveenns $ 57.09 34.02

Diver wet.....ovvveiininnnn. $ 101.42 34.02

Manifold Operator (mixed

BAS) ettt $ 62.09 34.02

Manifold Operator (Standby).$ 57.09 34.02

DEPTH PAY (Surface Diving):

050 to 100 ft $2.00 per foot
101 to 150 ft $3.00 per foot
151 to 220 ft $4.00 per foot
221 ft.-deeper $5.00 per foot

SATURATION DIVING:
The standby rate shall apply until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. The diver rate shall be paid for all saturation
hours.

DIVING IN ENCLOSURES:
Where it is necessary for Divers to enter pipes or tunnels,
or other enclosures where there is no vertical ascent, the
following premium shall be paid: Distance traveled from
entrance 26 feet to 300 feet: $1.00 per foot. When it is
necessary for a diver to enter any pipe, tunnel or other
enclosure less than 48"" in height, the premium will be
$1.00 per foot.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

CARPO751-002 07/01/2020

Del Norte, Humboldt, Lake and Mendocino Counties
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Rates
Carpenters
Bridge Builder/Highway
Carpenter......c.cveeeeennenn. $ 52.65
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer. .o i i iniiinnennn, $ 45.57
Journeyman Carpenter........ $ 45.42
Millwright.................. $ 47.92
ELECO551-001 06/01/2020
LAKE AND MENDOCINO COUNTIES
Rates
ELECTRICIAN. .. .citiiiiiininnnnnns $ 52.40
TUNNEL WORK: Add $0.50 per hour.
ELECO551-002 06/01/2020
DEL NORTE AND HUMBOLDT COUNTIES
Rates
Electricians:........coviiiienn. $ 52.40

TUNNEL WORK: Add $0.50 per hour.

ELEC1245-002 06/01/2020
HUMBOLDT, LAKE AND MENDOCINO COUNTIES
Rates

LINE CONSTRUCTION
(1) Lineman; Cable splicer..$ 59.14
(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), overhead &
underground distribution

line equipment)........... $ 47.24
(3) Groundman............... $ 36.12
(4) Powderman............... $ 51.87

Fringes

30.82

Fringes

3%+23.31

Fringes

3%+23.31

Fringes

20.78

19.59
19.19
18.79

HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,

Independence Day, Labor Day, Veterans Day, Thanksgiving Day

and day after Thanksgiving, Christmas Day

* ENGIO003-014 06/29/2020

""AREA 1"" WAGE RATES ARE LISTED BELOW

""AREA 2"" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1

RATES.

SEE AREA DEFINITIONS BELOW
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OPERATOR: Power Equipment

(AREA 1:)
GROUP 1......0iiiiiiinnnnnns
GROUP 2.....ciiiiiiiinnnnnnn
GROUP 3. ... .tiiiiiiiinnnnnnn
GROUP 4. ... . iiiiiiiinnnnnnn
GROUP 5.... it
GROUP 6....0civiiiiiiinnnn
GROUP 7... i
GROUP 8.....cvviiiiinnnnnn.
GROUP 8-A.....ciiiiiiinennnn

OPERATOR: Power Equipment

(Cranes and Attachments -

AREA 1:)
GROUP 1

GROUP 4

Cranes. . oot innnnnns
OPERATOR: Power Equipment
(Piledriving - AREA 1:)

GROUP 1

GROUP 2

Lifting devices............
Oiler...oueeineiinneennennn
Truck Crane Oiler..........
GROUP 3

GROUP 4
Lifting devices............
GROUP 5
Lifting devices............
GROUP 6
Lifting devices............
OPERATOR: Power Equipment
(Steel Erection - AREA 1:)
GROUP 1

GROUP 3
CraneS. . iveieeeeececnsannns

Rates

.42
.89
.41
.03
.76
.44
.30
.16
.95

.30
.79
.08

.54
.83
.07

.80
.44
.55
.83

.76

.64
.38
.66

.82
.11
.41
.14
.89
.12
.37
.73

.50

.27
.72
.95

.50
.45
.73

.02

Fringes

31.
31.
31.
31.
31.
31.
31.
31.
31.

31.
31.
31.

31.
31.
31.

31.
31.
31.
31.

31.

31.
31.
31.

31.
31.
31.
31.
31.
31.
31.
31.

31.

31.
31.
31.

31.
31.
31.

31.

15
15
15
15
15
15
15
15
15

15
15
15

15
15
15

15
15
15
15

15

15
15
15

15
15
15
15
15
15
15
15

15

15
15
15

15
15
15

15
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Hydraulic.......coovvvuuenn. $ 45.07 31.15
Oiler...veieiiiiiiieiinennnn $ 43.23 31.15
Truck Crane Oiler.......... $ 45.46 31.15
GROUP 4

CraNeS . s v v et eeneeenneens $ 48.00 31.15
GROUP 5

CPaANES .. sttt ennnnnnnn $ 46.70 31.15

OPERATOR: Power Equipment
(Tunnel and Underground Work

- AREA 1:)

SHAFTS, STOPES, RAISES:

GROUP 1.''vvvennnennnnnnnn. $ 47.52 31.15
GROUP 1-A..v'vvirrennnnnenn.. $ 49.99 31.15
GROUP 2.'vveeinneennnennn. $ 46.26 31.15
GROUP 3..'vreinrennnnnnnn. $ 44.93 31.15
GROUP 4. vreeinennnnnnnn. $ 43.79 31.15
GROUP 5.vvvreeeireenneennn. $ 42.65 31.15
UNDERGROUND :

GROUP 1..'vvvvvnnennnnannn. $ 47.42 31.15
GROUP 1-A..e'verreennnnnn.. $ 49.89 31.15
GROUP 2..veeinneennnennn. $ 46.16 31.15
GROUP 3..'viiinnennnnennn. $ 44.83 31.15
GROUP 4. 'vvivineennnnnnn. $ 43.69 31.15
GROUP 5.vvvreeeneenneennn. $ 42.55 31.15

FOOTNOTE: Work suspended by ropes or cables, or work on a
Yo-Yo Cat: $.60 per hour additional.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Operator of helicopter (when used in erection work);

Hydraulic excavator, 7 cu. yds. and over; Power shovels,
over 7 cu. yds.

GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu.
yds. up to 7 cu. yds.; Licensed construction work boat
operator, on site; Power blade operator (finish); Power
shovels, over 1 cu. yd. up to and including 7 cu. yds.
m.r.c.

GROUP 3: Asphalt milling machine; Cable backhoe; Combination

backhoe and loader over 3/4 cu. yds.; Continuous flight tie
back machine assistant to engineer or mechanic; Crane
mounted continuous flight tie back machine, tonnage to
apply; Crane mounted drill attachment, tonnage to apply;
Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2
cu. yds.; Loader 4 cu. yds. and over; Long reach excavator;
Multiple engine scraper (when used as push pull); Power
shovels, up to and including 1 cu. yd.; Pre-stress wire
wrapping machine; Side boom cat, 572 or larger; Track
loader 4 cu. yds. and over; Wheel excavator (up to and
including 750 cu. yds. per hour)

GROUP 4: Asphalt plant engineer/box person; Chicago boom;
Combination backhoe and loader up to and including 3/4 cu.
yd.; Concrete batch plant (wet or dry); Dozer and/or push
cat; Pull- type elevating loader; Gradesetter, grade
checker (GPS, mechanical or otherwise); Grooving and
grinding machine; Heading shield operator; Heavy-duty
drilling equipment, Hughes, LDH, Watson 3000 or similar;
Heavy-duty repairperson and/or welder; Lime spreader;
Loader under 4 cu. yds.; Lubrication and service engineer
(mobile and grease rack); Mechanical finishers or spreader
machine (asphalt, Barber-Greene and similar); Miller
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Formless M-9000 slope paver or similar; Portable crushing
and screening plants; Power blade support; Roller operator,
asphalt; Rubber-tired scraper, self-loading (paddle-wheels,
etc.); Rubber- tired earthmoving equipment (scrapers); Slip
form paver (concrete); Small tractor with drag; Soil
stabilizer (P & H or equal); Spider plow and spider puller;
Tubex pile rig; Unlicensed constuction work boat operator,
on site; Timber skidder; Track loader up to 4 yds.;
Tractor-drawn scraper; Tractor, compressor drill
combination; Welder; Woods-Mixer (and other similar Pugmill
equipment)

GROUP 5: Cast-in-place pipe laying machine; Combination
slusher and motor operator; Concrete conveyor or concrete
pump, truck or equipment mounted; Concrete conveyor,
building site; Concrete pump or pumpcrete gun; Drilling
equipment, Watson 2000, Texoma 700 or similar; Drilling and
boring machinery, horizontal (not to apply to waterliners,
wagon drills or jackhammers); Concrete mixer/all; Person
and/or material hoist; Mechanical finishers (concrete)
(Clary, Johnson, Bidwell Bridge Deck or similar types);
Mechanical burm, curb and/or curb and gutter machine,
concrete or asphalt); Mine or shaft hoist; Portable
crusher; Power jumbo operator (setting slip-forms, etc., in
tunnels); Screed (automatic or manual); Self-propelled
compactor with dozer; Tractor with boom D6 or smaller;
Trenching machine, maximum digging capacity over 5 ft.
depth; Vermeer T-600B rock cutter or similar

GROUP 6: Armor-Coater (or similar); Ballast jack tamper;
Boom- type backfilling machine; Assistant plant engineer;
Bridge and/or gantry crane; Chemical grouting machine,
truck-mounted; Chip spreading machine operator; Concrete
saw (self-propelled unit on streets, highways, airports and
canals); Deck engineer; Drilling equipment Texoma 600,
Hughes 200 Series or similar up to and including 30 ft.
m.r.c.; Drill doctor; Helicopter radio operator;
Hydro-hammer or similar; Line master; Skidsteer loader,
Bobcat larger than 743 series or similar (with
attachments); Locomotive; Lull hi-lift or similar; Oiler,
truck mounted equipment; Pavement breaker, truck-mounted,
with compressor combination; Paving fabric installation
and/or laying machine; Pipe bending machine (pipelines
only); Pipe wrapping machine (tractor propelled and
supported); Screed (except asphaltic concrete paving);
Self- propelled pipeline wrapping machine; Tractor;
Self-loading chipper; Concrete barrier moving machine

GROUP 7: Ballast regulator; Boom truck or dual-purpose
A-frame truck, non-rotating - under 15 tons; Cary lift or
similar; Combination slurry mixer and/or cleaner; Drilling
equipment, 20 ft. and under m.r.c.; Firetender (hot plant);
Grouting machine operator; Highline cableway signalperson;
Stationary belt loader (Kolman or similar); Lift slab
machine (Vagtborg and similar types); Maginnes internal
full slab vibrator; Material hoist (1 drum); Mechanical
trench shield; Pavement breaker with or without compressor
combination); Pipe cleaning machine (tractor propelled and
supported); Post driver; Roller (except asphalt); Chip
Seal; Self-propelled automatically applied concrete curing
mahcine (on streets, highways, airports and canals);
Self-propelled compactor (without dozer); Signalperson;
Slip-form pumps (lifting device for concrete forms); Tie
spacer; Tower mobile; Trenching machine, maximum digging
capacity up to and including 5 ft. depth; Truck- type loader
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GROUP 8: Bit sharpener; Boiler tender; Box operator;
Brakeperson; Combination mixer and compressor
(shotcrete/gunite); Compressor operator; Deckhand; Fire
tender; Forklift (under 20 ft.); Generator;
Gunite/shotcrete equipment operator; Hydraulic monitor; Ken
seal machine (or similar); Mixermobile; Oiler; Pump
operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site);
Rotomist operator; Self-propelled tape machine; Shuttlecar;
Self-propelled power sweeper operator (includes vacuum
sweeper); Slusher operator; Surface heater; Switchperson;
Tar pot firetender; Tugger hoist, single drum; Vacuum
cooling plant; Welding machine (powered other than by
electricity)

GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743
series or smaller, and similar (without attachments); Mini
excavator under 25 H.P. (backhoe-trencher); Tub grinder
wood chipper

ALL CRANES AND ATTACHMENTS

GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge
pedestal-mounted, over 100 tons; Self-propelled boom-type
lifting device, over 100 tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and
including 100 tons; Derrick barge, 100 tons and under;
Self-propelled boom-type lifting device, over 45 tons;
Tower crane

GROUP 3: Clamshell and dragline up to and including 1 cu.
yd.; Cranes 45 tons and under; Self-propelled boom-type
lifting device 45 tons and under;

GROUP 4: Boom Truck or dual purpose A-frame truck,
non-rotating over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) - under 15 tons;

PILEDRIVERS

GROUP 1: Derrick barge pedestal mounted over 100 tons;
Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
device over 100 tons; Truck crane or crawler, land or barge
mounted over 100 tons

GROUP 2: Derrick barge pedestal mounted 45 tons to and
including 100 tons; Clamshell up to and including 7 cu.
yds.; Self-propelled boom-type lifting device over 45 tons;
Truck crane or crawler, land or barge mounted, over 45 tons
up to and including 100 tons; Fundex F-12 hydraulic pile rig

GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
propelled boom-type lifting device 45 tons and under;
Skid/scow piledriver, any tonnage; Truck crane or crawler,



land or barge mounted 45 tons and under Attachment 2

GROUP 4: Assistant operator in lieu of assistant to engineer;
Forklift, 10 tons and over; Heavy-duty repairperson/welder

GROUP 5: Deck engineer

GROUP 6: Deckhand; Fire tender

STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propelled boom-type lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100

tons; Self-propelled boom-type lifting device over 45 tons
to 100 tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
lifting device, 45 tons and under

GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
repair person/welder

GROUP 5: Boom cat

TUNNEL AND UNDERGROUND WORK

GROUP 1-A: Tunnel bore machine operator, 20' diameter or more

GROUP 1: Heading shield operator; Heavy-duty repairperson;
Mucking machine (rubber tired, rail or track type); Raised
bore operator (tunnels); Tunnel mole bore operator

GROUP 2: Combination slusher and motor operator; Concrete
pump or pumpcrete gun; Power jumbo operator

GROUP 3: Drill doctor; Mine or shaft hoist

GROUP 4: Combination slurry mixer cleaner; Grouting Machine
operator; Motorman

GROUP 5: Bit Sharpener; Brakeman; Combination mixer and
compressor (gunite); Compressor operator; Oiler; Pump
operator; Slusher operator

AREA DESCRIPTIONS:

POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND
UNDERGROUND [These areas do not apply to Piledrivers and
Steel Erectors]

AREA 1: DEL NORTE, HUMBOLDT, LAKE, MENDOCINO
AREA 2 -NOTED BELOW

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS
NOTED BELOW:



DEL NORTE COUNTY:
Area 1: Extreme Southwest corner
Area 2: Remainder

HUMBOLDT COUNTY:
Area 1: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:
Area 1: Southern part
Area 2: Remainder

MENDOCINO COUNTY:
Area 1: Central and Southeastern Parts
Area 2: Remainder

ENGIO003-019 06/29/2020

SEE AREA DESCRIPTIONS BELOW

Rates Fringes
OPERATOR: Power Equipment
(LANDSCAPE WORK ONLY)
GROUP 1
AREA 1..... ..t $ 39.95 30.28
AREA 2..... . it $ 41.95 30.28
GROUP 2
AREA 1..... it $ 36.35 30.28
AREA 2. ... iiiiiiiiinnnnn.. $ 38.35 30.28
GROUP 3
AREA 1.......ciiiiiininnn.. $ 31.74 30.28
AREA 2. ... ciiiiiiiinnnnn.. $ 33.74 30.28

GROUP DESCRIPTIONS:

GROUP 1: Landscape Finish Grade Operator: All finish grade
work regardless of equipment used, and all equipment with a
rating more than 65 HP.

GROUP 2: Landscape Operator up to 65 HP: All equipment with
a manufacturer's rating of 65 HP or less except equipment
covered by Group 1 or Group 3. The following equipment
shall be included except when used for finish work as long
as manufacturer's rating is 65 HP or less: A-Frame and

Winch Truck, Backhoe, Forklift, Hydragraphic Seeder

Machine, Roller, Rubber-Tired and Track Earthmoving
Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up
to 65 HP.

GROUP 3: Landscae Utility Operator: Small Rubber-Tired
Tractor, Trencher Under 31 HP.

AREA DESCRIPTIONS:
AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
SUTTER, YOLO, AND YUBA COUNTIES

AREA 2 - MODOC COUNTY

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS

NOTED BELOW:
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ALPINE COUNTY:
Area 1: Northernmost part
Area 2: Remainder

CALAVERAS COUNTY:
Area 1: Except Eastern part
Area 2: Eastern part

COLUSA COUNTY:
Area 1: Eastern part
Area 2: Remainder

DEL NORTE COUNTY:
Area 1: Extreme Southwestern corner
Area 2: Remainder

ELDORADO COUNTY:
Area 1: North Central part
Area 2: Remainder

FRESNO COUNTY
Area 1: Except Eastern part
Area 2: Eastern part

GLENN COUNTY:
Area 1: Eastern part
Area 2: Remainder

HUMBOLDT COUNTY:
Area 1: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:
Area 1: Southern part
Area 2: Remainder

LASSEN COUNTY:
Area 1: Western part along the Southern portion of border
with Shasta County

Area 2: Remainder

MADERA COUNTY
Area 1: Remainder
Area 2: Eastern part

MARIPOSA COUNTY
Area 1: Remainder
Area 2: Eastern part

MENDOCINO COUNTY:
Area 1: Central and Southeastern parts
Area 2: Remainder

MONTEREY COUNTY
Area 1: Remainder
Area 2: Southwestern part

NEVADA COUNTY:
Area 1: All but the Northern portion along the border of
Sierra County

Area 2: Remainder

PLACER COUNTY:
Area 1: All but the Central portion



Area 2: Remainder

PLUMAS COUNTY:
Area 1: Western portion
Area 2: Remainder

SHASTA COUNTY:
Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY:
Area 1: Western part
Area 2: Remainder

SISKIYOU COUNTY:
Area 1: Central part
Area 2: Remainder

SONOMA COUNTY:
Area 1: All but the Northwestern corner
Area 2: Reaminder

TEHAMA COUNTY:
Area 1: All but the Western border with mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:
Area 1: East Central part and the Northeaster border with
Shasta County

Area 2: Remainder

TULARE COUNTY;
Area 1: Remainder
Area 2: Eastern part

TUOLUMNE COUNTY:
Area 1: Remainder
Area 2: Eastern Part

IRONO433-006 07/01/2020

Rates Fringes
IRONWORKER
Fence Erector............... $ 34.58 24.81
Ornamental, Reinforcing
and Structural.............. $ 41.00 33.45

PREMIUM PAY:
$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,

Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB

$4.00 additional per hour at the following locations:

Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
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Logistics Center Attachment 2

$2.00 additional per hour at the following locations:
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock
LABOOO67-002 06/29/2020

AREA ""A"" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND
SANTA CLARA COUNTIES

AREA ""B"" - CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA,
MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, STANISLAUS, AND
TUOLUMNE COUNTIES

Rates Fringes
Asbestos Removal Laborer
All Counties.....covvvvenen... $ 25.05 12.00
LABORER (Lead Removal)
Area A. ...ttt $ 33.07 25.30
Area B.....ciiiiiiiiiniinn. $ 32.07 25.30

ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial
site clean-up; site preparation; removal of
asbestos-containing materials from walls and ceilings; or
from pipes, boilers and mechanical systems only if they are
being scrapped; encapsulation, enclosure and disposal of
asbestos-containing materials by hand or with equipment or
machinery; scaffolding; fabrication of temporary wooden
barriers; and assembly of decontamination stations.

LAB0©261-006 07/01/2020
MARIN COUNTY
Rates Fringes

LABORER
Mason Tender-Brick.......... $ 34.09 23.71

FOOTNOTE: Refractory work where heat-protective clothing is
required: $2.00 per hour additional.

LAB0©324-003 06/25/2018

DEL NORTE, HUMBOLDT, LAKE, AND MENDOCINO COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 29.54 23.65
Traffic Control Person I....$ 29.84 23.65
Traffic Control Person II...$ 27.34 23.65

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of



temporary/permanent signs, markers, delineators and crash Attachment 2

cushions.

LAB0O@324-005 06/25/2018

Rates Fringes
Laborers: (CONSTRUCTION CRAFT
LABORERS)
Construction Specialist
GPOUP . et v e eneeeennecaannenns $ 30.49 23.20
GROUP 1......c0iiiiiiiiinnnn $ 29.79 23.20
GROUP 1-a.....civvevinnnnnnn $ 30.01 23.20
GROUP 1-C.vvvvvvnnnnnnnnnnnn $ 29.84 23.20
GROUP 1-€...ccvvvievinnnnnnn $ 30.34 23.20
GROUP 1-f....vviiiniinnnnnnn $ 29.37 23.20
GROUP 2. ... . iiiiiiiinennnnns $ 29.64 23.20
GROUP 3..... ittt $ 29.54 23.20
GROUP 4......ciiiiiiiiiinn $ 23.23 23.20

See groups 1-b and 1-d under laborer classifications
Laborers: (GUNITE)

GROUP 1......civuiininnnnnns $ 28.35 18.66

GROUP 2....iiiiiiiiinnnnns $ 27.85 18.66

GROUP 3....iiiiiiiiiiinnnns $ 27.26 18.66

GROUP 4. ... ittt $ 27.14 18.66
Laborers: (WRECKING)

GROUP 1.....c0iiiiiiinnnnnn $ 29.79 23.20

GROUP 2......0ciiiiiiiinn $ 29.64 23.20

Landscape Laborer (Gardeners,
Horticultural & Landscape

Laborers)
Establishment Warranty
Period......covviviieins $ 23.23 23.20
New Construction............ $ 29.54 23.20
FOOTNOTES:

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts (not applicable to workers entitled to
receive the wage rate set forth in Group 1-a): $0.25 per
hour additional.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Masonry and plasterer tender; Cast-in-place manhole form
setter; Pressure pipelayer; Davis trencher - 300 or similar
type (and all small trenchers); Blaster; Diamond driller;
Multiple unit drill; Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker; Compactors of all types; Concrete
and magnesite mixer, 1/2 yd. and under; Concrete pan work;
Concrete sander; Concrete saw; Cribber and/or shoring; Cut
granite curb setter; Dri-pak-it machine; Faller, logloader
and bucker; Form raiser, slip forms; Green cutter;
Headerboard, Hubsetter, aligner, by any method; High
pressure blow pipe (1-1/2"" or over, 100 lbs.
pressure/over); Hydro seeder and similar ype; Jackhammer
operator; Jacking of pipe over 12 inches; Jackson and
similar type compactor; Kettle tender, pot and worker
applying asphalt, lay-kold, creosote, lime, caustic and



similar type materials (applying means applying, dipping or
handling of such materials); Lagging, sheeting, whaling,
bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143

and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling
of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes, shall receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds
(underground structures). All employees performing work
covered herein shall receive $ .25 per hour above their
regular rate for all work performed on underground
structures not specifically covered herein. This paragraph
shall not be construed to apply to work below ground level
in open cut. It shall apply to cut and cover work of
subway construction after the temporary cover has been
placed.

GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
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Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: All clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary jobsite yard.

The material cleaner classification should not be used in the

performance of ""form stripping, cleaning and oiling and

moving to the next point of erection"".
GUNITE LABORER CLASSIFICATIONS
GROUP 1: Structural Nozzleman
GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman
GROUP 4: Gunite laborer
WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

LAB0©324-007 06/25/2018

DEL NORTE, HUMBOLDT, LAKE, AND MENDOCINO COUNTIES

Rates Fringes
Tunnel and Shaft Laborers:
GROUP 1......0iitiiienncnnan $ 37.82 24.11
GROUP 2. .. iiiiiiiiiiinnennns $ 37.59 24.11
GROUP 3. ... .iiiiiiiinnnnnns $ 37.34 24.11

GROUP 4. ... it $ 36.89 24.11
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GROUP 5.... it $ 36.35 24.11
Shotcrete Specialist........ $ 38.34 24.11

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and
spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LAB0©®324-009 07/01/2018
DEL NORTE, HUMBOLDT, LAKE, MENDOCINO, NAPA, SOLANO, AND SONOMA
COUNTIES
Rates Fringes

LABORER
Mason Tender-Brick.......... $ 31.45 22.20

FOOTNOTE: Refractory work where heat-protective clothing is
required: $2.00 per hour additional.

PAINGO16-021 01/01/2019

LAKE AND MENDOCINO COUNTIES

Rates Fringes
PaintersS: . et eiiiinneenneens $ 42.67 24.03
PAIN1034-001 06/01/1993
DEL NORTE AND HUMBOLDT COUNTIES
Rates Fringes
Painters:
Brush & Roller........cco.... $ 13.35 2.94
Sandblaster, spray,
structural steel &

swing stage......cveviiinnn $ 13.60 2.94
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PAIN1176-001 07/01/2020

HIGHWAY IMPROVEMENT

Rates
Parking Lot Striping/Highway
Marking:
GROUP 1.....ciiiiiniinnnnnnn $ 38.48
GROUP 2....iiiiiiiiiiinnnns $ 32.71
GROUP 3.... ..t $ 33.09
CLASSIFICATIONS

GROUP 1: Striper: Layout and application of painted traffic

Fringes

16.88
16.88
16.88

stripes and marking; hot thermo plastic; tape, traffic

stripes and markings

GROUP 2: Gamecourt & Playground Installer

GROUP 3: Protective Coating, Pavement Sealing

PLAS©300-005 07/01/2017
Rates

CEMENT MASON/CONCRETE FINISHER...$ 33.49

PLUMOO38-004 07/01/2020
LAKE AND MENDOCINO COUNTIES
Rates

Landscape/Irrigation Fitter
(Underground/Utliity Fitter)..... $ 63.04
PLUMBER

Work on wooden frame

structures 5 stories or

less excluding high-rise

buildings and commercial

work such as hospitals,

prisons, hotels, schools,

casinos, wastewater

treatment plants, and

research facilities as

well as refrigeration

pipefitting, service and

repair work - MARKET

RECOVERY RATE.......ccvvvnn $ 64.86

All other work - NEW

CONSTRUCTION RATE........... $ 76.30

PLUM@355-005 07/01/2020
DEL NORTE AND HUMBOLDT COUNTIES:
Rates

Underground Utility Worker
/Landscape Fitter........... $ 29.90

SHEEQ104-016 06/29/2020

Fringes

31.48
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Rates Fringes
SHEET METAL WORKER
Mechanical contracts
$200,000 or 1esS............ $ 55.92 45.29
All other work.............. $ 64.06 46.83
TEAMOO94-001 07/01/2018
Rates Fringes
Truck drivers:
GROUP 1......ciiiiiiinnnnnnn $ 31.68 27.86
GROUP 2. .. iiiiiiiiiiinnnnnns $ 31.98 27.86
GROUP 3. ... iiiiiiiiiinnnnnnn $ 32.28 27.86
GROUP 4. .. i iiiiiiiiiinnnnnns $ 32.63 27.86
GROUP 5. .. iiiiiiiiiiennnnnns $ 32.98 27.86

FOOTNOTES:
Articulated dump truck; Bulk cement spreader (with or without
auger); Dumpcrete truck; Skid truck (debris box); Dry
pre-batch concrete mix trucks; Dumpster or similar type;
Slurry truck: Use dump truck yardage rate.
Heater planer; Asphalt burner; Scarifier burner; Industrial
lift truck (mechanical tailgate); Utility and clean-up
truck: Use appropriate rate for the power unit or the
equipment utilized.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
axle unit); Nipper truck (when flat rack truck is used
appropriate flat rack shall apply); Concrete pump truck

(when flat rack truck is used appropriate flat rack shall
apply); Concrete pump machine; Fork lift and lift jitneys;
Fuel and/or grease truck driver or fuel person; Snow buggy;
Steam cleaning; Bus or personhaul driver; Escort or pilot

car driver; Pickup truck; Teamster oiler/greaser and/or
serviceperson; Hook tender (including loading and

unloading); Team driver; Tool room attendant (refineries)

GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit
mixers, through 10 yds.; Water trucks, under 7,000 gals.;
Jetting trucks, under 7,000 gals.; Single-unit flat rack
(3-axle unit); Highbed heavy duty transport; Scissor truck;
Rubber-tired muck car (not self-loaded); Rubber-tired truck
jumbo; Winch truck and ""A"" frame drivers; Combination winch
truck with hoist; Road oil truck or bootperson;

Buggymobile; Ross, Hyster and similar straddle carriers;
Small rubber-tired tractor

GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit
mixers, over 10 yds.; Water trucks, 7,000 gals. and over;
Jetting trucks, 7,000 gals. and over; Vacuum trucks under
7500 gals. Trucks towing tilt bed or flat bed pull
trailers; Lowbed heavy duty transport; Heavy duty transport
tiller person; Self- propelled street sweeper with
self-contained refuse bin; Boom truck - hydro-lift or
Swedish type extension or retracting crane; P.B. or similar
type self-loading truck; Tire repairperson; Combination
bootperson and road oiler; Dry distribution truck (A
bootperson when employed on such equipment, shall receive
the rate specified for the classification of road oil
trucks or bootperson); Ammonia nitrate distributor, driver



and mixer; Snow Go and/or plow Attachment 2

GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water
pulls - DW 10's, 20's, 21's and other similar equipment
when pulling Aqua/pak or water tank trailers; Helicopter
pilots (when transporting men and materials); Lowbedk Heavy
Duty Transport up to including 7 axles; DW1@'s, 20's, 21's
and other similar Cat type, Terra Cobra, LeTourneau Pulls,
Tournorocker, Euclid and similar type equipment when
pulling fuel and/or grease tank trailers or other
miscellaneous trailers; Vacuum Trucks 7500 gals and over
and truck repairman

GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low
bed Heavy Duty Transport over 7 axles

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:



PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 1 of 2
CONTRACT CHANGE ORDER

Change Requested by: Engineer |X| Contractor D

CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
1 0 217224 (PM 5.00) Mattole Road (F3010) ER-32L0(118)
To: Mercer-Fraser Company, Contractor
You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

Project Location PM 5.00: 1) Extend the roadway structural section construction from Station 1+74 to 2+34 and
Station 4+61 to 6+30 (item work). 2) Provide trailer mounted traffic signals (force account).

1) Increase in Bid Item at Bid Item Price:

Item No. 10, Roadway Excavation
260.0 CY (36.1%) @ $42.00/ CY =$10,920.00 (+36.1%)

Item No. 19, Class 2 Aggregate Base (CY)
105.0 CY (27.6%) @ $115.00/ CY = $9,160.00 (+27.6%)

Item No. 20, Hot Mix Asphalt (Type A)
53 Ton (25.9%) @ $250.00/ Ton = $13,250.00 (+25.9%)

Item No. 21, Place Hot Mix Asphalt Dike (Type F)
180.0 LF (88.2%) @ $23.00/ LF = $4,140.00 (+88.2%)

Item No. 45, 4" Thermoplastic Traffic Stripe
120.0 LF (14.2%) @ $2.00/ LF = $9,160.00 (+14.2%)

Total Increase: $40,625.00

2) Extra Work at Force Account:

In accordance with the provisions of Section 4-1.05, Changes and Extra Work, of the Standard Specifications,
perform the following:

a) Furnish and maintain two (2) trailer mounted traffic signal units.
b) Furnish, install, maintain, and remove traffic signal signage.
All work shall be performed in accordance with applicable provisions of the contract documents and as directed
by the Engineer. Compensation shall be in accordance with Section 9-1.04, Force Account, of the Standard
Specifications.
Estimate of Extra Work: $51,000.00

There shall be no adjustment of the following bid items in accordance with the provisions of Section 9-1.06B,

Increases of More Than 25 Percent, of the Standard Specifications: No. 10, Roadway Excavation; No. 19, Class 2
Aggregate Base (CY); No. 20, Hot Mix Asphalt (Type A); and No. 21, Place Hot Mix Asphalt Dike (Type F).
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 2 of s
CONTRACT CHANGE ORDER

Change Requested by: Engineer E Contractor D

CCO No. | Suppl. No. Contract No. Road Federal Number(s)

1 0 217224 (PM 5.00) Mattole Road (F3010) ER-32L0(118)
To: Mercer-Fraser Company, Contractor
You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer
Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otheiwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

No Additional Text in This Section.

Estimated Cost: Decrease Dlncrease [XJs 91,625.00

By reason of this order the tim time e of completion will be adjusted as follows: Three (3) Working Day Extension

Submitted _ - e
Signature | (Print name & title) Date
A | Charles A. Dory, P.E., Resident Engineer 10/26/2021

Approval Recommended by

Signature W (Print name & title) Date
W Angi Sorensen, P.E., Assoc. Civil Engineer /2 AS-2f

Endineer Agproval by 4

Signaturt / (Print name & title) Dat3
/qu /fj‘/ Thomas K. Mattson, P.E., Director of Public Works /5 Jj

We the unders!gned clontractor have given careful consideration to the change proposed and agree, if this proposal is approved, that we wull provnde
all equipment, fumish the materials, except as may otherwise be noted above, and perform all services necessary for the work above specified, and
will accept as full payment therefor the prices shown above. NOTE: If you, the contractor, do not sign acceptance of this order, your attention
is directed to the requirements of the specification as to proceeding with the ordered work and filing a written protest within the time

therein specified.
Contractor Acceptance hy

Signature ] /i//{ / 4’/ ;‘Z/qu/ /(Zr}i’rﬁaﬁzzgue) //w)-f@ ‘IZ /ﬁﬁﬂﬁ{,i(’/ /Dﬂate/ / /

CEM-3200 (OLD IM1C-5 RCV. 8/97
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 1 of 15
CONTRACT CHANGE ORDER
Change Requested by: Engineer E Contractor D
CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
2 0 217224 (PM 5.00) Mattole Road (F3C010) ER-32L0(118)

To: Mercer-Fraser Company, Contractor
You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and

specifications for this contract. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

Description of Work - Mattole Road Project Location PM 5.00, Soldier Pile Retaining Wall: 1) Abandon previously
installed ground anchors. 2) Install new ground anchors. 3) Mobilize required equipment and materials to perform
work associated with the ground anchor construction operations.

All work shall be performed in accordance with the contract documents which include the revised plan sheets, revised
special provisions, and supplemental project information presented in this change order and applicable sections of the
original contract plans and specifications for Contract No. 217224,

Provide detailed cost estimate data for item No. 1, 2, and 3 listed below.

Provide a progress schedule for the work specified in this change order.

1) Extra Work at Agreed Unit Price - Abandon Existing Ground Anchors:

In accordance with the provisions of Section 4-1.05, Changes and Extra Work, of the Standard Specifications,
abandon the existing ground anchors as specified on the attached plans sheets.

For this work, the contractor shall receive and accept a payment of $926.67 for each (EA) existing ground anchor
abandoned. This sum constitutes full and complete compensation for furnishing all labor, material, equipment,
tools, and incidentals including all markups by reason of this change.

Total Cost= 15 EA @ $926.67 / EA = $13,900.05

2) Extra Work at Agreed Unit Price - Install Ground Anchors (Subhorizontal):

In accordance with the provisions of Section 4-1.05, Changes and Extra Work, of the Standard Specifications,
install ground anchors (subhorizontal) as specified on the attached plan sheets.

For this work, the contractor shail receive and accept a payment of $14,707.00 for each (EA) ground anchor
(subhorizontal) installed. This sum constitutes full and complete compensation for furnishing all labor, material,
equipment, tools, and incidentals including all markups by reason of this change.

Total Cost= 16 EA @ $14,707.00 / EA = $235,312.00

3) Extra Work at Agreed Lump Sum Price - Mobilization:

In accordance with the provisions of Section 4-1.05, Changes and Extra Work, and Section 9-1.16D, Mobilization,
of the Standard Specifications, mobilize required equipment and materials to perform work associated with the
ground anchor abandonment and construction operations.

For this work, the contractor shall receive and accept a lump sum (LS) payment of $42,764.00 for mobilization. This
sum constitutes full and complete compensation for furnishing all labor, material, equipment, tools, and incidentals

including all markups by reason of this change.
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 2 of 15
CONTRACT CHANGE ORDER

Change Requested by: Engineer @ Contractor D

CCO No. | Suppl. No. | Contract No. Road Federal Number(s)

2 0 217224 Mattole Road (F3C010) ER-32L0(118)
To: Mercer-Fraser Company, Contractor
You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer
Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless olherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer’s Estimate

4) Time Adjustment:

Consideration of a time adjustment shall be deferred until completion of the work specified in this Change Order.
Determination of time adjustment will be made in accordance with Section 8-1.07B of the Standard

Specifications.

REVISED SPECIAL PROVISIONS
DIVISION | GENERAL PROVISIONS
2 BIDDING

The Department makes the following supplemental project information available:

Add to Supplemental Project Information:

46 GROUND ANCHORS AND SOIL NAILS

.".'.'.'Iff.’lrh e [ 1 senlenee Of Se fion 46-1.0 { _-I_J ['f".l with

Caleu lor det g onded length, Do not rely on any capacity from the grout-lo-

ound bond within the unbonded leng any capacity fror I'vpe B grou

Add to section 46-1.01D(2)(b)(ii):

Provide documentation and calibration results for each jack to be used in the work, indicating the date
and results of the Caltrans Transportation Laboratory Calibration. Furnish the certified calibration
results to the Engineer a minimum of 5 working days prior to stressing.



Attachment 2

HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 3 of 15
CONTRACT CHANGE ORDER
Change Requested by: Engineer E Contractor I:]
CCO No. | Suppl. No. | Contract No. Road Federal Number(s) ==
2 0 217224 Mattole Road (F3C010) ER-32L0(118)

To: Mercer-Fraser Company, Contractor

You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

46-1.03F Coring
Cores through the existing waler must conform (o section 60-4.04, Select a core diamelter that provides
adequate clearance for drilling and a minimum [ inch clear space around the steel tube.

Prior to coring, locate existing reinforcement and determine location of core as shown,

Prior to inserting the tendon, clean loose and foreign material from cores and Hush cored holes with
water.

Fully grout the space around the steel tube,

Install tubes to facilitate post-grouting of all ground anchors.

Magnesium phosphate concrete must comply with the specifications for bonding materials in section

51-1.02C. -

Add to section 46-2.01D(2)(b)(i):
Performance iest 3 ground anchors that are installed. The Engineer determines which anchors are to be

talled first and performance tested. Complete all performanc hefore installing the remaining

ground anchors,

Replace the 3rd paragraph of section 46-2.01D(2)(b)(i) with:

Do not stress against the concrete until it has attained a compressive strength of at least 3600 psi or has
cured for at least 7 days.
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 4 of 15
CONTRACT CHANGE ORDER
Change Requested by: Engineer Contractor D
CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
2 0 217224 Mattole Road (F3C010) ER-32L0(118)

To: Mercer-Fraser Company, Contractor

You are directed o make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

Replace the 3rd paragraph of section 46-2.028 with:

The permanent bearing plate must effectively distribute the factored test load uniformly to the concrete

such that:

1. In vour design caleulations, the area of the cored hole is treated as an open hole and does not
provide any bearing support

3. Bending stress of the plate does not exceed:

2.1. 0.90 of the yield strengih for steel

2.2. 0.55 of the vield strength for cast steel or cast iron

Add to the end of section 46-2.034:

Expect difficult ground anchor installation due to the presence of the following conditions:

1. Presence of existing abandoned ground anchors and grout, waler, and reinforcement
2. Variable drilling conditions in all excavations due to the variable weathering/tractures/hardness of
the bedrock. Variuble drilling conditions may include alternating between soft and hard drilling.

You may encounter voids in the foundation material along the length of the drilled hole that affect
drilling and grouting. Use measures such as a grout sock to avoid the excessive loss of grout into the
voids encountered.

60 EXISTING STRUCTURES

Replace Section 60-4.04D with.

Payment for coring through the waler and for grouting the annulus around the steel tube is included in
the payment for Ground Anchor (Subhorizontal).
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HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 5 of 15
CONTRACT CHANGE ORDER
Change Requested by: Engineer @ Contractor D
CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
2 0 217224 Mattole Road (F3C010) ER-32L0(118)

To: Mercer-Fraser Company,  Contractor

You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
Specifications for this confracl. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made far idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

No Additional Text in This Section.

Estimated Cost: Decrease | _|increase [X]5291,976.05

By reason of this order the time of completion will be adjusted as follows: DEFERRED
Submitted by

Signature (Print name & title) Date
A Charles A. Dory, P.E., Resident Engineer 3/31/2022

Approval Recommended by

Signature (Print name & title) Date
/(}/b‘-% ’ WL/) __| Angi Sorensen, P.E., Assoc. Civil Engineer H-F-22

Englneer Approval by 4
Signature {Print name & title) Date .
]( 7 Thomas K. Mattson, P.E., Director of Public Works DL

We the undemgned cor{tractor have given careful consideration to the change proposed and agree, if this proposal is approved, that we will préwde
all equipment, furnish the materials, except as may otherwise be noted above, and perform all services necessary for the work above specified, and
will accept as full payment therefor the prices shown above. NOTE: If you, the contractor, do not sign acceptance of this order, your attention
Is directed to the requirements of the specification as to proceeding with the ordered work and filing a written protest within the time

therein specified.
(Print name & file) Date
ﬂlf\i [%’N%INC-GZ Uie JA’__@GG 24l ///22

Contragtor Acceptance by
Sigpafi
)




H ROAD NAME: MATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
BAR IS ONE INCH ON : ;5. .
AR e ONE INCH © ROAD NO: F3C010 MILE POST:  5.00 & 13.67 ENGINEERING DEPARTMENT OF PUBM\QfMéﬁT 2 4
DESIGN REVISION: GHD Inc. PROJECT NO.: ER-32L0(118) & ER-32L0(240) DESIGNED BY: S.GOULD STORM DAMAGE REPA'R MATTOLE ROAD PM 5'00 & 13.67
21 /22 . 718 Third Street F NoT ONE NG On CONTRACT NO.: 217224 & 217218 DRAWN BY:  S.GOULD OF
1/21 Eureka California 95501 USA DRAWING FILE NAME: 11189791_04-C001—-SURVEY CONTROL.d REVIEWED BY: J.WOLF
THIS SHEET, ADJUST : s dng -» PM 5.00 SURVEY CONTROL PLAN
SURVEY CONTROL NOTES T 1707 4438326 F 1707 444 8330 W www ghd.com SCALES ACCORDINGLY o) o7 paTe:  01/20/2022 Sheet: c-101 APPROVED BY: J.WOLF 2 6

1. TOPOGRAPHIC AND RIGHT-OF-WAY SURVEY PREPARED BY POINTS WEST SURVEYING. FIELD WORK DATE: JANUARY

31,2019.
2. THE PURPOSE OF THIS SURVEY IS TO DETERMINE TOPOGRAPHY FOR A STORM DAMAGE REPAIR PROJECT ON

MATTOLE ROAD CONSTRUCTION CENTERLINE GEOMETRY
MATTOLE ROAD AT POST MIKE 5.0 AND TO SET CONTROL FOR FUTURE CONSTRUCTION. THIS SURVEY REFLECTS CCO NO - 2
CONDITIONS AT THE TIME OF SURVEY.
S h eet 6 Of 1 5 Segment | Type | Length | Radius Direction S?;?ign Stirt]gn

3. COORDINATES FOR THIS SURVEY ARE CALIFORNIA COORDINATE SYSTEM OF 1983 (CCS83), ZONE 1, NAD83 (2011)

EPOCH 2010.0 BASED ON A STATIC GPS CONTROL SURVEY UTILIZING AN NGS OPUS SOLUTION. THE MAPPING ANGLE L7 LINE 93.29 - $3°10'11.50'E | "MRCL" 1+00.00 | "MRCL" 1+93.29

IS 1 DEGREE 25 MINUTES 55 SECONDS- ROTATE BEARINGS COUNTERCLOCKWISE BY THIS ANGLE TO

OBTAIN “TRUE” OR GEODETIC BEARINGS. GRID DISTANCES SHOWN SHOULD BE DIVIDED BY THE COMBINED SCALE L8 LINE | 37.55 - S0°36'56.76"E | "MRCL"1+93.29 | "MRCL" 2+30.85

FACTOR OF 0.99993489 TO OBTAIN GROUND DISTANCES. MAPPING ANGLE AND GRID SCALE FACTOR TAKEN AT

CONTROL POINT NO. 50. C6 CURVE | 90.48 | 185.00 "MRCL" 2+30.85 | "MRCL" 3+21.33
4. THE VERTICAL CONTROL IS ALSO BASED ON SAID OPUS SOLUTION, UTILIZING THE GEOID 12B GRAVITY MODEL, WITH L LINE %833 . S2T724'25.15'W | "MRCL' 32133 | "MRCL" $+59.66

AN NAVD 88 DATUM ELEVATION OF 333.13 FEET ON CONTROL POINT 50. c7 CURVE | 6351 | 300.00 "MRCL" 3+59.66 | "MRCL" 4+23.17
5. THE HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS HAS DETERMINED A 66 FOOT WIDE RIGHT OF WAY FOR L10 LINE 56.51 - $39°32'12.71"W | "MRCL"4+23.17 | "MRCL" 4+79.68

THIS PORTION OF MATTOLE ROAD EXISTS BASED ON THE EXISTING CENTERLINE AS INDICATED IN THE COUNTY ROAD

REGISTER PAGES 18-33 AND 104-105. THIS PORTION OF MATTOLE ROAD LIES ENTIRELY WITHIN THE LANDS OF C8 CURVE | 102.25 | 150.00 "MRCL" 4+79.68 | "MRCL" 5+81.93

SCARPULLA ASSOCIATES PER DOCUMENT NO. 1997-8124 (PARCEL FOUR THEREIN).

L1 LINE 98.18 - S0° 28'46.29"'W | "MRCL" 5+81.93 | "MRCL" 6+80.11

6. UNDERGROUND UTILITIES SHOWN HEREON ARE BASED ON TIES MADE IN THE FIELD TO VISIBLE UTILITY STRUCTURES. \
NO PG&E PLANS WERE MADE AVAILABLE AND THE EXISTENCE OF OTHER UNDERGROUND STRUCTURES INCLUDING — 3 \
SEPTIC TANKS IS UNKNOWN. THE ONLY OBSERVED UTILITIES WERE STORM DRAIN PIPE AND OVERHEAD TELEPHONE )
LINE SHOWN. THE EXISTENCE OF OTHER UTILITIES, IF ANY, IS UNKNOWN.

7. ONLY TREES GREATER THAN 12 INCHES IN DIAMETER WERE LOCATED - OTHER TREES EXIST IN SURVEYED AREA AND l ‘

ARE NOT SHOWN. TREE LOCATIONS ARE APPROXIMATE AS NOT ALL ARE GROWING VERTICALLY; GENERALLY TREES — = — RETAINING WALL CONSTRUCTION CENTERLINE GEOMETRY
ARE LOCATED AT BREAST HEIGHT. ‘ o -~
= =4 ‘ APN: 107-085-019 Segment Type Length | Radius Direction Station Station
f
GENERAL NOTES I LANDS OF SCARPULLA ASSOCIATES
= — = A \ N\ DOC. #1997-8124 (PARCEL FOUR) C9 | CURVE | 21.97 | 20500 "RWLOL" 0+90.00 | "RWLOL" 1+11.97
i ‘

1. CONTRACTOR MUST COMPLY WITH BUSINESS AND PROFESSIONS CODE SECTION 8771 (b) REGARDING I | - T I . . \
REFERENCING, PRESERVING AND RECONSTRUCTING SURVEY MONUMENTS, WHETHER OR NOT SURVEY = =7 AN\ E 5. D L2 LNE | 3839 SZ° 24 2515W | "RWLOL' 1+11.97 | "RWLOL" 1+50.30
MONUMENTS ARE SHOWN IN THESE PLANS. A= \ g & — C10 | CURVE | 7470 | 320.00 "RWLOL" 1+50.30 | "RWLOL" 2+25.00

| :
2. IF SURVEY MONUMENT IS DAMAGED BY CONTRACTORS OPERATIONS, CONTRACTOR SHALL REPLACE SURVEY _ /_ et —— jg'i NN N -
MONUMENT AT CONTRACTORS EXPENSE. \; | ’\ ~= P -
‘ VNN
\ ~
LEGEND \ 7 A N = B
A 52 | N s
A TEMPORARY CONTROL POINT w \‘ | BN . \ N \
B \ \ o POINT TABLE
- - MATTOLE ROAD RW ‘ N \ \ N
DRAINAGE RW ) \ POINT# | EASTINGS | NORTHINGS | ELEVATION | DESCRIPTION
____________ TCE // \‘ / / N N “\ 50 | 5950487.52 | 1982923.08 |  333.13 CP_SPK
— —— —
——4— — ———— —  ALIGNMENTLINE /_/_ 71——— e - == < 51 5950452.89 | 1983088.86 343.14 CP_SPK
= "RWLOL" STA:0+30.00 , ‘vl A
- // = N:1983254.597 WLOL" 0+99 R\ML = 52 | 5950656.37 | 1983274.16 358.83 CP_SPK
_—— [ E:5950616.760 \ Z
=7 ) 53 | 5950557.39 | 1983149.39 352.05 CP_SPK
v/ 54 | 5950618.46 | 198340584 364.22 CP_MAG
MRCL" 3+00
- @ P —
va MATT
R - 200 _ L p OLE ROAD 52 S
£ _—
-
-
= p— = — TS RN\I _ / A
— -
== = — _ / \
T = - I
- -~ o —_— - - | RO +80
WS w0 - - == 5" o pEW T
- - / — - OHONE\(
"MRCL" STA:1+00.00 P - 1 \
N:1983461.6441 _— .y el ‘
E:5950605.147 - - — <ol MR
_ - -
—_——— | —— \\
- - g ' \
— - \ - -
\/
Ia —- /
-

APN: 107-085-019
LANDS OF SCARPULLA ASSOCIATES
DOC. #1997-8124 (PARCEL FOUR)

GROUND ANCHOR EASEMENT
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NOTE: FOR "MRCL" AND "RWLOL"
ALIGNMENT DATA SEE SHEET 3.

LEGEND
—_— EDGE OF HMA PAVEMENT SECTION
FACE OF WALL
#v— RETAINING WALL
T MIDWEST GUARDRAIL SYSTEM

(MGS) OR TERMINAL SYSTEM END
TREATMENT (SRT-350)

STA "MRCL" 2+24.0
BEGIN PAVEMENT
SECTION

EDGELINE (DETAIL 27B),
STA ="MRCL" 2+49.00

BEGIN RIGHT

OFF =11.67'LT

STA= “MR/CL" 2+47.95
OFF = 11.53 RT
INV = 358.4

DESIGN REVISION:
1/21/22

6" PERFORATED PLASTIC PIPE TO DRAIN
N\ " _ WALL. REFER TO STRUCTURAL SHEETS FOR

—

BAR IS ONE INCH ON
ORIGINAL DRAWING
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STA ="MRCL" 3+46.60
OFF =61.67 LT

PLOT DATE: 01/20/2022 |Shse(: C-103 APPROVED BY: J.WOLF
CCO No. 2
Sheet 7 of 15 \ 7 -

APN: 107-085-019
LANDS OF SCARPULLA ASSOCIATES
DOC. # 1997-8124 (PARCEL FOUR)

N\ MORE INFORMATION. SLOPE TO DRAIN. INV OUT = 329.50' -
UNDERDRAIN VERTICAL AN \ N
RISER, STA = "MRCL" N _— —
3+10.53, OFF =21.00 LT N 2
= ; AN
Y7028 N BOTTOM
MIDWEST GUARDRAIL TYPE 11J = 6" STORM DRAIN R — OF cut -
LAYOUT PER RSP A77P5 W/ TYPE L=41:S=10% ~J — S \/\?
SKT-350 TERMINAL SYSTEM END \\ N\ TOE OF FILL . 7 - /
TREATMENT ON APPROACH END AND SN \ SLOPE ‘ N e Z— /
SRT-350 ON DEPARTURE END WITH N\ AN . T 5 y /
GALVANIZED STEEL POSTS N P / /

) N ~ /

BEGIN GUARDRAIL AN N — — — /
STA"MRCL" 2+89.40 S y I
OFF=2557LT~ L_/‘\ e ) -~ /l &

(DEPARTURE END) - STA ="MRCL" 3+46.37 > % SOLDIER PILE RETAINING WALL — /
- X OFF =21.25LT WITH SOIL ANCHOR TIE-BACKS /
INV = 329.91 (RWLOL, 115 LF). SEE STRUCTURAL — UNDERDRAIN VERTICAL END GUARDRAIL
RRE 1\ SHEETS FOR MORE INFORMATION. > o RISER STA = "MRCL" 4+20.32 STA'MRCL" 4+45.00
——— 4_. ~ = IONﬁ/Ffs%B%%LT OFF=1851LT
P o = IR (APPROACH END)
BEGIN HMA DIKE (TYPE F), == i 8 4 — )
STA = "MRCL" 3+10.54 2N - END HMA VALLEY GUTTER.
OFF =16.00' LT ‘ END HVA DIKE (TYPE F), MATCH (E) DITCH FL @ END.
; BEGIN HMA VALLEY GUTTER ZWIRCL"
| N = STA ="MRCL" 4+59.33

RGL 400

/ — /

-
I e ————

|
|

— UNDERDRAIN RISER — — B&?Ti%gg
ANGLED TO CUT SLOPE,
— " —_———— T T
STA = "MRCL" 2+47.95 —
OFF = 16.50 RT -
/
pd S
e s
GROUND ANCHOR EASEMENT

—

TRENCH UNDERDRAIN —
WITH 6" PERFORATED
.\ /= )\ ")\ PLASTIC PIPE

—_—— e

APN: 107-085-019
LANDS OF SCARPULLA ASSOCIATES
DOC. # 1997-8124 (PARCEL FOUR)

4" CENTERLINE =
(DETAIL1) PER A20A

- —
— ————

STA ="MRCL" 4+20.32 OFF = 13.07 LT

" OFF = 16.00 LT -~
{ P4 s T~
- ) VEME
T pCONFOR NT
~ . !
el DEray,
—~
4" RIGHT EDGELINE -
(DETAIL 27B)
/
/ N\
/ ~
/
U= -~/
~ N N 2
AR ~ ~~ ! —
- N I ~ 2
. / ~—
AN / TO Ho -
. N / NE YDEW
STA="MRCL"3+91.65 .
—_ OFF=11.51RT ™
“INV = 350.1 5
. AN \‘ N
— N \ .@.&. END RIGHT
N DAYLIGHT TRENCH \ A EDGELINE (DETAIL 278),
.~ UNDERDRAIN IN (E) SWALE, STA ="MRCL" 4+61.0
STA ="MRCL" 4+35.59 N OFF=1167'LT
OFF = 18.29 RT \
INV OUT=351.70 \\;\ STA"MRCL" 4+61.0 END
& ; \ \ S PAVEMENT SECTION
LINE 20' (MIN) OF SWALE WITH ST —
CLASS Ill RSP PER DETALL (4' R -~
N AN

WIDE, 1" THICK MIN) ™ AN T
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NOTE: THIS PLAN IS ACCURATE FOR
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ROAD NAME: _WATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
BIGGS CARDOSA y
CURVE TABLE ASSOCIATES INC BAozléfN%EDgi%gN ROAD NO:  F3C010 |MILE POST:  5.00 & 13.67 ENGINEERING DEPARTMENT OF PURU MARSS 2 10
%% — |PROECT NO: ER-S20(11E) & ER-3210(240) pescep B RMY | STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
CURVE # [BC TANGENT BEARING | RADIUS | DELTA TANGENT | LENGTH | EC TANGENT BEARING| DESION REVISION: Ay I Nor ONE o o [ T B T o
1/21/22 T Croadway. Ste 1510 | JHS SHEET ADwsT |ORANNG FILE NAVE: 201904815101 REVEVED Bv: _CPK PM 5.00 RETAINING WALL GENERAL PLAN 26
(D) | s 2a°0341" w 205.00 | 3°20'44" | 5.99" | 11.97" | s 27°24'25" W SieTiEsgess™ MY LT T e W
S 27°24'25" W 320.00 |11°35°05"| 32.46" | 64.70’ S 38°59'30" W NOTES:
@ CCO No. 2 LINE TABLE 1. Top of wall elevations shown are based on
Sheet 9 of 15 "ROADWAY PLANS". Verify elevations with
115-0" MEASURED ALONG RWLOL LINE #| LENGTH DIRECTION "ROADWAY PLANS" prior to construction.
BECIN WALL=—y , | +_ o e END WALL ) | 38.33 s 21°2425" W 2. See "ROADWAY PLANS" for right-of-way,
-0 1-0, e utility, drainage, roadway and layout
information not noted.
BEGIN CABLE RAILING END CABLE
RAILING — m 3. Install cable railing full length of wall.
BEGIN RWLOL 1+00.00 GROUND ANCHOR IN TOP OF WALL — CABLE " . . . .
TOW Elev 360.25 CORED HOLE, Tot 16 0G AT RWLOL RAILING 4., _MRCL L\pe layout information shgwm is for ‘
— FG informational purposes only, see 'ROADWAY PLANS
— for "MRCL" Line.
s ——p— BEHIND WALL END RWLOL 2+15.00
TS 1 TOW Elev 352.15 5. 6" perforated drain pipe to be 3" Clr
IYS) A N T T o B e e of RWLOL. Slope drain at Min 1%.
TOP OF WALER; SRS : i : . s T YY)
ABANDONED GROUND ANCHOR, Tot 15 — = L I
j;% T T
SUBDRAIN CLEANOUT B el
PER "ROADWAY PLANS" — igEj - g MCONC WALER
- L | E |
oAt jE==3 Fo=d CABLE m e
SOLDIER PILE—] 3&; 1e=23 r } SIPE DRAIN RALLING le—RWLOL MRCL" LINE—aJ
Lo — o r——- E==ra v 20'-0" ,
- Jiir ! riﬁ 4'-0" & VARIES, SEE MGS, SEE
‘ " " — 3
B S SEE "ROADWAY PLANS ‘ . " "
DATUM Elev 320,00\ ggggm 8E mEEING = LY FOR DRAIN DETAILS ROADWAY PLANS ROADWAY PLANS
1400 5100 SLOPE VARIES
MIRRORED DEVELOPED ELEVATION @E TOR OF WALL\' = FG
‘ ‘ 1" =10’
EC| RWLOL 1+12.06 A ‘
20[00” LT "MRCL"3+p1.44 Conc WALER
AT UEBACﬁ\
BEGIN Ret WALL EEDRVREZ)LWQLWLS — FG AT RWLOL /\ \LCONCRETE CAP BEAM
+ . T T 1
BC RWLOL 1400 .00 R/w/‘ TR VAN SEE "ROADWAY PLAN‘S \ N J AT TOP OF LAGGING
207 Lt "MRCL" 3+10.53 9 RWLOL SEE "ROADWAY PLANS" N X\ ,/Q ABANDONED
T sq S s N \ SEE "ROADWAY PLANS" - /& O *— GROUND ANCHOR
— \SD\[FOR DRAIN DETAILS = FG N ~__
/—‘ o a - < Z o o 0 o S, >/ W
— - a] ul = 0 a D W =
MGS, SEE an 4 . TS —— ) - T € GROUND ANCHOR
oo A " g : . o Sy IN CORED HOLE
ROADWAY PLANS ) 2 {,—‘
== - = T TT—ex12
= C MATTOLE ROAD = = e I
= BC RWLOL 1450.39 "MRCL" LINE - PERME ABLE 1«_ PRESSURE
== 20.00" LT/ MRCL"3+59.65 N o4 MATERIAL WRAPPED  [iiiy:l{ TREATED TIMBER
== i ~ IN FILTER FABRIC—i7 LAGGING
— —_— 7 4+00 o= e
L/ = Jx i WALL DRAINAGE
/3+oo MATTOVE ROAD e SEE TYPICAL SECTION
H ON "SOLDIER PILE WALL
I 6" PERFORATED PIPE R DETAILS No. 1"
- T — " : "_
— BE?INNS’H iENED NROOTAEDWSAY\u “F M P———STEEL SOLDIER PILE
- ! T AT 7°-6" SPACING
™ \‘[_ SEE PILE DATA TABLE
\ ; Ly ON "RETAINING WALL
LAYOUT No. 2"
R/W ™
~ BOTTOM <o P
~ OF WALL |
N ci 30" Dia
‘ DRILLED
HOLE

C DRILLED HOLE =
€ SOLDER PILE

SOLDIER PILE WALL

TYPICAL SECTION

/4" = 1-0"

2075048.1 (2015048131)
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ROAD NAME: _ATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
?\?S%St:ﬁ\l.'\l':gnlﬁé mozléforED 'I‘riov;iNgN ROAD NO:  F3C010 |MILE POST:  5.00 & 13.67 ENGINEERING DEPARTMENT OF PURU MARSS 2 11
—— | OECT NO: ER-32L0(118) & ER-3210(240) DESIGNED BY: RMY STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
DESIGN REVISION: % CONTRACT NO.: 217224 & 217219 DRAWN BY: SMH OF
1/21/22 T raaaway, St g TS SHEET, ABLST [ORAWNG FLE NAME: 201904815102 Revewen ev: GPXIpM 5.00 STRUCTURAL GENERAL NOTES & ABBREVIATIONS| 96
GENERAL NOTES Qakiang, “Callfornia 94607 SCALES ACCORDINGLY [ o paTE:  1/20/2022 [steer: s102 APPROVED BY: AWR
DESIGN: AASHTO LRFD Bridge Design Specifications 6th Edition with
Caltrans Amendments, preface dated January 2014 and Caltrans
"Trenching and Shoring Manual" (Aug 2011) CCO No. 2 INDEX TO SOLDIER PILE WALL PLANS
Geotechnical Report by Crawford & Associates, Inc., September 30, 2019, Sheet 10 of 15 SHEET NO. TITLE
REINFORCED 10 S101 PM 5.00 RETAINING WALL GENERAL PLAN
CONCRETE & Reinf: ASTM Designation: A706 11 S102 PM 5.00 STRUCTURAL GENERAL NOTES & ABBREVIATIONS
fy = 60,000 psi 12 S103 PM 5.00 RETAINING WALL LAYOUT No. 1
f'c = 4,000 psi 13 S104 PM 5.00 RETAINING WALL LAYOUT No. 2
. . . . 14 S105 PM 5.00 SOLDIER PILE WALL DETAILS No. 1
STRUCTURAL STEEL: Steel Piles ASTM DeSIgﬂﬂflOﬂE ABT2/A, ADT2M Grade 50 Min or A992/A992M GRADE 50 15 S106 PM 5.00 SOLDIER PILE WALL DETAILS No. 2
Steel Plates ASTM Designation: ASTM AB72/A572M Grade 50 16 S107 PM 5.00 GROUND ANCHOR DETAILS
Concrete Anchors AWS D1.1
Welding AWS D1.1
SOIL PARAMETERS: UNIT WEIGHT (O) = 130 pcf 2018 STANDARD PLANS
Active Earth Pressure = 41 pcf
Passive Earth Pressure = 2800 pcf "INTACT" MATERIAL A3A ABBREVIATIONS (SHEET 1 OF 3)
Passive Arching Capability = 3.0 A3B ABBREVIATIONS (SHEET 2 OF 3)
Seismic Earth Pressure = 16H pcf A3C ABBREVIATIONS (SHEET 3 OF 3)
Max Passive Pressure = 8,000 psf ATOA LEGEND - LINES AND SYMBOLS (SHEET 1 OF 5)
A10B LEGEND - LINES AND SYMBOLS (SHEET 2 OF 5)
LIVE LOAD Live Load Surcharge = 250 psf A10C LEGEND - LINES AND SYMBOLS (SHEET 3 OF 5)
A10D LEGEND - LINES AND SYMBOLS (SHEET 4 OF 5)
TIMBER LAGGING: PRESSURE TREATED Douglas Fir No. 1 & Better, TIMBER TO BE FULL SAWN A10E LEGEND - LINES AND SYMBOLS (SHEET 5 OF 5)
BO-3 BRIDGE DETAILS
. B11-47 CABLE RAILING
PRESTRESSING STEEL: D102 UNDERDRAINS
Bars - ASTM Designation: A722 Type II (150 ksi)
Strand Tendons-ASTM Designation: A416
(270 Ksi Low Relaxation steel) LEGEND
FDL = Factored Design Load on Ground Anchor (kips) RWLOL 1'-o" RWLOL
FTL = Factored Test Load per anchor (K\'DS) = 1.0 FDL FG STANDARD PLAN SHEET NO.
LL = Lock-off Load (Kips) = 0.55 FDL Approx 0G Approx 0G
- [ . . B AT ACAAN T SCAANC SUAEAN
fpu Minimum tensile strength of prestressing steel ﬁ'\\ i) DETAIL NO.
As = Minimum cross sectional area of prestressing
steel in ground anchor (square inch) 4447(::
As(Min) % (Strands) >< }kjga ZaP BEAM
. 1.0 FTL i { ——
Hein) = os0 Fpu (B! ; ABBREVIATIONS
For FDL; see HGROUND ANCHOR DATA TABLEH on @ CENTER LINE
RETAINING WALL LAYOUT No. 2 sheet BOW BOTTOM OF WALL
D/S DOWN STATION
RWLOL RETAINING WALL LAYOUT LINE
TOW TOP OF WALL
uss UP STATION
GPR GROUND PENETRATING RADAR
T T T T
FINISH COAT ON ALL PILE SURFACES. N P \\\ N K\\
LIMITS OF FINISH COAT EXTENDS FROM S?LLEDIER\” -9 BOTTOM OF S?LLEDIER\”& -Q BOTTOM OF
TOP OF PILE TO 5 FEET BELOW BOTTOM WALL WALL
OF LAGGING FOR SOLDIER PILE, TYP EXCAVATION BACKFILL
[”ZA4 STRUCTURE EXCAVATION (RETAINING WALL)

UNDERCOAT ON ALL
PILE SURFACES, Typ

LIMITS OF CLEAN AND

PAINT STEEL SOLDIER PILE

AN

STRUCTURE BACKFILL

(SOLDIER PILE WALL)

SOLDIER PILE WALL

LIMITS OF PAYMENT FOR STRUCTURE

EXCAVATION AND BACKFILL (SOLDIER PILE WALL)

NO SCALE

NO SCALE

2075048.1 (2015048152)
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DESIGN REVISION:
1721722

115’-0" MEASURED ALONG RWLOL

ROAD NAME:  MATTOLE ROAD

BIGGS CARDOSA

DESIGN SECTION COUNTY OF HUMBOLDT

SHEET

ASSOCIATES INC mo%néfu%%p‘z’i%g“ ROAD NO:  F3C010 |MILE POST:  5.00 & 13.67 ENGINEERING DEPARTMENT OF PURU MARSS 2 1 2
—— | OECT NO: ER-32L0(118) & ER-3210(240) DESIGNED BY: RMY STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
% CONTRACT NO.: 217224 & 217219 DRAWN BY:  SMH OF
IF NOT ONE INCH ON
?I’T”%T;’;’.‘:;f“iﬁ?ii’?i THS SHEET, AUST DRAWING FILE NAME: 201904815103 REVIEWED BY: GPK PM 5.00 RETAINING WALL LAYOUT No. 1 26
Oakland, California 94607 PLOT DATE:  1/20/2022 |SHET: S103 APPROVED BY: AWR
510—-625—9900
CCO No. 2

Sheet 11 of 15

BEGIN WALL—]
17-0"

-

BEGIN CABLE
# RAILING

BEGIN RWLOL 1+00.00
TOW Elev 360.25

5!91\
Ty;ﬂ

.

TOP OF WALER

ABANDONED GROUND ANCHOR, Typ

CAP END OF DRAIN

—aorFr——-d N1 £ 1
~=FG AT RwWLOL! E==A

—Jt dr——d F——4
—dk=—=d4 F==9 =22
—dbF-——dF==d =21

le—END WALL

120"
—— ] |-

END CABLE

RATLING —

—CABLE
RAILING
END RWLOL 2+415.00
TOW Elev 352.15

GROUND ANCHOR
CONC WALER

IN CORED HOLE,

£ - PIPE DRAIN
e e R e

BOTTOM OF LAGGING =
BOTTOM OF WALL

MIRRORED DEVELOPED ELEVATION -

PILE LAYOUT

"= 10

Typ

LEGEND:
(D Indicates Solder Pile No., see "PILE DATA TABLE"

@ Indicates GROUND ANCHOR TYPE, SEE
"GROUND ANCHOR DATA TABLE"

NOTE:

1. Top of wall elevations shown are based on
"ROADWAY PLANS", verify elevations with
"ROADWAY PLANS" prior to construction.

2075048.1 (2015048153
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ROAD NAWE: _ WATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
BIGGS CARDOSA y
ASSOCIATES ING BAR IS ONE INGH ON  |ROAD NO: _ F3C010 [Mie post: 500 & 1367 ENGINEERING DEPARTMENT OF PURUS SMARST 2. 13
—— | OECT NO: ER-32L0(118) & ER-3210(240) DESIGNED B: RMY STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
CCO NO 2 DESIGN REVISION: % CONTRACT NO.: 217224 & 217219 DRAWN BY:  SMH OF
° IF NOT ONE INCH ON
STRUCTURAL ENGINEERS THIS SHEET, ADJUST | DRAWING FILE NAME: 20190481S104 REVIEWED BY: GPK PM 5.00 RETAINING WALL LAYOUT No. 2
Sheet 12 of 15 1/21/22 Sadand, | Catorale 94807 SCALES ACCORDINGLY [ o paTE:  1/20/2022 [steEr: s104 APPROVED BY: AWR 26
510—-625—9800
PILE DATA TABLE WNOTETSOZD of Wall elevations shown are based
BOTTOM OF WALL BOTTOM OF WALL . " H . . .
RWLOL STATION PILE SECTION TOP OF WALL DRILLED HOLE PILE CUTOFF ELEVATION ELEVATION PILE LENGTH  |PILE TIP ELEVATION PQOAS%BWSEAEEAN;;Oieig{ycoen‘sivfjc‘f?osnEW‘W
PILE # (FT) (FT) ELEVATION SIZE ELEVATION (FT), SEE ‘w104 (FT), SEE ‘s104 (FT) (FT) Notify Engineer if top of wall elevations
(FT), SEE NOTE f (IN) (FT) D/S uss are higher than shown on plans.
BEGIN WALL 1+00.00 B 360.25 B B B B B B 2. Per the Geotechnical report by Crawford
©) 1+01.25 W16x100 360.16 30 358.16 - 337.71 45 313.16 & Associates, Inc., dated april 2019, the
ground anchor unbonded length shall
@ 1+08.75 W16x100 359.63 30 357.63 337.71 337.71 45 312.63 extend at least 5 feet or H/5, whichever
©) 1+16.25 W16x100 359.11 30 357.11 337.71 333.68 45 312.11 Is gregfer [H = wall Height), beyond the
@ 1423.75 W16x100 358.58 30 356.58 333.68 333.68 45 311.58
3 ney )
® 1+31.25 W16x100 358.05 30 356.05 333.68 331.00 45 311.05 oo e PN e
® 1+38.75 W16x100 357.52 30 355.52 331.00 330.83 45 310.52 Oﬂgh0f6=+1ﬂ6*0“ anchorage enclosure
an routT.
@ 1+46.25 W16x100 356.99 30 354.99 330.83 330.58 45 309.99 °
1+53.75 W16x100 356.46 30 354.46 330.58 330.33 45 309.46 4. Where the anchor bond spacing is 4 foot
or less, a strength reduction factor
© 1+61.25 W16x100 355.94 30 353.94 330.33 330.08 45 308.94 (to be determined by the contractor)
1+68.75 W16x100 355.41 30 353.41 330.08 329.83 45 308.41 shall be applied fo the bond strengfh of
the individual ground anchors fo account
@) 1+76.25 W16x100 354.88 30 352.88 329.83 329.58 45 307.88 for anchor load-transfer interaction.
2 1+83.75 W16x100 354,35 30 352.35 329.58 329.33 45 307.35
® 1+91.25 W16x100 353.82 30 351.82 329.33 329.08 45 306.82
1+98.75 W16x100 353.29 30 351.29 329.08 328.83 45 306.29 LEGEND:
® 2+06.25 W16x100 352.77 30 350.77 328.83 328.58 45 305.77 Indicates Soldier Pile No.. see
2+13.75 W16x100 352.24 30 350.24 328.58 - 45 305.24 "PILE DATA TABLE"
END WALL 2+15.00 - 352.15 - - - - - Indicates GROUND ANCHOR TYPE

TOP OF WALL
/Lch BEHIND WALL,

’,C SEE "ROADWAY

o PLANS"
GROUND ANCHOR I
DATA TABLE
GROUND | FACTORED MINIMUM
ANCHOR DESIGN LOAD, | UNBONDED FG AT RWLOL,
TYPE FDL (Kips) LENGTH (FT) SEE "ROADWAY &
SEE NOTE 2 PLANS i
SEE NOTE 3 | SEE NOTE 3
| BOTTOM OF
I CONCRETE CAP
@ 185 26'-0" " BE AM
|
145 e N
@ 26'-0
— [
SEE NOTE 4 WALER—— | i
|
ﬂ,ﬂle,"""
r—— I
| |
it
er |
| |
BOTTOM OF WALL D/S } }
I
| r L
| |
| |
C OF SOLDIER PILE—1 ™1 | BOTTOM OF WALL U/S
L«
DETAIL 1

172" =17-0" \3104/

2075048.1 (201504815%)
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4'-0"
RWLOL — |
1°-1"
—] |
€ SOLDIER PILE =
€ DRILLED HOLE —| j
Py

Y L

ANANN

NN

/‘&Approx oG

CONCRETE CAP BEAM, ©

FG, SEE "ROADWAY PLANS"

|
SEE& NOTE 2 —+«

WALER, SEE SHEET S106

GROUND ANCHOR 1IN
CORED HOLE, SEE
SHEET S106 & S107

STEEL
SOLDIER

/ PILE

j\T
© |
— 5
7~
o T

ABANDONED
GROUND ANCHOR

4’-0" & VARIES, SEE . A === —

"ROADWAY PLANS" ‘ — %4775EE\\ ~
FG, SEE — | X "ROADWAY
HROADWAY PLANSH
PLANS" LAGGING —I |5

_— —
— _

I/2"'x18" HIGH DENSITY
POLYETHYLENE SHIM,
TOTAL 2 PER BOARD
BETWEEN LAGGING
MEMBERS. SECURE
WITH 2 Galv NAILS,

N
TYp, SEE

FILTER FABRIC WRAPPED
AROUND CLASS 2
PERMEABLE MATERIAL——|

LIMITS OF LEAN Conc BACKFILL

PERFORATED PIPE
ALONG BOTTOM OF

PERMEABLE MATERIAL‘~\,\\\‘\W
E j

BOTTOM OF LAGGING =
BOTTOM OF WALL. SEE
"PILE DATA TABLE"—

I
/llMITS OF FINSHED COAT ON ALL PILE SURFACES

V

BOTTOM OF STEEL %

SOLDIER PILE“‘;

LIMITS OF STEEL SOLDIER|PILE

UNDERCOAT ON ALL PILE SURFACES

LIMITS OF CLEAN AND PAINT

|
=R
g
LIMITS OF Conc BACKFILL

\\HPILE TIP ELEVATION.
SEE NOTE 3

o

SOLDIER PILE WALL

TYPICAL SECTION

3/8" = 1'-0

HIGH DENSITY
POLYETHYLENE

‘/BH Dia x 3‘/4H
COMMON NAIL (Galv)

SHIM DETAIL 1
NO SCALE W

SECTIO

ROAD NAME: _ATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
BIGGS CARDOSA y
ASSOCIATES ING B‘oﬁ.éfujﬁ.'&"vﬁ‘ug“ ROAD NO: F3C010 |MILE POST:  5.00 & 13.67 ENGINEERING DEPARTMENT OF PURU MARSS 2 14
— | ROECT NO:ER-32L011E) & ER-32.0(240) DESGNED BY: RMY STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
DESIGN REVISION: % CONTRACT NO.: 217224 & 217219 DRAWN BY: SMH OF
1/21/22 STRUCTURAL ENGINEERS | TS Sieer Aowst | ORAWNG FLE NAME: 201904815105 REVEEWED BY: _GPK PM 5.00 SOLDIER PILE WALL DETAILS No. 1 | 9§
Oakland,  California 94607 SCALES ACCORDINGLY [y o7 paATE:  1/20/2022 [steer: s105 APPROVED BY: AWR
510—-625—9900
NOTES:
1. For "Pile Data Table", see "RETAINING WALL
CCO No. 2 LAYOUT No. 2" sheet
h 1 f1 2. Concrete cap beam must be f'c = 3.6 ksi @ 28 days.
ee (0]
RAILING
20/-0" ¢ PILE =
¢ DRILLED HOLE
RWLOL — | "MRCL" LINE ‘
| % 4’-0" WIDE FILTER FABRIC o
BEHIND GEOCOMPOSITE DRAIN 1reon [
FULL HEIGHT OF LAGGING ‘ MGS, SEE _ ;\\‘/LAGGING
TOP OF WALL ‘ "ROADWAY PLANS" G‘” % \\
*\\\ ‘ —! Nl [ i%‘ N
, A% FG, SEE L %
o A [ "ROADWAY PLANS" - =
#5 TOTAL 11 —|—n! | L LEAN CONCRETE \
T ol i BACKFILL, Typ—i i
_ 7 f o
PILE CUT-OFF ° QU 9 //} \ a ™ 30" Dia DRILLED HOLE— 3 c|z
ELEVATION, SEE < A ‘ 4 } aé? ] sz
LFZEYE/STN‘INSGHEWEATLSL//Z ‘ ] //} | STEEL SOLDIER PILE 5 %?
Q. _’_ ‘K GEOCOMPOSITE DRAIN, Typ
3 ™ J | L #4 @ 12,
- Y ADJUST SPACING
- AT CONFLICT WITH SECTION AT LAGGING/ B
Max EMBEDMENT OF . T: SOLDIER PILE 3/4" = 1’-0" \s105/
LAGGING = 1" Min mle LEAN CONCRETE TO BE
TO 127 Max N .\ CHIPPED AWAY AS REQUIRED
| ) % Clr FOR LAGGING INSTALLATION
yp
S LIMITS OF FILL WITH STRUCTURAL BACKFILL
-2 AFTER LAGGING INSTALLATION
AL
J'\, LAGGING
€ SOLDIER PILE =
C CAP BEAM
CAP _BEAM DETAIL
| 4’-0" WIDE GEOCOMPOSITE SECTION /A
DRAIN BEHIND LAGGING, FULL 3/4" = 17-0"  \§5105 ¢ PILE =
HEIGHT OF LAGGING. CONTINUE 30" Dig DRILLED HOLE € DRILLED HOLE
DRAIN UNDER BOTTOM OF LAGGING 1a \‘
INTO PERMEABLE MATERIAL CONCRETE
BACKFILL
e
R ,
SN e
C PILE = %\\ 2
iéMEAgéDILg € DRILLED HOLE AR N
PERPENDICULAR R £
THICKNESS 70 RWLOL AR i\;//\\/
STEEL SOLDIER PILE

3/4" =

17~

0"

N AT DRILLED HOLE /(O
ST

2075048.1 (2015048155
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C SOLDIER PILE—x

TYPE C
GROUND ANCHOR
IN CORED HOLE,

SEE NOTE 8, Typ—

2 BAR BUNDLE

v T,

SEE NOTE 7 ——f——

w

STIRRUP
SPACING

TIMBER LAGGING

(OMIT GAP BETWEEN
LAGGING MEMBERS
AT JOINTS BEHIND

ROAD NAME: _ATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
‘B\!___?S%Scﬁt_\r:gnlﬁé BAR IS ONE INH ON  ROAD NO: _ F30010 [MLe PosT: 500 & 13.67 ENGINEERING DEPARTMENT OF PUBRLS MARST 2. 1 5
| PROJCT NO:ER-32L018) & ER-3210(240) pesowe B: RMY | STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
DESIGN REVISION: % CONTRACT NO.: 217224 & 217219 DRAWN BY:  SMH OF
IF NOT ONE INCH ON - "
1/21/22 B i B e N T o s | 0:00 SOLDIER PILE WALL DETAILS No. 2 | 26
510—625—9900 - -
/QSOLDIER PILE
PILE SPACING = S PILE SPACING = S CCO NO 2 NOTES:
o L,—C SOLDIER PILE Sheet 14 of 15 1. For concrete waler location, see "SOLDIER PILE WALL SECTION"
1-3 S/2 | S/2 | S/2 . S/2 ¢ SOLDIER PILE shown on "SOLDIER PILE WALL DETAILS" sheet.
‘ ot ¢ ABANDONED T ABANDONED ‘ > | EEA i
TYPE B GROUND TYPE B GROUND TOP OF Typ 2. Concrete walers may be poured to face of lagging.
S ANCHOR ANCHOR NS CONCRETE |
‘ | TN T TN T 50+ | 270"+ | (sios/ WALER | STEEL SOLDIER 3. Bearing plates may be recessed or on face of
r4444:><H444:T %STEEETE *\\\\\\\\ ‘ \ ;////EHLE FLANGE concrete waler.
—1 | | — |
—» ‘ ‘ ( \ //, ¢ Conc ‘ 4, No clipping of timber lagging corners allowed.
[y =
L I ANCHORS —| © . .
? \ \/%\ \/ \ / s ‘ - = 5. Use 40d Galv wire spikes for 6x12 lagging.
/
N M Ll / N »/\\\;/ L | _ - .
A T | \\72;?)5%8 ANCHOR # =y 6. Spikes shall not be bent.
- | — slo
T T 1 11 IN CORED HOLE, N . "
: ‘ : ‘ SEE NOTE 8 ) Ef; 7. Place stirrups 1Y," clear of anchorage tube.
P \ \ ‘ Eiﬁ ‘ B! |, —STEEL < + - 8. Prior to coring, locate existing stirrups by GPR
| N 1 \s108/ |71 ;?LLEDIE%D A scanning or similar method. Relocate core horizontally
- T - \s10¢/ - - - - - T - ’ BOTTOM OF ! maximum 2" so core will only cut one #6 stirrup.
CONCRETE ‘
. WALER
6~ Max SPACING
NOTE: TIMBER LAGGING NOT SHOWN 6"x18" HIGH DENSITY
POLYETHYLENE SHIM,
WALER PART ELEVATION DETAIL /7 0 PILE [RCOING VEVBERS.
172" = 1'-0" NO SCALE VSEEV SECURE WITH 2 Galv }4//’*@ PILE
NAILS, Typ
|
C DRILLED HOLE = ¢ DRILLED HOLE =
| C SOLDIER PILE | € SOLDIER PILE | I;a __W/}\/EI__ Ei' ‘
| | . . e
) '
M;___ 3" Min
STEEL Typ TREATED TIMBER 2-GALVANIZED
SOLDIER FRONT FLANGE OF 3" Min, ﬁé?gwﬁ o WIS
PILE FROM TOP AND
N L~ STEEL SOLDIER Typ BOTTOM OF
PILE BEYOND LAGGING, Typ,
" SEE NOTES 5 AND 6.
Max 8 CORE THROUGH WALER
CONCRETE WALER)\ )i_g PART PLAN
NO SCALE

TOP OF WALER,
SEE SHEET S103

~

REMOVE CONCRETE AND PATCH WITH MAGNESIUM
PHOSPHATE CONCRETE AS REQUIRED TO PROVIDE
UNIFORM BEARING UNDER BEARING PLATE.
PROVIDE MINIMUM 2" CLEAR TO #6

REMOVE PORTION ¢ GROUND ANCHOR IN CORED HOLE
ON TIMBER
LAGGING AS /i\ZOO ABANDONED GROUND
> REQUIRED ———| \ ANCHOR BEYOND
| GROUT ANNULUS — Ni5°
AROUND Y
STEEL TUBE\/
— BEARING PLATE
- (SEE NOTE 3)
©
! #6 @ 6
NOTE :
For details not #11 TOTAL 13
shown, see
"SECTION B". ALIGN BOTTOM OF CORE WITH
BOTTOM OF STEEL TUBE BEYOND
AT FACE OF LAGGING

1 SECTION A
1 1/2" = 17-0" W

?/4”><8?%6H

CONCRETE ANCHOR,

WITH COMPLETE
PENETRATION BUTT
WELD, TOTAL ©

-
| 3" CIr S
Typ S
2/-3" |
WD SECTION /B>
1 172" = 17-0" \g10¢/

2075048.1  (2015048150)
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ROAD NAME: _MATTOLE ROAD DESIGN SECTION COUNTY OF HUMBOLDT SHEET
BIGGS CARDOSA y
ASSOCIATES INC BAR IS ONE INH ON  ROAD NO: _ F30010 [Mie post: 500 & 1367 ENGINEERING DEPARTMENT OF PURUS SMARST 2. 16
—— | OECT NO: ER-32L0(118) & ER-3210(240) DESIGNED BY: RMY STORM DAMAGE REPAIR MATTOLE ROAD PM 5.00 & 13.67
DESIGN REVISION: % CONTRACT NO.: 217224 & 217219 DRAWN BY: JJb OF
1/21/22 STRUCTURAL ENGINEERS | TS Sieer Aowst | ORAWNG FLE NAME: 201904815107 REVEWED BY: GPK PM 5.00 GROUND ANCHOR DETAILS 26
Oakland,  California 94607 SCALES ACCORDINGLY [y o7 paATE:  1/20/2022 [steer: s107 APPROVED BY: AWR
NOTES: NOTES: 510—625—9900
() Level of initial grouting for 1. Anchorage enclosure shall only be used when anchor head assembly
drilled hole 6" in diameter is not enclosed in concrete.
or smaller . 2. Anchorage enclosure shall have provisions fo allow injecting grout CCO No. 2
Level of secondary grouting at low end and venting at high end. Galvanize after fabrication. Sheet 15 of 15
() Level of initial grouting 3. Silicone sealant to cover full width of flange.
inside corrugated sheathing . . | . .
4, Steel tube (Min thickness = !/4") welded to bearing plate. Galvanize
() Bonded length shall be assembly after fabrication
determined by the contractor . . . .
5. Steel tube welded to bearing plate. Inside diameter of steel tube (Min
() For unbonded length, see thickness = !/4") to be 1" greater than outside diameter of smooth sheathing.
"RETAINING WALL LAYOUT No. 2" . . .
. . . A 6. Galvanize assembly after fabrication.
® For inclination, seeu END OF STRANDS FACE OF CONCRETE WALER, MORTAR
< For other wall details, see S101 "RETAINING WALL GENERAL PLAN'" sheet. PAD OR SUPPORT PLATE
() Face of Wall Excavation
ANCHORAGE ENCLOSURE,
STEEL TUBE Min THICKNESS = /4"
END OF CORRUGATED SEALANT (SEE NOTE 3)
SHEATHING 2
STEEL TUBE (SEE NOTE 4) € GROUND ANCHOR BEARING R
- Ry
€ GROUND ANCHOR ¥" @ BOLT AND WASHER -
(GALVANIZED) AND SEALANT. END OF SMOOTH
BEARING R SECURE TO THREADED HOLE SHEATHING ON STRAND
S AT CENTER OF ANCHOR HEAD
S STEEL TUBE
5 END OF STEEL TUB S
i ~—END OF SMOOTH L\ ™
QOx SHEATHING ON STRAND
SMOOTH SHEATHING
ON STRAND CORRUGATED FLANGE, Min THICKNESS
SHEATHING
END OF SMOOTH END OF CORRUGATED SHEATHING
SHEATHING ON STRAND ‘fj (TENDON ALTERNATIVE ONLY)
GROUND ANCHOR TENDON DETAIL (STRANDS) &, o 1155
CAP END FACE OF CONCRETE WALER, MORTAR
END OF STRANDS PAD OR SUPPORT PLATE
3" Yy ANCHORAGE ENCLOSURE, STEEL
6" Iy n TUBE Min THICKNESS = /4"
Ix u SEALANT (SEE NOTE 3)
END OF CORRUGATED Mowg, /
SHEATHING £p L BEARING R
E/VCTH
STEEL TUBE (SEE NOTE 5) ) END OF SMOOTH
FINAL GROUT C GROUND ANCHOR T SHEATHING ON STRAND
4;:?\‘W‘ END OF STEEL TUBE
€ GROUND ANCHOR == . SEAL A
WAS
BEARING R \ SN
G >\ @ BO/\/D SN
\\\‘\ £p " S
Lg € 3%" @ BOLT AND
\\ @ VT, WASHER, GALVANIZED. j
Min 6 EQUALLY SPACED
Min LAP OF STEEL TUBE
AND SMOOTH SHEATHING END OF SMOOTH ~
SHEATHING
\ FLANGE, Min THICKNESS = V4" /e END OF CORRUGATED SHEATHING
SMOOTH SHEATHING SEAL CORRUGATED SHEATING (TENDON ALTERNATIVE ONLY)
\. (PREGROUTED) ALTERNATIVE Y
=
(F) INCLINATION Q ANCHORAGE ENCLOSURE DETAILS
GROUND ANCHOR TENDON DETAIL BAR(S) LEVEL HA
NOTE:

THE CONTRACTOR MUST VERIFY ALL
CONTROLLING FIELD DIMENSIONS BEFORE
ORDERING OR FABRICATING ANY MATERIAL

2075048.1 (2015048150
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Attachment 2

HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 1 of 1
CONTRACT CHANGE ORDER

Change Requested by: Engineer g Contractor D
CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
. 1 217224 (PM 5.00) Mattole Road (F3C010) ER-32L0(118)
To: Mercer-Fraser Company,  Contractor

You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and
specifications for this contract. NOTE: This change order is not effective until approved by the Engineer:

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

Time of Delay Determination:

Based on a time impact analysis (TIA), a determination of the delay in completion of the contract due to the work specified
by Change Order No. 2, Revise Ground Anchors, has been made in accordance with Sections 8-1.02, "Schedule," and 8-
1.07, "Delays," of the Standard Specifications.

Change Order No. 2 was the controlling activity for the following dates: October 28, 2021, through October 6, 2022, and
November 16, 2022, through January 19, 2023.

118 working days are granted.

Estimated Cost: Decrease Dlncrease |E$ 0.00

By reason of this order the time of completion will be adjusted as follows: 118 Working Days
Submitted by
Signature

(Print name & title) Date
Chase Richardson, Interim Resident Engineer 6/7/2023

Approval Recommended by
Signature e (Print name & title) Date

¢ g AAMAN Angi Sorensen, P.E., Assoc. Civil Engineer @/?/Q’Z)

Engineer Approval by

Signature™ "/ / (Print name & title) Date
y» , [/ e/ Thomas K. Mattson, P.E., Director of Public Works %(/2 >

We the under5|gned contr/actor have glven careful consideration to the change proposed and agree, if this proposal is approved, that we w(l provﬁ{a
all equipment, furnish the materials, except as may otherwise be noted above, and perform all services necessary for the work above specified, and
will accept as full payment therefor the prices shown above. NOTE: If you, the contractor, do not sign acceptance of this order, your attention
is directed to the requirements of the specification as to proceeding with the ordered work and filing a written protest within the time
therein spegified.

Contractdr Acceptance by

S‘QF?V%M@Mm e b Benss wece &t/

CEM#%4900{(CLD HC-5 REV. 8/97




Attachment 2
Ci
SEPARTHEN T OR PR TORKS CONTRACT CHANGE ORDER PAGE 1 OF 1
1106 SECOND STREET
EUREKA, CA 95501

[CONTRACT CHANGE ORDER NUMBER [ 3 ] [ SUPPL. NO. [ ]
DATE PREPARED BY RESIDENT ENGINEER: February 21, 2023

PROJECT NAME: STORM DAMAGE REPAIR TO MATTOLE ROAD (F3C010) P.M. 5.00

PROJECT NO. 217224 CONTRACT NO. ER-32L0(118)

TO:  MERCER-FRASER COMPANY, P.O. BOX 1006, EUREKA, CA 95502-1006

YOU ARE HEREBY DIRECTED TO MAKE THE HEREIN DESCRIBED CHANGES FROM THE PLANS AND SPECIFICATIONS OR TO DO THE FOLLOWING
DESCRIBED WORK NOT INCLUDED IN THE PLANS AND SPECIFICATIONS FOR THIS CONTRACT. NOTE THIS CHANGE ORDER IS NOT EFFECTIVE UNTIL
APPROVED BY THE DIRECTOR OF PUBLIC WORKS

DESCRIPTION OF WORK TO BE DONE, ESTIMATE OF QUANTITIES, AND PRICES PAID. (SEGREGATE BETWEEN ADDITIONAL WORK AT CONTRACT
PRICE, AGREED PRICE AND FORCE ACCOUNT.) UNLESS OTHERWISE STATED, RATES FOR RENTAL OF EQUIPMENT COVER ONLY SUCH TIME AS
EQUIPMENT IS ACTUALLY USED AND NO ALLOWANCE WILL BE MADE FOR IDLE TIME. THE LAST PERCENTAGE SHOWN IS THE NET ACCUMULATED
INCREASE OR DECREASE FROM THE ORIGINAL QUANTITY IN THE ENGINEER'S ESTIMATE.

INCREASE IN CONTRACT ITEMS AT CONTRACT PRICES
ITEMNO. 18 FIBER ROLLS

47 LF 1093% @ $ 11.00 /LF $ 517.00
ITEMNO. 20 HOT MIX ASPHALT (TYPE A)
42.31 TN 3022% @ $§ 250.00 /TN $ 10,577.50
ITEMNO. 21 PLACE HOT MIX ASPHALT DIKE (TYPE F)
17 LF 1491% @ $ 23.00 /LF 3 391.00

TOTAL INCREASE = § 11,485.50

DECREASE IN CONTRACT ITEMS AT CONTRACT PRICES
ITEMNO. 3 TEMPORARY RAILING (TYPE K)

-6 EA 2727% @ $ 360.00 /EA $  (2,160.00)
ITEMNO. 6 TEMPORARY CHECK DAM
16 LF 3478% @ $ 1500 /LF $ (240.00)
ITEMNO. 7 TEMPORARY SILT FENCE
-69.00 LF 2464% @ $ 310 /LF $ (213.90)
ITEM NO. 16 DRY SEED (SQFT)
-17.00 SF 051% @ $ 034 /SF $ (5.78)
ITEM NO. 17 ROLLED EROSION CONTROL PRODUCT (BLANKET)
-17.00 SF 051% @ $ 206 /SF $ (35.02)
ITEM NO. 45 4" THERMOPLASTIC TRAFFIC STRIPE
-676 LF -12158% @ $  2.00 /LF $  (1,352.00)

TOTAL DECREASE = $ (4,006.70)

A determination of the delay in completion of the project due to the work specified in this change order has been
made in accordance with Section 8-1.02, Schedule, and Section 8-1.07, Delay, of the Standard Specifications. No
time adjustment is granted because these changes did not delay controlling operations.

ESTIMATED TOTAL INCREASE = §  7,478.80
BY REASON OF THIS CHANGE, THE CONTRACT TIME WILL BE INCREASEDBY 0  WORKING DAYS
SUBMITTED BY:

SIGNATURE f PRINT NAME AND TITLE DATE
_M/(,Oy W@ ANGI SORENSEN, CONSTRUCTION ENGINEER | 5, /33 /QB

. /[

DIRECTOR APPRGVAK BY: :

SIGNATSRE /7 T )/ £ 7 i PRINT NAME AND TITLE oate -/ _ /.
e /- —_____=|TOM MATTSON, DIRECTOR OF PUBLIC WORKS S 2]/2 ?

WE, THE leNDERSI&'NED CO/NTRACTOR, HAVE GIVEN CAREFUL CONSIDERATION TO THIS CHANGE PROPOSED AND AGREE, IF TAIS PRGﬂDOSAﬁS
APPROVED, THAT WE WILL PROVIDE ALL EQUIPMENT, FURNISH ALL MATERIALS, EXCEPT AS MAY OTHERWISE BE NOTED ABOVE, AND PERFORM
ALL SERVICES NECESSARY FOR THE WORK ABOVE SPECIFIED, AND WILL ACCEPT AS FULL PAYMENT, THEREFORE, THE PRICES SHOWN ABOVE.
NOTE: IF YOU, THE CONTRACTOR, DO NOT SIGN ACCEPTANCE OF THIS ORDER, YOUR ATTENTION IS DIRECTED TO THE REQUIREMENTS OF THE
SPECIFICATION AS TO PROCEEDING WITH THE ORDERED WORK AND FILING A WRITTEN PROTEST WITHIN THE TIME THEREIN SPECIFIED.

CONTRACTOR ACCEPTANCE BY:

&/m/ Gongeg Wt Seazmcee . ™ sholes




Attachment 2

. HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS Sheet 1 of 2
CONTRACT CHANGE ORDER _
Change Requested by: Engineer Contractor D
CCO No. | Suppl. No, | Gontract No. Road Federal Number(s)
1 0 217219 (PM 13.67) Mattole Road (F3010) ER-32L.0(240)

To:  Mercer-Fraser Company, Contractor

You are directed to make the following changes from the plans. end specifications or do the following described work not included in the plans and
spagifications for this contract NOTE: This change order is not effective until approved by the Engineer-

Description of work to be done, estimate of quantities and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown Is the net accumulated Increase or decrease from the original quantity In the Engineer's Estimate

Project Location PM 13.67: 1) Remove unsuitable material encountered in the structure excavation for the planned
retaining wall and underdrain. 2) Extend the roadway structural section construction from Station 0+45 to 1+38 and

Station 2+60 to 3+05.

Increase in Bid ltem at Bid ltem Price;

ftem No. 11(F), Structure Excavation (Soldier Pile Wall)
3.0 CY (0.6%) @ $20.00 / CY = $60.00 (+0.6%)

ltem No. 19, Class 2 Aggregate Base (CY)
92.0 CY (24.2%) @ $115.00/ CY = $10,580.00 (+51.8%)

item No. 20, Hot Mix Asphalt (Type A)
90.0 Ton (43.9%) @ $250.00/ Ton = $22,500.00 (+69.8%)

item No. 33(F), Permeable Material (Underdrain)
3.0 GY (3.3%) @ $150.00 / GY = $450.00 (+3.3%)

{tem No. 45, 4" Thermoplastic Traffic Stripe
90.0 LF (10.6%) @ $2.00/ LF = $180.00 (+24.8%)

Total Increase: $33,770.00

There shall be no adjustment of the following bid items in accordance with the provisions of Section 9-1.068,
Increases of More Than 25 Percent, of the Standard Specifications: No. 19, Class 2 Aggregate Base (CY) and
No. 20, Hot Mix Asphalt (Type A). .

In accordance with the provisions of Section 9-1.02C, Final Pay Item Quantities, of the Standard Specifications, the
quantity increases shown for the following Bid ltems: No. 11(F), Structure Excavation (Soldier Pile Wall) and No. 33(F),
Permeable Material (Underdrain), when combined with the quantity shown in the bid item list, and as modified by any
previous change orders or revisions to dimensions made by the Engineer, shall be the final quantity for which payment
will be made.



Attachment 2

HUMBOLDT GCOUNTY DEPARTMENT OF PUBLIC WORKS Sheet 2 of 2
CONTRACT CHANGE ORDER

Change Requested by: Engineer Contractor D

CCO No. | Suppl. No. | Contract No. Road Federal Number(s)
1 0 217219 (PM 13.67) Mattole Road (F3010) ER-32L0(240)

To: Mercer-Fraser Company, Contractor
You are directed to make the following changes from the plans and specifications or do the following described work not included in the plans and

speczf ications for thls contract NOTE ThIS change order IS not eﬁ'ectlve untll ap roved by the Engineer:

Descnptlon of won( to be done, estlmate of quantmes and prices to be paid. (Segregate between additional work at contract price, agreed price and force
account.) Unless otherwise stated, rates for rental of equipment cover only such time as equipment is actually used and no allowance will be made for idle
time. The last percentage shown is the net accumulated increase or decrease from the original quantity in the Engineer's Estimate

No Additional Text in This Section.

Estimated Cost: Decrease Dlncrease [<Js 33,770.00

By reason of this order the time of completion will be adjusted as follows: Two (2) Working Day Extension
Submitted by~

Signature (Print name & title) Date
Charles A. Dary, P.E., Resident Engineer 10/26/2021

Approval Recommended by
Signature

(Print name & title) Date

QMWW Angi Sorensen, P.E., Assoc. Civil Engineer /;2//5/ 2/

Engineer Approval by j

Signature -— (Print name & title) Da
AT /—\—/ Thomas K. Mattson, P.E., Director of Public Works g /S _2

We the undersugned contréctor have given careful consideration to the change proposed and agree, ifthis proposal is approved, that we will prJvrde
all equipment, furnish the materials, except as may otherwise be noted above, and perform all services necessary for the work above specified, and
will accept as full payment therefor the prices shown above. NOTE: If you, the contractor, do not sign acceptance of this order, your attention
is directed to the requirements of the specification as to proceeding with the ordered work and filing a written protest within the time

therein specified.
Contractor Acceptance by

s 111 )T P T pugfich mosgr | 8287

CEM-4900 (OLD HC-6 REV. 8/97)




Attachment 2
COUNTY OF HUMBOLDT CONTRACT CHANGE ORDER PAGE 1 OF 1

DEPARTMENT OF PUBLIC WORKS
1106 SECOND STREET
EUREKA, CA 95501

[CONTRACT CHANGE ORDER NUMBER [ 2 ] | SUPPL. NO. [ ]
DATE PREPARED BY RESIDENT ENGINEER: February 21, 2023

PROJECT NAME: STORM DAMAGE REPAIR TO MATTOLE ROAD (F3C010) P.M. 13.67
PROJECT NO. 217219 CONTRACT NO. ER-32L0(240)
TO:_ MERCER-FRASER COMPANY, P.O. BOX 1006, EUREKA, CA 95502-1006

YOU ARE HEREBY DIRECTED TO MAKE THE HEREIN DESCRIBED CHANGES FROM THE PLANS AND SPECIFICATIONS OR TO DO THE FOLLOWING
DESCRIBED WORK NOT INCLUDED IN THE PLANS AND SPECIFICATIONS FOR THIS CONTRACT. NOTE THIS CHANGE ORDER IS NOT EFFECTIVE UNTIL
APPROVED BY THE DIRECTOR OF PUBLIC WORKS

DESCRIPTION OF WORK TO BE DONE, ESTIMATE OF QUANTITIES, AND PRICES PAID. (SEGREGATE BETWEEN ADDITIONAL WORK AT CONTRACT
PRICE, AGREED PRICE AND FORCE ACCOUNT.) UNLESS OTHERWISE STATED, RATES FOR RENTAL OF EQUIPMENT COVER ONLY SUCH TIME AS
EQUIPMENT IS ACTUALLY USED AND NO ALLOWANCE WILL BE MADE FOR IDLE TIME. THE LAST PERCENTAGE SHOWN IS THE NET ACCUMULATED
INCREASE OR DECREASE FROM THE ORIGINAL QUANTITY IN THE ENGINEER'S ESTIMATE.

INCREASE IN CONTRACT ITEMS AT CONTRACT PRICES
ITEMNO. 20 HOT MIX ASPHALT (TYPE A)

240 TN 369% @ $§ 25000 /TN $ 600.00

ITEMNO. 21 PLACE HOT MIX ASPHALT DIKE (TYPE F)
15 LF 1667% @ $§ 23.00 /LF $ 345.00
TOTAL INCREASE = § 945.00

DECREASE IN CONTRACT ITEMS AT CONTRACT PRICES
ITEMNO. 6 TEMPORARY CHECK DAM

-20 LF -100.00% @ $ 15.00 /LF $ (300.00)
ITEMNO. 7 TEMPORARY SILT FENCE
-142.00 LF -50.00% @ $ 3.10 /LF $ (440.20)
ITEMNO. 16 DRY SEED (SQFT)
-409.00 SF -63.82% @ % 0.34 /SF $ (139.06)
ITEM NO. 17 ROLLED EROSION CONTROL PRODUCT (BLANKET)
-409.00 SF -63.82% @ $ 2.06 /SF $ (842.54)
ITEMNO. 18 FIBER ROLLS
-8 LF -100.00% @ $ 11.00 /LF $ (88.00)
ITEMNO. 19 CLASS 2 AGGREGATE BASE (CY)
-100.20 CY -8350% @ $§ 115.00 /CY $  (11,523.00)
ITEMNO. 26 30" DRILLED HOLE
-3 LF -0.56% @ $ 224.00 /LF $ (672.00)
ITEMNO. 45 4" THERMOPLASTIC TRAFFIC STRIPE
-382 LF -130.82% @ $ 2.00 /LF $ (764.00)

TOTAL DECREASE = §  (14,768.80)

No adjustment to the contract unit price for ltem 19, Class 2 Aggregate Base, will be made in accordance with
Section 9-1.06C, "Decreases of More Than 25 Percent," of the Standard Specifications by reason of this change
order.

A determination of the delay in completion of the project due to the work specified in this change order has been
made in accordance with Section 8-1.02, Schedule, and Section 8-1.07, Delay, of the Standard Specifications . No
time adjustment is granted because these changes did not delay controlling operations.

ESTIMATED TOTAL INCREASE = $ (13,823.80)
BY REASON OF THIS CHANGE, THE CONTRACT TIME WILL BE INCREASEDBY 0 WORKING DAYS

SUBMITTED BY:
SIGNATUI PRINT NAME AND TITLE DATE
% M ANGI SORENSEN, CONSTRUCTION ENGINEER 57923/&3
DIREC{TOR 'APPROVAL B’("] i : ;
SIGNATYRE // (/ / f / / ~ PRINT NAME AND TITLE DATE // /
)//MM X. //‘éo<= TOM MATTSON, DIRECTOR OF PUBLIC WORKS )7 ??

WE, THE UNDERSIGNéD CONTR»&C‘I’OR HAVE GIVEN CAREFUL CONSIDERATION TO THIS CHANGE PROPOSED AND AGREE, IF this PROP(SSAL IS/
APPROVED, THAT WE WILL PROVIDE ALL EQUIPMENT, FURNISH ALL MATERIALS, EXCEPT AS MAY OTHERWISE BE NOTED ABOVE, AND PERFORM ALL
SERVICES NECESSARY FOR THE WORK ABOVE SPECIFIED, AND WILL ACCEPT AS FULL PAYMENT, THEREFORE, THE PRICES SHOWN ABOVE. NOTE:
IF YOU, THE CONTRACTOR, DO NOT SIGN ACCEPTANCE OF THIS ORDER, YOUR ATTENTION IS DIRECTED TO THE REQUIREMENTS OF THE
SPECIFICATION AS TO PROCEEDING WITH THE ORDERED WORK AND FILING A WRITTEN PROTEST WITHIN THE TIME THEREIN SPECIFIED.

CONTRACFOR ACCEPTANCE BY:

SIGNATURE PRINT NAME AND TITLE DATE
///ﬁx\//@;é’ﬂ Zz b2l /E%ﬁf\fv?v\j;ﬁz (%% /?34
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