


LogIn Name: Devin C
 Plot Date: October 18, 2023 - 5:40 pm
 File Name: N:\Projects\000\04\02\07\17-6430 Humboldt County ADA Compliance\4. DA Floor\Drawings\HC-CL-F4 - A200 4thFloorPhasing.dwg
 PERS: N:\C\CL\F4\17-6430\CL\F4\17-6430\HC-CL-F4.dwg



4TH FLOOR - PHASING PLAN
 SCALE: 1/8" = 1'-0"


CONTRACTOR WORK HOURS	
CONTRACTOR WORK SHIFTS:	
FRIDAY START	AFTER 5 PM
SATURDAY	ALL DAY / EVENING
SUNDAY	ALL DAY / EVENING
MONDAY END	BEFORE 6 AM

PROJECT RESPONSIBILITIES	
CONTRACTOR RESPONSIBILITY:	
1.	CONTRACTOR TO COMPLETE THIS PROJECT IN PHASES. REFER TO THE PHASING DIAGRAM ON THIS SHEET WHICH INDICATES THE LOCATION OF THE PROJECT PHASES.
2.	CONTRACTOR TO COMPLETE THE WORK SEQUENTIALLY STARTING WITH PHASE 1 AND FINISHING WITH PHASE 11.
3.	THE WORK IN EACH PHASE MUST BE COMPLETED PRIOR TO MOVING TO THE NEXT PHASE.
2.	CONTRACTOR TO MOVE FURNITURE FROM THE AREA OF WORK AT EACH PHASE AND MOVE FURNITURE BACK INTO PLACE AT THE END OF EACH PHASE.
3.	CONTRACTOR TO COORDINATE PROJECT SCHEDULE WITH COUNTY STAFF.
COUNTY RESPONSIBILITY:	
1.	COUNTY TO PROVIDE ACCESS TO THE AREA OF WORK DURING SCHEDULED CONSTRUCTION HOURS.
2.	COUNTY TO COORDINATE REMOVAL AND REINSTALLATION OF PHONES AND COMPUTERS WITH THE COUNTY IT DEPARTMENT.

Copyright © 2023
 All ideas, designs, arrangements and plans indicated or represented by this drawing are the property of NICHOLS MELBURG and ROSSETTO and the property of NICHOLS MELBURG and ROSSETTO. No part of this drawing, design, arrangement or plan shall be used by, or disclosed to any person, firm or corporation for any purpose whatsoever without the written permission of NICHOLS MELBURG and ROSSETTO.

NICHOLS MELBURG ROSSETTO ARCHITECTS + ENGINEERS
 300 KNOLLCREST DRIVE
 REDDING, CA 96002
 (530) 222-3300 (530) 222-3538 FAX
<http://www.nmrdesign.com>

KEY PLAN



PROJECT NAME
 DISTRICT ATTORNEY FLOORING
 FOR
 HUMBOLDT COUNTY COURTHOUSE
 825 5TH STREET
 EUREKA, CALIFORNIA

SHEET TITLE
 4TH FLOOR PHASING PLAN

DRAWING STATUS
 CONSTRUCTION DOCUMENTS

REVISIONS

Sym.	Description	By	Date

Drawn By	NMR
Checked By	.
Date Drawn	10/18/2023
Scale	AS NOTED
Job No.	17-6430

SHEET No.
 A200