



AGENDA ITEM NO.
D-20

COUNTY OF HUMBOLDT

For the meeting of: October 4, 2016

Date: September 15, 2016

To: Board of Supervisors

From:  Thomas K. Mattson, Director of Public Works

Subject: **WALNUT STREET (3J300) AND FERN STREET (3K210) TRAFFIC SIGNAL PROJECT – PROJECT NO.: RPL 5904(107); CONTRACT NO.: 213501**


RECOMMENDATION(S):

That the Board of Supervisors:

1. Receive and file the bids for the Walnut Street (3J300) and Fern Street (3K210) Traffic Signal Project.
2. Award the contract to Wahlund Construction, Inc., for the total amount of \$299,670.
3. Authorize the Chairman to execute the project agreement upon submittal of the appropriate bonds and insurance.
4. Direct the Auditor-Controller to establish a new contract account 1200321-0323 and transfer \$367,000 from 1200321-2118 to the new contract account per the attached appropriation transfer.

SOURCE OF FUNDING:

State Transportation Improvement Program (STIP), Road Fund

Prepared by Angi Sorensen 

CAO Approval Karen Clower

REVIEW: Auditor MM County Counsel SM Human Resources _____ Other _____

TYPE OF ITEM:
 Consent
 Departmental
 Public Hearing
 Other _____

BOARD OF SUPERVISORS, COUNTY OF HUMBOLDT
 Upon motion of Supervisor Sundberg Seconded by Supervisor Bass
 Ayes Sundberg, Fennell, Lovelace, Bohm, Bass
 Nays _____
 Abstain _____
 Absent _____

PREVIOUS ACTION/REFERRAL:
 Board Order No. C-19
 Meeting of: 8/9/2016

and carried by those members present, the Board hereby approves the recommended action contained in this Board report.

Dated: Oct. 4, 2016
 By: Kathy Hayes
 Kathy Hayes, Clerk of the Board

DISCUSSION:

On August 9, 2016, the Board of Supervisors authorized the Clerk of the Board to advertise the above-referenced project for bids. On September 13, 2016, the County received three (3) bids for the project. The results are as follows:

1. Wahlund Construction, Inc., Eureka, CA	\$ 299,670.00
2. GR Sundberg, Inc., Arcata, CA	\$ 317,475.00
3. RAO Construction, Inc., Eureka, CA	\$ 325,545.00
Engineer's Estimate	\$ 313,030.00

Anticipated construction costs for the project are as follows:

Construction	\$ 299,670.00
Contingencies (5%)	\$ 15,000.00
Subtotal	\$ 314,670.00
Construction Administration	\$ 52,330.00
TOTAL	\$ 367,000.00

FINANCIAL IMPACT:

This project is being funded through the State Transportation Improvement Program, which will provide one hundred percent (100%) of the construction costs. Total project cost is estimated at \$367,000, which is already included in the Fiscal Year 2016-17 Road Fund Budget.

This project conforms to the Board of Supervisors' Core Role of providing and maintaining infrastructure.

OTHER AGENCY INVOLVEMENT:

California Department of Transportation

ALTERNATIVES TO STAFF RECOMMENDATIONS:

The Board may choose not to award the project; however, staff does not recommend this alternative because the new traffic signal will improve safety for pedestrians, bicyclists, and motorists at the intersection of Walnut and Fern Streets using funds that would not otherwise be available to the County.

ATTACHMENTS:

Appropriation Transfer

AGREEMENT

This is an AGREEMENT made and entered into this 25th day of October, 2016, by and between the County of Humboldt, a political subdivision of the State of California (hereinafter referred to as COUNTY) and Wahlund Construction, Inc., a corporation organized and existing under the laws of the State of California; hereinafter referred to as "CONTRACTOR".

County and Contractor for the consideration hereinafter named agree as follows:

Section 1 - SCOPE OF WORK

Contractor shall furnish all Labor, Tools and Materials and perform all the work for the:

**WALNUT STREET (3J300) AND FERN STREET (3K210) TRAFFIC SIGNAL PROJECT
PROJECT NO.: RPL- 5904 (107)
CONTRACT NO.: 213501**

in accordance with the contract documents referred to in Section 3 of this Agreement.

Section 2 - CONTRACT PRICE

County shall pay, and Contractor shall accept Contractor's Bid Prices, as shown on EXHIBIT "A" attached hereto and made a part hereof, as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this Agreement; also for all loss or damage, arising out of the work aforesaid, or from the actions of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by County, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of the work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the Plans and Specifications, and the requirements of the Engineer.

Section 3 - CONTRACT DOCUMENTS

The complete contract between the parties hereto shall consist of the following, hereinafter referred to as the CONTRACT DOCUMENTS:

- Notice to Contractors
- Plans and Drawings
- Bid Form
- Bidder's Bond
- Performance Bond
- Payment Bond
- This Agreement
- Special Provisions

And, as published by the Department of Transportation, State of California, except as modified by the Special Provisions:

- Standard Plans - dated 2010
- Standard Specifications - dated 2010
- Equipment Rental Rates in effect at the time the work is performed

And, as published by the California Department of Industrial Relations, and the California Business, Transportation and Housing Agency,

- General Prevailing Wage Rates
- Labor and Surcharge Rates

And any addenda to any of the above documents, all of which are on file in the office of the Director of Public Works of the County of Humboldt. Each of said CONTRACT DOCUMENTS is incorporated and made a part of this Agreement by the reference contained in this Section.

All rights and obligations of the County and the Contractor are fully set forth and described in the Contract Documents. All of the above named documents are intended to be complementary, so that any work called for in one, and mentioned in the other is to be performed and executed the same as if mentioned in all said documents.

Section 4 - BEGINNING OF WORK

Following receipt and full execution and approval of the Contract Documents, and posting of the requisite Bonds as called for therein, the COUNTY will issue a "Notice to Proceed". Under no circumstances shall the CONTRACTOR enter upon the site of work until receipt of the "Notice to Proceed", or unless so authorized in writing by the COUNTY.

Section 5 - TIME OF COMPLETION

The work called for in this Agreement shall be commenced within fifteen (15) days of the date of execution of the contract by COUNTY and shall be fully completed within a period of 90 working days beginning on the fifteenth calendar day after the date of said approval of contract.

IN WITNESS WHEREOF, The parties hereto have entered into this Agreement as of the date first above set forth.

COUNTY OF HUMBOLDT


BY 


(SEAL)

Chairman, Board of Supervisors
of the County of Humboldt,
State of California

ATTEST:

KATHY HAYES
Clerk of the Board of Supervisors
of the County of Humboldt,
State of California

BY 
Clerk of the Board

WAHLUND CONSTRUCTION, INC.
BY  ✓

TITLE President

BY Kelly A. Wahlund


TITLE V.P. / Secretary / Treasurer

(Two Signatures Required For Corporation)

APPROVED AS TO FORM:

BY N/A
Deputy County Counsel

INSURANCE CERTIFICATES REVIEWED
AND APPROVED:

BY 
Risk Manager

BID FORM (EXHIBIT A)
WALNUT STREET (3J300) AND FERN STREET (3K210) TRAFFIC SIGNAL
PROJECT
PROJECT NO.: RPL- 5904 (107)
CONTRACT NO.: 213501


ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
1	120090	Construction Area Signs	EA	8	250 ⁰⁰	2000 ⁰⁰
2	120100	Traffic Control System	LS	1	3000 ⁰⁰	3000 ⁰⁰
3	130100	Job Site Management	LS	1	1500 ⁰⁰	1500 ⁰⁰
4	130200	Prepare Water Pollution Control Program	LS	1	1000 ⁰⁰	1000 ⁰⁰
5	130900	Temporary Concrete Washout (Portable)	LS	1	500 ⁰⁰	500 ⁰⁰
6	150714	Remove Thermoplastic Traffic Stripe	LF	200	2 ⁰⁰	400 ⁰⁰
7	150715	Remove Thermoplastic Pavement Marking	SR	610	2 ⁰⁰	1220 ⁰⁰
8	150857	Remove Asphalt Concrete Surfacing	SF	6,900	1 ⁰⁰	6900 ⁰⁰
9	153239	Remove Concrete (Curb, Gutter and Sidewalk)	CY	18	225 ⁰⁰	4050 ⁰⁰
10	390130	Hot Mix Asphalt	Ton	135	200 ⁰⁰	27,000 ⁰⁰
11	394073	Place Hot Mix Asphalt Dike (Type A)	LF	26	25 ⁰⁰	650 ⁰⁰
12	731502	Minor Concrete (Miscellaneous Construction)	CY	23	1000 ⁰⁰	23,000 ⁰⁰
13	731656	Curb Ramp Detectable Warning Surface	SF	60	38 ⁰⁰	2280 ⁰⁰
14	840501	S Thermoplastic Traffic Stripe	LF	970	5 ⁰⁰	4850 ⁰⁰
15	840515	S Thermoplastic Pavement Marking	SF	915	8 ⁰⁰	7320 ⁰⁰
16	860201	S Signal and Lighting	LS	1	180,000 ⁰⁰	180,000 ⁰⁰
17	869050	Guard Posts	EA	2	500 ⁰⁰	1000 ⁰⁰
18	999990	Mobilization	LS	1	33,000 ⁰⁰	33,000 ⁰⁰

NOTE: ITEM CODE LETTER DESIGNATION; S=SPECIALITY ITEM, F=FINAL PAY QUANTITY

TOTAL BASE BID 299,670⁰⁰

ACKNOWLEDGEMENT OF ADDENDA

<u>ADDENDUM NO.</u>	<u>INITIAL</u>
1	KW



 (Bidder's Signature)

PRESIDENT

 (Title)