AGREEMENT

This is an AGREEMENT made and entered into thisday			
of February, 20 23, by and between the County of Humboldt, a			
political subdivision of the State of California (hereinafter referred to as COUNTY)			
and, McCullough Construction, Inc,			
a corporation organized and existing under the laws of the State of California			
hereinafter referred to as "CONTRACTOR".			

Section 1 - SCOPE OF WORK

Contractor shall furnish all Labor, Tools and Materials and perform all the work for the:

PINE HILL ROAD OVER SWAIN SLOUGH BRIDGE No. 04C-0260 PROJECT NO.: BRLO-5904(112) CONTRACT NO.: 594020

in accordance with the contract documents referred to in Section 3 of this Agreement.

Section 2 - CONTRACT PRICE

County shall pay, and Contractor shall accept Contractor's Bid Prices, as shown on EXHIBIT "A" attached hereto and made a part hereof, as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this Agreement; also for all loss or damage, arising out of the work aforesaid, or from the actions of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by County, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of the work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the Plans and Specifications, and the requirements of the Engineer.

set

forth.	nekeor, The parties hereto have en	itered into this Agreement as of the date first above
	COUNTY OF HUMBOLE	TC
(SEAL)	Chair, Board of Supervisors of the County of Humboldt, State of California	on
ATTEST:		
APPROVED AS TO Deputy Count	rd of Supervisors Humboldt ia Odrd OAMIC 0 TO FORM:	McCULLOUGH CONSTRUCTION, INC. BY CACLULA GOOD TITLE VICE PRESIDENT TITLE SUULTANY (Two Signatures Required For Corporation)
AND APPROVED		
	nda Digitally signed by Phillips, Amanda Date: 2023.02.14 10:28:02 -08'00'	
Risk Mana	ger	